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I Acquisition Directorate
| lieoma.lke-Meertens@ncia.nato.int

Telephone: +3170 374 3174
E N C
NCIA/ACQ/2020/6989
24 September 2020
To: See Distribution List
Subject: Request for Quotation RFQ-CO-115268-AFAP

Procurement of Passive Network Structured Cabling for the
Technical Facilities at the NCI Agency The Hague

Reference: A. AC/4-D/2261 (1996 Edition)
B. AC/4-D(2019)0004 (INV) dated 12 July 2019
C. C-M(2002)49 — NATO Security Policy
D. AC/4 (PP)D/27701-ADD5
E. NOI-RFQ-115268-FGFS dated 25 August 2020

Dear Sir/Madam,

1.

Your firm is hereby invited to participate in a Request for Quote under Basic Ordering
Agreement (BOA) Plus bidding procedure for the provision of “Passive Network Structured
Cabling for the Technical Facilities at the NCI Agency The Hague”.

NATO will place one contract to cover the entire scope of the project.

The award will be based on the proposal evaluated as the lowest price, technically
compliant in accordance with the selection criteria set forth in the Bidding Instructions.

THE CLOSING TIME FOR SUBMISSION OF BIDS IN RESPONSE TO THIS REQUEST
FOR QUOTATION IS 12:00 HOURS (BRUSSELS TIME) ON FRIDAY 23 OCTOBER
2020.

This Request for Quotation consists of the following documents:

a) Book | — Bidding Instructions. This provides the general bidding information and
includes the following annexes:

i. Annex A — Bidding Sheets — The bidding sheets should be completed
exactly as instructed.
i.  Annex C — Certificates.

b) Book Il — Prospective Contract. This contains the following sections:

i.  Contract Special terms and conditions.

NATO Communications
and Information Agency

Agence OTAN d'information
et de communication

Boulevard Leopold Il
1110 Brussels, Belgium

www.ncia.nato.int
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ii. The terms and conditions of the BOA between the contractor and the NCI
Agency.

iii.  The Statement of Work. This sets forth the detailed specifications governing
the performance requirements of the contract.

The overall security classification of this Request for Quotation is “NATO UNCLASSIFIED”.
This Request for Quotation remains the property of the NCI Agency and shall be protected
in accordance with the applicable national security regulations.

. The Bidders have the right to request RFQ clarifications as outlined in section 2.6 of the

Bidding Instructions (Book ).

Execution of the proposed contract may require unescorted access and work of contractor
personnel at NATO Class | and Il security areas, and in accordance with Reference C,
personnel of the winning bidder will be required to hold individual security clearances of
“‘“NATO SECRET”. Only companies maintaining appropriate personnel clearances will be
able to perform the resulting contract. Bidders are to note that contract award will not be
delayed in order to allow Contractor personnel to obtain missing clearances.

Prospective Bidders are hereby invited to participate in a Site Visit that is scheduled to be
held at the NCI Agency, The Hague on 09 October 2020. Please note that participation in
Site Visit is not mandatory and bids shall be received and evaluated from Bidders who
have not attended a Site Visit.

Those companies that wish to participate in the Site Visit shall indicate their intention by
filling out the Registration Form that is attached as Attachment B to this letter not later than
02 October 2020. Additional information regarding this event is included in the attached
Book I, Bidding Instructions Paragraph 1.4.

You are requested to complete and return the enclosed acknowledgement of receipt within
5 days of receipt of this RFQ, informing NCI Agency of your intention to bid/not to bid. Your
firm is not bound by its initial decision, and if you decide to reverse your stated intention at
a later date, you are requested to advise us by a separate letter.

The reference for this RFQ is RFQ-CO-115268-AFAP, and all correspondence concerning
the RFQ should reference this number.

Prospective Bidders are advised that the NCI Agency reserves the right to cancel this RFQ
at any time in its entirety and bears no liability for bid preparation costs incurred by firms
or any other collateral costs if bid cancellation occurs.

Your point of contact for all information concerning this RFQ is Ms. Natalia Wojciak, who
may be reached at Natalia.Wojciak@ncia.nato.int.

For the Director of Acquisition:
lieoma lke-Meertens
Senior Contracting Officer
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Attachment:

A) Acknowledgement of Receipt of RFQ-115268-AFAP
B) Registration Form for Site Visit
C) Final List of Bidders
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Distribution List for RFQ-CO-115268-AFAP

NATO Delegations (Attn: Infrastructure Adviser)
Albania
Belgium
Bulgaria
Canada
Croatia
Czech Republic
Denmark
Estonia
France
Germany
Greece
Hungary
Iceland
Italy
Latvia
Lithuania
Luxembourg
Montenegro
The Netherlands
North Macedonia
Norway
Poland
Portugal
Romania
Slovakia
Slovenia
Spain
Turkey
United Kingdom
United States

NATO HQ
NATO Office of Resources, Management and Implementation Branch — Attn:
Deputy Branch Chief
Director, NATO HQ C3 Staff, Attn: Executive Co-ordinator
SACTREPEUR, Attn: Infrastructure Assistant
SHAPE, Attn: J3 & J2

Strategic Commands
HQ SACT Attn: R&D Contracting Office
ACO Liaison Office

All NATEXs
NCI Agency - Internal
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v



>

9

FT‘I
z
O

%'%7 NATO UNCLASSIFIED

NCIA/ACQ/2020/6989

Attachment A

Acknowledgement of Receipt of Request for Quotation

RFQ-CO-115268-AFAP

Please complete and return within 5 days by e-mail to Natalia.\Wojciak@ncia.nato.int,
for the attention of Ms. Natalia Wojciak

We hereby advise that we have received Request for Quotation RFQ-CO-115268-AFAP

(o] o NPT , together with all enclosures listed in the Table of Contents.
CHECK ONE

{} As of this date and without commitment on our part, we do intend to submit a bid.
{} We do not intend to submit a bid.

{} We are reviewing the requirements of the RFQ and will notify you of our decision

as soon as possible.

Signature:

Printed Name:

Title:

Company:

Address:

NATO UNCLASSIFIED
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Attachment B
REGISTRATION FORM SITE VISIT
RFQ-C0O-115268-AFAP

Friday 09 October 2020 The Hague, The Netherlands

Please complete and return by Close of Business Friday, 02 October 2020, by e-mail to
Natalia.Wojciak@ncia.nato.int

The following individuals (maximum 2 per company) will be in attendance:

1. Name, First Name:

Date of Birth:

Passport/ID Number:
Security Clearance: O Yes O No

2. Name, First Name:

Date of Birth:

Passport/ID Number:
Security Clearance: [ Yes O] No

Signature:

Printed Name:

Title:

Company:

Address:

NATO UNCLASSIFIED
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ANl | Attachment C
e RFQ-CO-115268-AFAP Final List of Bidders

Country Vendor
ALBANIA TCN shpk
BELGIUM ATOS

BE NETWORKS

Brevco Services S.C.S.
Computacenter NV
Proximus SpearlT NV
RHEA System S.A.

UNIFY COMMUNICATIONS
Van Roey Automation NV

BULGARIA Lirex BG Ltd
Telelink EAD
CANADA Fiber Connections Inc.

Network Innovations Inc.
Norsat International Inc.

CROATIA Asseco SEE d.o.o.
CS Computer Systems Ltd
KING ICT d.o.o0
Senso IS d.o.o.
Span PLC

CZECH REPUBLIC Damovo Ceska republika s.r.o.
GTS Czech, s.r.o.
SITEL, spol. s r.o.
TTC Telekomunikace, s.r.o.
Techniserv, s.r.o.

DENMARK Danoffice ApS
SAAB Danmark A/S

ESTONIA Telegrupp AS

FRANCE CS Systémes d'Informations
INEO Defense
MARLINK SAS

Société Réseau Informaique et Gestion

GERMANY Bechtle GmbH & Co.KG
CONET Solutions GmbH
FREQUENTIS Deutschland GmbH
KB Impuls Service GmbH
Rohde & Schwarz GmbH & Co. KG
T-Systems International GmbH
XORTEC GmbH

Page 1 of 3
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wl RFQ-CO-115268-AFAP Bidders List

o
AGENCY
September 24, 2020 10:19 AM

Country Vendor

GERMANY

GREECE INTRACOM TELECOM S.A.
Info-Quest SA

HUNGARY Honvédelmi Minisztérium Elektronikai,Logisztikai és Vagyonkezelo zrt.
Kapsch BusinessCom Kift.
S&T Consulting Hungary Ltd.
Getronics Magyarorszag

ITALY IES - S.r.L.
ITEL SRL
Italtel
NA.EL. SRL
SMS Engineering srl
TELSY S.p.A.
Valtellina Spa

LATVIA Datakom LTD
SIA Fima

LITHUANIA Blue Bridge
JSC FIMA (UAB)

LUXEMBOURG NTT LUXEMBOURG PSF SA
SNOWBALL TECHNOLOGY SARL

NETHERLANDS Global Crossing
Misco Nederland BV
Network Innovations B.V.
ROHDE & SCHWARZ BENELUX BV
The IP Company
Tucana Telecom B.V.
UNI Business Centre BV

NORWAY 3D perception AS
Atea Norge AS
Evry
Zenitel Norway AS

POLAND DGT Spdlka z o.0.
EXATEL S.A.
Newind sp. z 0.0.
Teldat Sp. Z.0.0. sp.k.
Telmont S.A.
Unizeto Technologies SA
Zbar Phu Mariusz Popenda
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wl RFQ-CO-115268-AFAP Bidders List

o
AGENCY
September 24, 2020 10:19 AM

Country Vendor
PORTUGAL EID S.A.
VIATEL - TECNOLOGIA DE COMUNICAGOES S.A

ROMANIA AGRO-IND MANAGEMENT SRL
ATOS Convergence Creators SRL
Romsys SRL
UTI Grup S.A.
certSIGN S.A.

SLOVAKIA Aliter Technologies a.s

SPAIN Indra Sistemas S.A.
Informatica El Corte Ingles (IECISA)

TURKEY E+M Elektrik Sistem Hizmetleri Ltd. Sti.
Global Teknik Elektronik Yazilim Muhendislik Havacilik San. Tic. A.S.
Guris Insaat Ve Muhendislik AS
HAVELSAN Hava Elektronik San. Ve Tic A.S.
Kuanta Insaat Taahhut Elektronik Turizm
MANTIS Software & Consultancy Company
Mesa Mesken Sanayii A.S.
Onur Mihendislik Anonim Sirketi
Suta Insaat ve Muhendislik Sirketi

UNITED KINGDOM Avanti Communications Group plc
GGR Communications Ltd UK
Integrated Network Hardware
Storm Technologies Ltd
Systemware Europe Ltd
TRICIS LIMITED
Total IA Ltd
Voice Concepts Ltd.

UNITED STATES AS GLOBAL
Extreme Networks, Inc.
Intelligent Waves LLC
PlanIT Group LLC
SBG Technology Solutions
Sprint Communications Company, L.P.
Strategic Operational Solutions, Inc
Trimble Inc
US International Development Consortium

Total : 111
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NATO Communications and Information Agency
Agence OTAN d’information et de communication

BOOK |
BIDDING INSTRUCTIONS
RFQ-CO-115268-AF AP

Provision of Passive Network Structured Cabling for the
Technical Facilities at the NCI Agency The Hague
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SECTION | - INTRODUCTION

1.1.
1.1.1.

1.2.
1.2.1.

1.2.2.

1.2.3.
1.2.4.
1.2.5.

1.2.6.

1.3.
1.3.1.

1.3.2.

PURPOSE

The purpose of this Request for Quote (RFQ) is to establish a Contract for the
provision of a Structured Cabling System, also referred to as the Passive
Network Infrastructure (PNW!I), into specialised technical areas in the
refurbished NCI Agency building in The Hague (The Netherlands). The
horizontal and vertical Structured Cabling System (PNWI) provided during
building construction shall be complemented by the specific Structured Cabling
needs (PNWI) provided to the special areas of the Main Equipment Room (MER
- a small datacentre) and the Laboratories which are in the scope of the RFQ.
Successful implementation of the new Structured Cabling System (PNWI) and
its integration with the existing cabling system requires certified installers who
can provide long term warranty and maintenance of the installation.

RFQ PROCEDURE

This solicitation is a Request for Quote (RFQ) and is issued in accordance with
the Procedures Governing the Use of Basic Ordering Agreements (BOAs) set
forth in the NATO document AC/4-D(2019)0004 (INV).

Award of a Contract pursuant to this RFQ will be made to the firm that has
offered the lowest evaluated price and has been determined to be technically
compliant with the requirements of the RFQ in accordance with the evaluation
criteria. The Bid evaluation criteria and the detailed evaluation procedure are
described in Section IV of these Bidding Instructions.

This RFQ will not be the subject of a public Bid opening.
Award of the resulting Contract will be made on a firm fixed price basis.

The solicitation, evaluation and award processes will be conducted in
accordance with the terms and conditions contained herein.

A single contract will be placed with one Contractor. No partial bidding shall be
allowed.

SECURITY

The security classification of the RFQ documentation is “NATO
UNCLASSIFIED”.

All Contractor and Sub-Contractor personnel working under the prospective
Contract at Purchaser facilities shall have a security clearance of “NATO
SECRET” confirmed to the Purchaser by the relevant National Security

NATO UNCLASSIFIED
Book | Page 3 of 42
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1.3.4.

1.4.
1.41.

1.4.2.

1.4.3.

1.4.4.

1.4.5.

1.4.6.

NATO UNCLASSIFIED
RFQ-CO-115268-AFAP

Authority. Contractor personnel without such a clearance will be denied access
to the Purchaser’s facilities. Denial of such access by the Purchaser may not
be used by the prospective Contractor as the basis for a claim of adjustment or
an extension of the schedule, nor can the denial of access be considered a
mitigating circumstance in the case of an assessment of Liquidated Damages
or a determination of Termination for Default by the Purchaser under the
prospective Contract.

Bidders are advised that Contract signature will not be delayed in order to allow
the processing of security clearances for personnel and, should the otherwise
successful Bidder not be in a position to accept the offered Contract within a
reasonable period of time, due to the fact that its personnel, or those of
prospective subcontractors, do not possess the appropriate security
clearance(s), the Purchaser may determine the Bidder's Offer to be non-
compliant and offer the Contract to the next ranking Bidder.

Bidders are informed that the Prospective Contractor shall conform to the above
requirements at the time of Contract Award.

SITE VISIT

Prospective Bidders are invited to participate in a Site Visit that will be held from
09:00 to 16:00 on Friday, 09 October 2020 at the Purchaser’s facility in The
Hague, the Netherlands.

Please note that participation in Site Visit is not mandatory and bids shall be
received and evaluated from Bidders who have not attended a Site Visit.

Participation in the Site Visit is limited to a maximum of two (2) persons per
company.

Those Bidders, who wish to participate in the Site Visit, shall indicate their
intention to attend not later than 02 October 2020, Close of Business, stating
the company representatives, who will attend and forward their security
information using the Registration Form, which is enclosed to the cover
letter of this RFQ, to the NCI Agency point of contact mentioned in paragraph
2.5 below. Security clearances are not required to attend a Site Visit.

All costs related to the Bidders’ participation in the Site Visit shall be the
assumed by the Bidders. Prospective Bidders are advised that the Purchaser
reserves the right to cancel the Site Visit, or to change the date or venue at any
time, should unforeseen circumstances necessitate such action. In this case,
no legal liability on the part of the Purchaser for payment of any sort shall arise
and in no event will any Bidder have cause for action against the Purchaser for
the recovery of costs incurred in connection with planned participation in the
Site Visit.

If any questions are asked during the Site Visit, the Purchaser may attempt to
answer them at that time, but any answer that may appear to amend terms,
conditions and/or specifications of the Contract shall be considered to be

NATO UNCLASSIFIED
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formally included in the RFQ only when a written amendment to the RFQ is

issued in writing by the Purchaser.

Answers to all questions will be issued in writing to all Bidders as soon as
practicable after the Site Visit, whether or not Bidders attended. The formal
written answers will be the official response of the Agency, even if the written
answer differs from the verbal response provided during the Site Visit.

Notwithstanding the written answers provided by the NCI Agency after the Site
Visit, the terms, conditions and language of the RFQ remains unchanged unless
a formal RFQ amendment is issued by the NCI Agency and is identified as such.

SECTION Il - GENERAL BIDDING INFORMATION

2.1
2141

21.2

213

214

215

2.1.6

21.7

21.8

DEFINITIONS

The term “Assembly” as used herein means an item forming a portion of
equipment that can be provisioned and replaced as an entity and which
normally incorporates replaceable parts or groups of parts.

The term “Basic Ordering Agreement” (BOA) refers to the acquisition
instruments negotiated between suppliers of products / services and the NCI
Agency, on behalf of NATO.

The term “Bidder” as used herein refers to a firm, consortium, or joint venture
which submits an offer in response to this solicitation.

The term “Compliance” as used herein means strict conformity to the
requirements and standards specified in this Invitation for Bid.

The term “Contractor” refers to a firm of a Participating Country which has
signed a Contract under which it will perform a service, manufacture a product,
or carry out works for NATO.

The term “Participating Country” as used herein means one of the 30 NATO
Member Nations, namely, (in alphabetical order):

ALBANIA, BELGIUM, BULGARIA, CANADA, CROATIA, CZECH REPUBLIC,
DENMARK, ESTONIA, FRANCE, GERMANY, GREECE, HUNGARY,
ICELAND, ITALY, LATVIA, LITHUANIA, LUXEMBOURG, MONTENEGRO,
NETHERLANDS, NORTH MACEDONIA, NORWAY, POLAND, PORTUGAL,
ROMANIA, SLOVAKIA, SLOVENIA, SPAIN, TURKEY, UNITED KINGDOM,
UNITED STATES OF AMERICA.

The term “Purchaser” refers to the authority issuing the RFQ and/or awarding
the Contract (the NATO Communications and Information Agency, NCIA).

The term “Sub-Assembly” as used herein refers to a portion of an assembly
consisting of two or more parts that can be provisioned and replaced as an
entity. The definition purposely excludes components and/or parts as defined
in ACodP-1.

NATO UNCLASSIFIED
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2.2.2

2.2.3

2.2.4

2.3

NATO UNCLASSIFIED
RFQ-CO-115268-AFAP

ELIGIBILITY

Only firms which hold an active BOA stipulated with the NCI Agency, or firms
which have been nominated by their respective National Responsible
Authority, are eligible to take part in this RFQ. In addition, all Contractors, sub-
Contractors and manufacturers, at any tier, must be from Participating
Countries.

No materials or items of equipment down to and including identifiable sub-
assemblies shall be manufactured or assembled by a firm other than from and
within a Participating Country.

The intellectual property rights to all design documentation and related system
operating software shall reside in Participating Countries, and no license fee,
or royalty charges shall be paid by the Contractor to firms, individuals or
governments other than within the Participating Countries.

Bidders are at liberty to constitute themselves into any form of contractual
arrangements or legal entity they desire, bearing in mind that in consortium-
type arrangements a single judicial personality shall be established to
represent that legal entity. A legal entity, such as an individual, Partnership or
Corporation, herein referred to as the “Prime Contractor”, shall represent all
members of the consortium with the NCI Agency and/or NATO. The “Prime
Contractor” shall be vested with full power and authority to act on behalf of all
members of the consortium, within the prescribed powers stated in an
irrevocable Power of Attorney issued to the “Prime Contractor” by all members
associated with the consortium. Evidence of authority to act on behalf of the
consortium by the “Prime Contractor” shall be enclosed and sent with the Bid.

BID DELIVERY AND BID CLOSING

2.3.1 All Bids shall be in the possession of the Purchaser at the e-mail address

provided in paragraph 2.5 no later than 1200 hours / 12:00 pm (Brussels

Time) on 23 October 2020 at which time and date bidding shall be closed.

2.3.2

2.3.3
2.3.31

2.3.3.2

2.3.3.2

Bids shall be delivered to the following e-mail address:
Natalia.Wojciak@ncia.nato.int

Late Bids

Bids which are delivered to the Purchaser after the specified time and date
set forth above for Bid Closing are "Late Bids" and shall not be considered
for award. Such Bids will remain unopened unless the Purchaser can
determine that the Bid in question meets the criteria for consideration as
specified below.

Consideration of Late Bid — The Purchaser considers that it is the
responsibility of the Bidder to ensure that the Bid submission arrives by the
specified Bid Closing time. A late Bid shall only be considered for award
under the following circumstances:

.1 A Contract has not already been awarded pursuant to the Request for
Quote, and;

NATO UNCLASSIFIED
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2.3.3.2.2 The Bid was sent to the email address specified in the RFQ and the delay

2.3.4

2.3.41

was solely the fault of the Purchaser.

It is the responsibility of the Bidder to ensure that the Bid submission is duly
completed by the specified Bid Closing time and date. If a Bid received at the
NCI Agency’s facility by electronic data interchange is unreadable to the degree
that conformance to the essential requirements of the solicitation cannot be
ascertained, the Purchaser will immediately notify the Bidder that the Bid will be
rejected unless the Bidder provides clear and convincing evidence:

Of the content of the Bid as originally submitted; and,

2.3.4.2 Thatthe unreadable condition of the Bid was caused by Purchaser software

2.4
241

2.5
2.51

2.6
2.6.1

2.6.2

2.6.3

2.6.4

or hardware error, malfunction, or other Purchaser mishandling.

REQUESTS FOR EXTENSION OF BID CLOSING DATE

The Purchaser does not accept, except in exceptional cases, Bidder requests
to extend the Bid Closing Date. In any event, all requests for an extension of the
Bid Closing Date must be submitted in writing by e-mail to the Point of Contact
specified in paragraph 2.5 below and shall arrive not later than 7 (seven) days
before the Closing Date of the Bid. The Purchaser is under no obligation to
consider or answer requests submitted after this time. Extensions to the Bid
Closing Date are at the sole discretion of the Purchaser.

PURCHASER POINT OF CONTACT

The Purchaser Points of Contact (POC) for all information concerning this RFQ
is: Ms. Natalia Wojciak, Natalia.\Wojciak@ncia.nato.int

REQUEST FOR RFQ CLARIFICATIONS

Bidders, during the solicitation period, are encouraged to query and seek
clarification of any matters of a contractual, administrative and technical nature
pertaining to this RFQ.

All questions and requests for clarification must be submitted in writing using
the appropriate Clarification Requests Form in Annex D. All questions and
requests must reference the Section(s) in the RFQ subject for clarifications. The
questions and/or requests shall be submitted to the point of contact specified in
paragraph 2.5 above and shall arrive not later than seven (7) calendar days
prior to the stated “Bid Closing Date”. The Purchaser is under no obligation to
answer questions submitted after this time.

Bidders are advised that subsequent questions and/or requests for clarification
included in a Bid shall neither be answered nor considered for evaluation and
may be grounds for a determination of non-compliance.

Except as provided above, all questions will be answered by the Purchaser and
the questions and answers (deprived of any means of identification of the
questioner) will be issued in writing to all prospective bidders in accordance with
the provisions of paragraph 2.8 below.
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The published answers issued by the Purchaser shall be regarded as the
authoritative interpretation of the RFQ, and may lead to a formal amendment to
the RFQ. Such amendment may also contain changes to the language, terms,
conditions and/or specifications of the RFQ. Amendments to the language of
the RFQ included in the answers, and/or the formal RFQ amendment, shall be
incorporated by the Bidder in its offer.

REQUESTS FOR WAIVERS AND DEVIATIONS

Bidders are informed that requests for alteration to, waivers of, or deviations
from the Schedules, the Special Contract Provisions, the General Contract
Provisions, the Technical Specifications and any other Terms and Conditions of
the Prospective Contract will not be considered after the Request for
Clarification process.

Requests for alterations to the other requirements, terms or conditions of the
Invitation for Bid or the Prospective Contract may only be considered as part of
the clarification process set forth in paragraph 2.6 above. Requests for
alterations to the specifications, terms and conditions of the Contract which are
included in a Bid as submitted may be regarded by the Purchaser as a
qualification or condition of the Bid and may be grounds for a determination of
non-compliance.

AMENDMENT OF THE INVITATION FOR BID

The Purchaser may revise, amend or correct the terms, conditions and/or
specifications and provisions of the RFQ documents at any time prior to the date
set for the Bid Closing. Any and all modifications will be transmitted to all
prospective bidders by an official amendment designated as such and signed
by the Contracting Authority. Such amendment shall be recorded in the
Acknowledgement of Receipt certificate (Annex C-6) which the bidder shall
complete and enclose as part of its Bid. This process may be part of the
clarification procedures set forth in paragraph 2.6 above or may be an
independent action on the part of the Purchaser.

The Purchaser will consider the potential impact of amendments on the ability
of prospective Bidders to prepare a proper Bid within the allotted time. The
Purchaser may extend the “Bid Closing Date” at its discretion and such
extension will be set forth in the amendment document.

In no case, however, will the closing date for receipt of Bids be less than seven
(7) days from the date of issuance of any amendment to the RFQ.

MODIFICATION AND WITHDRAWAL OF BIDS

Bids, once submitted, may be modified by Bidders, but only to the extent that
the modifications are in writing, conform to the requirements of the RFQ, and
are received by the Purchaser prior to the exact time and date established for
Bid Closing. Such modifications shall be considered as an integral part of the
submitted Bid.

Modifications to Bids which arrive after the Bid Closing Date will be considered
as “Late Modifications” and will be processed in accordance with the procedure
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set forth above concerning “Late Bids”, except that unlike a “Late Bid”, the
Purchaser will retain the modification until a selection is made.

2.9.3 A modification to a Bid which is determined to be late will not be considered in
the evaluation and selection process. If the Bidder submitting the modification
is determined to be the successful Bidder on the basis of the unmodified Bid,
the modification may then be opened. If the modification makes the terms of the
Bid more favourable to the Purchaser, the modified Bid may be used as the
basis of Contract award.

2.9.4 The Purchaser, however, reserves the right to award a Contract to the apparent
successful Bidder on the basis of the Bid submitted and disregard the Late
Modification.

2.9.5 A Bidder may withdraw its Bid at any time prior to Bid Opening without penalty.
In order to do so, an authorised agent or employee of the Bidder must provide
an original statement of the firm's decision to withdraw the Bid.

2.10 BID VALIDITY

2.10.1 Bidders shall be bound by the term of their Bids for a period of twelve (12)
months starting from the Bid Closing Date specified at paragraph 2.3.1 above.

2.10.2In order to comply with this requirement, the Bidder shall complete the
Certificate of Bid Validity set forth in Annex C-3. Bids offering less than the
period of time referred to above for acceptance by the Purchaser may be
determined to be non-compliant.

2.10.3 The Purchaser will endeavour to complete the evaluation and make an award
within the period referred to above. However, should that period of time prove
insufficient to render an award, the Purchaser reserves the right to request an
extension of the period of validity of all Bids which remain under consideration
for award.

2.10.4 Upon notification by the Purchaser of such a request for a time extension, the
Bidders shall have the right to:

2.10.4.1 accept this extension of time in which case Bidders shall be bound by the
terms of their offer for the extended period of time and the Certificate of Bid
Validity extended accordingly; or

2.10.4.2 refuse this extension of time and withdraw the Bid without penalty.

2.10.5 Bidders shall not have the right to modify their Bids due to a Purchaser request
for extension of the Bid validity unless expressly stated in such request.

2.11 BID GUARANTEE

2.11.1 In light of the urgency of the requirement and the administrative time necessary
for the Bidders’ to obtain a Bid Guarantee, for the purpose of submission of bids
in response to this RFQ, the Purchaser voids any requirement for a Bid
Guarantee.
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CANCELLATION OF REQUEST FOR QUOTES

2.12.1 The Purchaser may cancel, suspend or withdraw for re-issue at a later date this

213

RFQ at any time prior to Contract award. No legal liability on the part of the
Purchaser for payment of any sort shall arise and in no event will any Bidder
have cause for action against the Purchaser for the recovery of costs incurred
in connection with preparation and submission of a Bid in response to this RFQ.

ELECTRONIC TRANSMISSION OF INFORMATION AND DATA

2.13.1 The Purchaser will endeavour to communicate answers to requests for

clarification and amendments to this RFQ to the prospective bidders by the
fastest means possible, through the use of e-mail. All bidders are consequently
strongly encouraged to provide accurate email addressing information and
notify the Purchaser at the earliest practicable date should any changes occur.

SECTION lil - BID PREPARATION INSTRUCTIONS

3.1.
3.1.1.

3.1.2.

3.1.3.

3.1.4.

3.2
3.2.1.

3.2.2.

GENERAL

Bids shall be prepared in accordance with the instructions set forth herein.
Failure to comply with these instructions may result in the Bid being declared
non-compliant.

Bidders shall prepare a complete Bid which comprehensively addresses all
requirements stated herein. The Bid shall demonstrate the Bidder's
understanding of the RFQ and its ability to provide all the deliverables and
services listed in the Schedule of Supplies and Services.

Partial Bids and/or Bids containing conditional statements will be declared non-
compliant.

Bidders shall not restate the RFQ requirements in confirmatory terms only. Bids
shall provide the level of detail necessary for the Purchaser to make an objective
assessment of what is being offered and whether such offer meets the
requirements of the Contract. Bidders are admonished that Bids that fail to
provide such a level of detail or that address salient aspects of the RFQ in a
cursory manner may be declared non-compliant without recourse to further
clarification.

BID MARKING

The proposal shall be sent in one e-mail to the Bid Delivery email address
specified in section 2.5.

This e-mail shall have the following subject line:

3.2.2.1. 115268-AFAP Official Bid for Company Name

3.3.
3.3.1.

BID CONTENT
The complete bid submission shall consist of three (3) parts as follows:
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3.3.1.1. Part 1 — Bid Administration: The Administrative volume shall contain one
(1) scanned PDF copy of signed originals of the prescribed Certifications. All
of the required contents are detailed in Section 3.4.

3.3.1.2. Part 2 - Price Quotation: The Price Quotation volume shall contain one (1)
electronic copy in Microsoft Excel (readable and searchable) of the
completed Bidding Sheets and one (1) PDF copy of the completed Bidding
Sheets. All of the required contents are detailed in Section 3.5.

3.3.1.3. Part 3 - Technical Proposal: The Technical volume shall contain the
Technical Proposal in PDF. All documents and drawings contained in the
Technical Proposal shall be readable and searchable. All of the required
contents are detailed in Section 3.6.

3.3.2. The email shall therefore include three files, one for each part, with the following
names:

3.3.2.1. Partl: 115268-AFAP Official Bid for Company Name, Part | — Bid Admin
3.3.2.2. Partll: 115268-AFAP Official Bid for Company Name, Part Il — Price
3.3.2.3. Partlll: 115268-AFAP Official Bid for Company Name, Part Ill — Technical

3.3.3. “Company Name” — In the subject line of the email, and in the names of the
individual PDF and Excel files, the name of the bidder shall be abbreviated to
no more than 10 characters. For example, if a company’s name is “Generic
Computer and Technology Research”, the email and file name could be:

- 115268-AFAP Official Bid for Generic, Part | — Bid Admin
Or
- 115268-AFAP Official Bid for GCTR, Part | — Bid Admin
3.3.4. The email submitted shall be less than 20MB.

3.4. PREPARATION OF PART 1 — BID ADMINISTRATION

3.4.1. The Bidder shall submit a PDF copy of the Certificates in Annex C to these
Bidding Instructions, signed in the original, in particular:

(@) C-1 Certificate of Legal Name of Bidder

(b) C-2 Certificate of Independent Determination
(c) C-3 Certificate of Bid Validity

(d) C-4 Certificate of Understanding

(e) C-5 Certificate of Exclusion of Taxes, Duties and Charges
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(f) C-6  Acknowledgement of Receipt of RFQ Amendments (if applicable)

(g9 C-7 Disclosure of Requirements for NCI Agency Execution of
Supplemental Agreements

(h)  C-8 Certification of NATO Member Country of Origin of Delivered
Equipment, Services, Materials and Intellectual Property Rights

(i) C-9 Comprehension and Acceptance of Contract Special Provisions
and Contract General Provisions

)i C-10 List of Prospective Sub-Contractors / Consortium members

(k) C-11 Certificate of AQAP 2110 or 1SO-9001:2008 Compliance. The
Bidder shall attach a copy of the company’s AQAP 2110 or ISO 9001
Certification.

()] C-12 Disclosure of Involvement of Former NCI Agency Employment

Concerning Certificate C-10, the Contractor shall identify by name, project role,
and country of origin, all sub-contractors, if any. A list of consortium members
shall also be completed and included. |If there are no sub-
contractors/consortium members involved, the Bidder shall state this
separately.

Concerning Certificate C-7, Disclosure of Requirements for NCI Agency
Execution of Supplemental Agreements, Bidders shall note especially the
following:

3.4.3.1. If supplemental agreements, such as End-User Certificates or Technical

Assistance Agreements, are required by national regulations, these must be
submitted with the Bidders Bid. Supplemental agreements submitted after
the Bid Closing Date shall not be considered.

3.4.3.2. The terms of supplemental agreements, if necessary, are the Bidders /

Contractors responsibility and shall be totally consistent with the terms of the
(Prospective) Contract, and shall not duplicate, negate, or further interpret
any provisions of this Contract. The terms of the (Prospective) Contract shall
take precedence over the Supplemental Agreement.

3.4.3.3. A problem with the supplemental agreement in any of the areas mentioned

3.5.

3.5.1.

previously in this provision may result in a determination that the Bid is not
compliant with the terms of the RFQ, and in rejection of the Bid, or
termination for default of the Contract if the supplemental agreement is
submitted after Contract award

PREPARATION OF PART 2 - PRICE QUOTATION

Bidders shall prepare their Price Quotation by completing the yellow highlighted
sections of the Bidding Sheets.
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The structure of the Bidding Sheets shall not be changed nor should any
quantity or item description in the Bidding Sheets. The currency of each line
item and sub-item shall be shown.

The prices provided shall be intended as the comprehensive total price offered
for the fulfilment of all requirements as expressed in the RFQ documentation
including but not limited to those expressed in the SOW.

Bidders shall furnish Firm Fixed Prices for all required items in accordance with
the format set forth in the Instructions for preparation of the Bidding Sheets.

Offered prices shall not be “conditional" in nature. Any comments supplied in
the Bidding Sheets which are conditional in nature, relative to the offered prices,
may result in a determination that the bid is non-compliant. Partial Bids will not
be considered.

Bidders are responsible for the accuracy of their Price Quotations. Price
Quotations that have apparent computational errors may have such errors
resolved in the Purchaser's favour or, in the case of gross omissions,
inconsistencies or errors, may be determined to be non-compliant.

Bidders shall quote in their own national currency or in EUR, the host nation
currency. Bidders may also submit Bids in multiple currencies including other
NATO member states' currencies under the following conditions:

(@) the currency is of a "Participating Country" in the project, and

(b)  the Bidder can demonstrate, either through sub-contract arrangements
orin its proposed work methodology, that it will have equivalent expenses
in that currency. All major sub-contracts and their approximate
anticipated value should be listed on a separate sheet and included with
the Price Quotation.

The Purchaser, by virtue of his status under the terms of Article IX and X of the
Ottawa Agreement, is exempt from all direct taxes (incl. VAT) and all customs
duties on merchandise imported or exported. The Contractor, therefore, certifies
that the prices stipulated in this Contract do not include amounts to cover such
direct taxes or customs duties

The Contractor shall be responsible for ensuring that his respective Sub-
contractors are aware that the Purchaser is exempt from taxes and customs
duties. The Contractor (and his respective Sub-contractors) shall be responsible
for complying with all applicable national and local legal and administrative
procedures to ensure that authorities do not attempt to assess taxes and
customs duties on goods and property imported or exported through NATO
member nation frontiers under this Contract nor assess direct taxation (VAT) on
goods sold to the NCI Agency under this Contract.

Bidders are informed that the Purchaser, by virtue of his status is exempt from
VAT Article 42 §3 & 3° of VAT Code for Belgium, or Article 151, §1 b of the
Council Directive 2006/112 EC dd. 28 November 2006 on intra-community
purchases and/or services. Bidders shall therefore exclude from their Price
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Quotation all taxes, duties and customs charges from which the Purchaser is
exempted by international agreement. Bidders are reminded of the requirement

to complete the certification to this effect in Annex C-5.

3.5.10.

3.5.11.

3.5.12.

3.5.13.

3.5.14.

3.6.
3.6.1.

Unless otherwise specified in the instructions for the preparation of bidding
sheets, all prices quoted in the proposal shall be DDP (Delivered Duty Paid) to
specified destination, in accordance with the International Chamber of
Commerce INCOTERMS 2000 and shall also cover all packaging, packing,
preservation, insurance and transportation charges. Prices quoted shall include
all costs for items supplied and delivered to final destination.

The Bidder’s attention is directed to the fact that Price Quotation shall contain
no document and/or information other than the priced copies of the Bidding
Sheets. Any other document of a contractual or technical nature will not be
considered for evaluation and may be cause for a determination of non-
compliance by the Purchaser.

When completing the Bidding Sheets, a price for each specified element
needs to be supplied on each sub-CLIN. Prices should not be grouped. The
prices and quantities entered on the document shall reflect the total items
required to meet the contractual requirements. The total price shall be
indicated in the appropriate columns and in the currency quoted. If the price
of a line item is expressed in different currencies, these shall be identified, and
there shall be as many totals on that line item as there are currencies. In
preparing the Price Quotation, Bidders shall ensure that the prices of the Sub-
items total the price of the major item of which they constitute a part. The
accuracy of the inputs of the Bidding Sheets is the responsibility of the Bidder.
The Purchaser in its favour may resolve ambiguous computation of prices.

The Contractor shall be liable for all other taxes, assessments, fees, licences,
administrative charges or other Government assessments or charges which
are applicable to the performance of this Contract. It is the Contractor's
responsibility to inform himself of his liability in each country where such
liability may arise.

The Purchaser reserves the right to request additional price details, from the
apparent winner, during the pre-contract award phase.

TECHNICAL PROPOSAL

Bidders shall demonstrate a detailed understanding of the objectives as well as
of operational and technical requirements as defined in the RFQ. Bidders shall
prepare and submit a Technical Proposal that shall present their proposal for
each of the following areas:

a. Table of Contents

b. Executive Summary

c. Section 1 - Project Manager and Technical Lead

d. Section 2 - Preliminary Project Implementation Plan (PIP)

i. PIP Section 1 Project Management (PM) and Control
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i. PIP Section 2 System Engineering and Design
ii. PIP Section 3 Quality Assurance (QA)

iv. PIP Section 4 Logistics

v. PIP Section 5 Test and Final Acceptance

vi. PIP Section 6 Risk Management

Bidders shall include only material relating to the Table of Contents, Executive
Summary and the Sections 1 through 2 above in the Technical Proposal.
Additional materials such as brochures, sales literature, product endorsements
and unrelated technical or descriptive narratives shall not be included in the
Technical Proposal. These materials may be included separately but must not
be labelled as the Technical Proposal.

Table of Contents: Bidders shall demonstrate a detailed understanding of the
technical requirements. Bidders shall compile a detailed Table of Contents that
lists not only the Section Headings but also the major sub-sections, and topic
headings required set forth in these Instructions or implicit in the organisation of
the Technical Proposal.

Executive Summary (1-page limit): Bidders shall provide an overview of the
salient features of their technical proposal in the form of an executive summary.

a. This summary shall provide a general description of the major
points contained in each of the required sections of the Technical
Proposal and shall demonstrate the Bidder's comprehension of
the RFQ requirements, their constraints, implementation
environment and the problems and risks of project
implementation.

b. The Bidder shall discuss not only how the proposal meets the
requirements but also how the Bidder intends to overcome the
problems and mitigate the risks.

Section 1: Project Manager and Technical Lead

a. The Bidder shall provide evidence that the Proposed Project
Manager is an experienced senior individual with demonstrated
capability in managing a project of this scope (i.e. installing
pathways, or copper and fiber optic communications systems as
appropriate).

b. The Bidder shall also demonstrate that the Technical Lead is an
experienced IT specialist who has experience with installing
pathways, or copper and fiber optic communications systems as
appropriate.

c. The Bidder shall provide resumes and backgrounds for the
Proposed Project Manager and Technical Lead that will be
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involved in this specific project including those responsible for
field supervision, quality assurance, and safety. Resumes shall
include professional histories, references, training, licenses, and
any certifications held. Any subsequent changes from these
personnel shall only be allowed once the changes are agreed
upon between contractor and Purchaser. Each resumes shall be
limited to five pages.

3.6.6. Section 2: Preliminary Project Implementation Plan (PIP) The Preliminary PIP
shall provide detailed descriptions of how the proposed move implementation
will meet each of the specific requirements of the RFQ.

a. PIP Section 1: Project Management and Control Plan (PMCP)
(5-page limit):

i. The Bidder shall develop a preliminary Project Management
and Control Plan (PMCP) in accordance with the Statement
of Work of the Prospective Contract. This plan shall identify
the significant tasks required to be accomplished and the
items to be delivered in the execution of the Contract.

ii. The Contractor shall also develop a preliminary Project
Master Schedule (PMS) in accordance with the Statement of
Work of the Prospective Contract that shall contain all
Contract events and milestones. The PMS shall be limited to
five pages.

ii. The Bidder shall demonstrate the realism of approach to
accomplish the work within the time schedule defined in the
RFQ.

iv. The Bidder shall not alter or amend the dates for Milestones
as stated in the Bidding Sheets.

v. The Bidder shall demonstrate that they have taken into
account the constraints of the implementation environment
and reflect this understanding in his draft preliminary PMCP.

b. PIP Section 2: System Engineering and Design (10-page limit)

i. The Bidder shall provide information as to convincingly
demonstrate that it will meet the safety and security
requirements, as well as functional and technical
requirements as set forth in the SOW and its Annexes and
the terms and conditions of the Prospective Contract.

ii. The Bidder shall provide detailed descriptions of how he shall
meet each of the specific performance requirements.

ii. The Bidder shall take into account any constraints of the
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site(s) in its technical proposal.

The Bidder shall furnish additional drawings, diagrams and
specifications, as required.

The Bidder shall demonstrate and confirm that any hardware
to be procured in accordance with this RFQ meets the
hardware specifications as defined in the Prospective
Contract.

The document shall be limited to ten pages.

PIP Section 3: Quality Assurance (QA) (10-page limit)

The Bidder shall provide information sufficient to
demonstrate that the Quality Assurance and Quality Control
(QA/QC) Programme meets the requirements of the
Prospective Contract. The Bidder shall provide certification
confirming that the Quality Programme meets the equivalent
national and/or international standards.

The proposed Quality Assurance Plan shall show how
procedures are developed, implemented and maintained to
adequately control the integration, installation, inspection,
testing, and customer support of all services and all products
(both management products and specialist products), in
accordance with the requirements of this Contract.

The proposed QA Plan shall describe the quality criteria that
will be applied to each of the deliverables under this contract
including the documentation.

PIP Section 4: Logistics (5-page limit)

The Bidder shall provide details of how it will organise and
complete the tasks as required in Section 4 of the SOW.

PIP Section 5: Test and Evaluation (10-page limit)

The Bidder shall describe his approach to the development
of test and evaluation documentation.

The Bidder shall identify his proposed test organisation and
provide a preliminary Test and Evaluation plan by WP for the
allocation of personnel and the timeline for the Test activities
set forth as requirements in the Prospective Contract.

If there are elements of the System that are proposed to be
submitted on the basis of a Certificate of Conformity (CoC),
based on prior test and qualification, the Bidder shall provide
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a summary of the particulars, and especially the dates of the
prior tests and for whom the testing was executed.

iv. The Bidder shall describe how the proposed CoC or request
for exemption of testing based on prior qualification will be
processed from the QA and CM aspects.

f. PIP Section 6: Risk Management (5-page limit)

i. In order to demonstrate overall comprehension of the
requirements set forth in the Prospective Contract, the Bidder
shall provide a description of its Risk Assessment and
Management methodology defining its strategy for risk
management to meet the requirements of the Prospective
Contract.

SECTION IV - BID EVALUATION

41.

GENERAL

4.1.1. The evaluation of Bids will be made by the Purchaser solely on the basis of the

41.2.

4.1.3.

41.4.

4.1.5.

requirements in this RFQ.

The evaluation of Bids and the determination as to the compliance or technical
adequacy of the supplies and services offered will be based only on that
information furnished by the Bidder and contained in its Bid. The Purchaser
shall not be responsible for locating or securing any information which is not
included in the Bid.

To ensure that sufficient information is available, the Bidder shall furnish with
its Bid all information appropriate to provide a complete description of the work
which will be performed and/or the supplies to be delivered. The information
provided shall be to a level of detail necessary for the Purchaser to determine
exactly what the Bidder proposes to furnish and whether the offer meets the
technical, administrative and contractual requirements of this RFQ. Significant
omissions and/or cursory submissions may result in a determination of non-
compliance without recourse to further clarification.

During the evaluation, the Purchaser may request clarification of the Bid from
the Bidder, and the Bidder shall provide sufficient detailed information in
connection with such requests as to permit the Purchaser to make a final
determination based upon the facts. The purpose of such clarifications will be
to resolve ambiguities in the Bid and to permit the Bidder to state its intentions
regarding certain statements contained therein. The Bidder is not permitted
any cardinal alteration of the Bid regarding technical matters and shall not
make any change to its price quotation at any time.

The Bidder’s prompt response to the Purchaser's RFQ clarification requests is
important and therefore failure to provide the requested clarifications within the
time-limits set forth in the specific Clarification Requests may cause the Bid to
be deemed non-compliant.
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The evaluation will be conducted in accordance with the Use of Basic Ordering
Agreements (BOAs) by the NATO Communications and Information Agency
(NCI Agency) set forth in the NATO document AC/4-D(2019)0004 (INV).

The administrative compliance of the Bids will be evaluated first. Bids that are
declared administratively non-compliant may be rejected without further
evaluation. Following evaluation for administrative compliance, evaluation will
be carried out in the following area: Part 2 - Price.

All administrative compliant Bids will be reviewed for price compliancy. The
Contract resulting from this RFQ will be awarded to the bidder whose offer, as
evaluated by the Purchaser, is the lowest priced Bid and in compliance with
the requirements of this RFQ.

ADMINISTRATIVE CRITERIA

Prior to commencement of the Price and Technical evaluation, Bids will be
reviewed for compliance with the Bid Submission Requirements of this RFQ.
These are as follows:

(@) The Bid was received by email by the Bid Closing Date and Time,
(b) The Bid was marked properly,

(c) The Administrative Envelope contains a PDF copy of all the prescribed
Certificates in Annex C to these Bidding Instructions, signed in the
original.

A Bid that fails to conform to the above requirements may be declared non-
compliant and may not be evaluated further by the Purchaser.

If it is discovered, during either the Technical or Price evaluation, that the
Bidder has taken exception to the Terms and Conditions of the Prospective
Contract, or has qualified and/or otherwise conditioned its offer on a
modification or alteration of the Terms and Conditions, the Bidder may be
determined to have submitted a non-compliant Bid.

PRICE CRITERIA

The Bidder’'s Price Quotation will be assessed for compliance against the
following standards:

4.3.1.1. The Price Quotation meets the requirements for preparation and submission

of the Price Quotation set forth in the Bid Preparation Section and the
Instructions for Contractor’s Bidding Sheets, in particular:

a. Compliance with the requirements for preparation and submission of the
Price Quotation set forth in the Bid Preparation Section (Book I, Section
[II) and Instructions for Contractor’s Bidding Sheets (Annex B hereto).

b. The Bidder has furnished Firm Fixed Prices for all items listed.

c. All pricing data, i.e., quantities, unit prices, has been provided as
reflected in the Bidding Sheets.
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d. Bid prices include all costs for items supplied, delivered, and supported.

e. All prices have been accurately entered into appropriate columns, and
accurately totalled.

f. The Bidder has provided accurate unit price (where required) and total
price for each line item.

g. The Bidder has provided accurate unit price and total price of each of the
sub-items it added (if any).

h. The grand total is accurate.
i. The currency of all line items has been clearly indicated.

j- The Bidder has quoted in its own national currency or in the Host Nation
currency, Euros. Where multiple currencies including other NATO
member states' currencies are quoted, the conditions of Section lll, are
met.

k. The Bidder has indicated that in accordance with the treaties governing
the terms of business with NATO, it excluded from its prices all taxes,
duties and customs charges from which the Purchaser has been
exempted.

I. Price quotes for each individual item(s), and totalled prices are accurate
and realistic (based on historic data, and/or market and competitive
trends in the specified industrial sector(s)).

4.3.1.2. Detailed pricing information has been provided and is adequate, accurate,
traceable, and complete.

4.3.1.3. The Price Quotation meets requirements for price realism as described
below in paragraph 4.3.3.

4.3.1.4. A Bid which fails to meet the compliance standards defined in this section
may be declared non-compliant and may not be evaluated further by the
Purchaser.

4.3.2. Basis of Price Comparison

4.3.2.1. The Purchaser will convert all prices quoted into EURO for purposes of
comparison and computation of price scores. The exchange rate to be
utilised by the Purchaser will be the average of the official buying and selling
rates of the European Central Bank at close of business on the last working
day preceding the Bid Closing Date.

4.3.2.2. The price comparison will be based on the offered Grand Total Firm Fixed
Price which includes all CLINs (including Option CLINs) in the Bidding
Sheets.

4.3.3. Price Realism
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4.3.3.1. Otherwise successful Bidders that submit a price quotation so low that it is

4.3.3.2.

4.3.3.3.

not a realistic reflection of the objective cost of performance of the
associated technical proposal may be considered by the Purchaser to have
submitted an unrealistic offer and that offer may be determined to be non-
compliant.

Indicators of an unrealistically low Bid may be the following, amongst others:

a. Labour Costs that, when amortised over the expected or proposed
direct labour hours, indicate average labour rates far below those
prevailing in the Bidders locality for the types of labour proposed.

. Direct Material costs that are considered to be too low for the amounts
and types of material proposed, based on prevailing market prices for
such material.

. Numerous Line Item prices for supplies and services that are
provided at no cost or at nominal prices.

If the Purchaser has reason to suspect that a Bidder has artificially debased
its prices in order to secure contract award, the Purchaser will request
clarification of the Bid in this regard and the Bidder shall provide explanation
on one of the following bases:

a. An error was made in the preparation of the Price Quotation. In

such a case, the Bidder must document the nature of the error and
show background documentation concerning the preparation of
the Price Quotation that makes a convincing case that a mistake
was made by the Bidder. In such a case, the Bidder shall petition
the Purchaser to both remain in the competition and accept the
Contract at the offered price, or to withdraw from the competition.

. The Bidder has a competitive advantage due to prior experience

or industrial/technological processes that demonstrably reduce
the costs of Bidder performance and therefore the price offered is
realistic. Such an argument must support the technical proposal
offered and convincingly and objectively describe the competitive
advantage and the net savings achieved by this advantage over
standard market practices and technology.

. The Bidder recognises that the submitted Price Quotation is

unrealistically low compared to its cost of performance and, for
business reasons, the Bidder is willing to absorb such a loss. Such
a statement can only be made by the head of the business unit
submitting the Bid and will normally be made at the level of Chief
Operating Officer or Chief Executive Officer. In such a case, the
Bidder shall estimate the potential loss and show that the financial
resources of the Bidder are adequate to withstand such reduction
in revenue.

4.3.3.4. If a Bidder fails to submit a comprehensive and compelling response on one
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of the bases above, the Purchaser may determine the Bid submitted as non-
compliant. If the Bidder responds on the basis of a) above and requests to
withdraw from the competition, the Purchaser may, depending on the nature
and gravity of the mistake, allow the Bidder to withdraw.

If the Purchaser accepts the Bidder's explanation of mistake in paragraph
4.3.4.3(a) and allows the Bidder to accept the Contract at the offered price,
or the Purchaser accepts the Bidder’s explanation pursuant to paragraph
4.3.4.3(c) above, the Bidder shall agree that the supporting pricing data
submitted with its Bid will be incorporated by reference in the resultant
Contract. The Bidder shall agree as a condition of Contract signature, that
the pricing data will be the basis of determining fair and reasonable pricing
for all subsequent negotiations for modifications of or additions to the
Contract and that no revisions of proposed prices will be made.

If the Bidder presents a convincing rationale pursuant to paragraph
4.3.4.3(b) above, no additional action will be warranted. The Purchaser,
however, reserves its right to reject such an argument if the rationale is not
compelling or capable of objective analysis. In such a case the Bid may be
determined to be non-compliant.

4.4. TECHNICAL CRITERIA

44.1.

Upon determination of the lowest-priced Bid as described above, the Bid
shall be evaluated to confirm compliance with the requirements for
preparation and submission of the Technical Proposal set forth in the Bid
Preparation Section (Book |, Section IlI).

4.5. CONTRACT AWARD

4.51.

4.5.2.

The contract resulting from this RFQ will be awarded to the Bidder whose
offer, as evaluated by the Purchaser, is the lowest priced bid in
compliance with the requirements of this RFQ.

Bidders that are determined to have submitted non-compliant bids will be
so notified and will have an opportunity to challenge such a determination.
In such a case, the administrative proposal and the technical proposal of
the Bidder who has submitted the apparent second lowest compliant
priced bid will be evaluated. The Bidder who has offered the lowest
compliant priced, technically compliant bid will then be offered the contract
for award.
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ANNEX A — BIDDING SHEETS

Provided under separate MS Excel File:

“03_RFQ-CO-115268-AFAP_Book I — Annex A Bidding Sheets.xls”
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ANNEX B - Instructions for the preparation of Bidding
Sheets

1. Bidders must complete and submit the Bidder Sheets with their Price per CLIN. The
Contractor shall not exceed the Required Delivery Time.

2. The prices entered on the Bidder Sheets shall reflect the total items required to meet
the contractual requirements.

3. The total price shall be indicated in the appropriate columns and in the currency
quoted.

4. The total evaluated price shall be the price of the basic Contract.

5. If the price of a CLIN is expressed in different currencies, these shall be identified,
and there shall be as many bidding sheets for that CLIN as there are currencies.

6. In preparing the Price Quotation, Bidders shall ensure that the prices of the Sub-
items total the price of the major item of which they constitute a part. Pricing for lower
level items shall add to the total for the Sub-CLINs, and the Sub-CLIN totals shall add
to the CLIN total.

7. Prices shall not include any provision for taxes or duties for which the Purchaser is
exempt.

8. Bidders shall not introduce any changes or deviations to Bidder Sheets as Published
by the Purchaser, unless otherwise specified.
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ANNEX C - CERTIFICATES

NATO UNCLASSIFIED
Book | Page 25 of 42



NATO UNCLASSIFIED
RFQ-CO-115268-AFAP

ANNEX C-1
CERTIFICATE OF LEGAL NAME OF BIDDER

This Bid is prepared and submitted on behalf of the legal corporate entity specified
below:

FULL NAME OF CORPORATION:

DIVISION (IF APPLICABLE):
SUB DIVISION (IF APPLICABLE):

OFFICIAL MAILING ADDRESS:

E-MAIL ADDRESS:

FAX NO.:

BOA NO.:

POINT OF CONTACT (POC) REGARDING THIS BID:
NAME:
POSITION:
TELEPHONE:
E-MAIL ADDRESS:

ALTERNATIVE POC:
NAME:
POSITION:
TELEPHONE:
E-MAIL ADDRESS:

DATE SIGNATURE OF AUTHORISED REPRESENTATIVE

PRINTED NAME

TITLE
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ANNEX C-2

CERTIFICATE OF INDEPENDENT DETERMINATION

1. Each Bidder shall certify that in connection with this procurement:
a. This Bid has been arrived at independently, without consultation, communication
or agreement, for the purpose of restricting competition, with any other Bidder or
with any competitor;

b. The contents of this Bid have not been knowingly disclosed by the Bidder and will
not knowingly be disclosed by the Bidder prior to award, directly or indirectly to
any other Bidder or to any competitor, and

c. No attempt has been made, or will be made by the Bidder to induce any other
person or firm to submit, or not to submit, a Bid for the purpose of restricting
competition.

2. Each person signing this Bid shall also certify that:
a. He/she is the person in the Bidder's organisation responsible within that
organisation for the decision as to the Bid and that he/she has not participated
and will not participate in any action contrary to 1(a) through 1(c) above, or

b. (i) He/she is not the person in the Bidder's organisation responsible within that
organisation for the Bid but that he/she has been authorised in writing to act
as agent for the persons responsible for such a decision in certifying that
such persons have not participated, and will not participate in any action
contrary to 1(a) through 1(c) above, and as their agent does hereby so
certify, and

(i) He/she has not participated and will not participate in any action contrary to
1(a) through 1(c) above.

Company

NOTE: IF THE BIDDER DELETES OR MODIFIES SUBPARAGRAPH (1B) OF THIS
ANNEX, THE BIDDER MUST FURNISH WITH ITS OFFER A SIGNED STATEMENT
SETTING FORTH IN DETAIL THE CIRCUMSTANCES OF THE DISCLOSURE.
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ANNEX C-3

CERTIFICATE OF BID VALIDITY

I, the undersigned, as an authorised representative of the firm submitting this Bid, do hereby
certify that the pricing and all other aspects of our Bid will remain valid for a period of twelve
(12) months from the Bid Closing Date of this Invitation for Bid.

Company
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ANNEX C-4
CERTIFICATE OF UNDERSTANDING
| certify that
.......................................................................................... (Company Name) has read and

fully understands the requirements of this Invitation for Bid (RFQ) and that the Bid
recognises these requirements in total.

| also certify to the best of my expert knowledge that this Bid is within the "state of art"
boundaries as they exist at the time of bidding for this project.

Company

NATO UNCLASSIFIED
Book | Page 29 of 42



NATO UNCLASSIFIED
RFQ-CO-115268-AFAP

ANNEX C-5

CERTIFICATE OF EXCLUSION OF TAXES, DUTIES AND CHARGES

| hereby certify that the prices offered in the price quotation of this Bid exclude all taxes,
duties and customs charges from which the Purchaser has been exempted by
international agreement.

Company
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ACKNOWLEDGEMENT OF RECEIPT OF RFQ AMENDMENTS

| confirm that the following Amendments to Invitation for Bid No RFQ-CO-115268-AFAP
have been received and the Bid as submitted reflects the content of such Amendments:

Amendment Number

Date of Issue by the
Purchaser

Date of Receipt by the
Bidder

Company
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ANNEX C-7

DISCLOSURE OF REQUIREMENTS FOR NCI AGENCY EXECUTION OF
SUPPLEMENTAL AGREEMENTS

I, the undersigned, as an authorised representative of ...l
............................................... (Company Name), certify the following statement:

1. All supplemental agreements, defined as agreements, documents and/or
permissions outside the body of the Contract but required by my Government, and the
governments of my sub-Contractors, to be executed by the NCIA as a condition of my
firm’s performance of the Contract, have been identified, as part of the Bid.

2. These supplemental agreements are listed as follows:

3. Examples of the terms and conditions of these agreements are attached hereto.
The anticipated restrictions to be imposed on NATO, if any, have been identified in our
offer along with any potential conflicts with the terms, conditions and specifications of
the Prospective Contract, see .................. (complete, if any). These anticipated
restrictions and potential conflicts are based on our knowledge of and prior experience
with such agreements and their implementing regulations. We do not certify that the
language or the terms of these agreements will be exactly as we have anticipated.

4. The processing time for these agreements has been calculated into our delivery
and performance plans and contingency plans made in the case that there is delay in
processing on the part of the issuing government(s), see ........... (complete, if any).

5.  We recognise that additional supplemental agreements, documents and
permissions presented as a condition of Contract performance or MOU signature after
our firm would be selected as the successful Bidder may be cause for the NCIA to
determine the submitted Bid to be non-compliant with the requirements of the RFQ.

6 We accept that should the resultant supplemental agreements issued in final
form by the government(s) result in an impossibility to perform the Contract in

accordance with its schedule, terms or specifications, the Contract may be terminated
by the Purchaser at no cost to either Party.

Company

NATO UNCLASSIFIED
Book | Page 32 of 42



NATO UNCLASSIFIED
RFQ-CO-115268-AFAP

ANNEX C-8

CERTIFICATION OF NATO MEMBER COUNTRY ORIGIN OF DELIVERED
EQUIPMENT, SERVICES, MATERIALS AND INTELLECTUAL PROPERTY
RIGHTS

The Bidder hereby certifies that, if awarded the Contract pursuant to this solicitation, it
will perform the contract subject to the following conditions:

(@) none of the work, including project design, labour and services shall be performed
other than by firms from and within participating NATO member countries;

(b) no material or items of equipment down to and including identifiable sub-
assemblies shall be manufactured or assembled by a firm other than from and
within a participating NATO member country (a sub-assembly is defined as a
portion of an assembly consisting of two or more parts that can be provided and
replaced as an entity)*; and

(c) the intellectual property rights to all design documentation and related system
operating software shall reside in NATO member countries, and no license fees

or royalty charges shall be paid by the Contractor to firms, individuals or
governments other than within the NATO member countries.

Company

*This definition purposely excludes components and/or parts (as defined in AcodP-1),
which are not subject to this certification.
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ANNEX C-9

COMPREHENSION AND ACCEPTANCE OF CONTRACT SPECIAL PROVISIONS
AND CONTRACT GENERAL PROVISIONS

The Bidder hereby certifies that he has reviewed the Special Contract Provisions set
forth in the Prospective Contract, Book Il of this Request for Quotation and the Contract
Provisions set forth in the Basic Ordering Agreement signed with the NCI Agency. The
Bidder hereby provides his confirmation that he fully comprehends the rights,
obligations and responsibilities of the Contractor as set forth in the Articles and Clauses
of the Prospective Contract. The Bidder additionally certifies that the offer submitted
by the Bidder is without prejudice, qualification or exception to any of the Terms and
Conditions and he will accept and abide by the stated Special Contract Provisions if
awarded the contract as a result of this Request for Quotation

| certify that

................................................................................................... (Company Name) has
read and fully understands the requirements of this Request for Quotation (RFQ)
and that the Bid recognises these requirements in total.

The Bidder hereby certifies that he has reviewed the Contract Special Provisions and
the NCI Agency Contract General Provisions set forth in the Prospective Contract,
Book I, of this Invitation for Bid. The Bidder hereby provides his confirmation that he
fully comprehends the rights, obligations and responsibilities of the Contractor as set
forth in the Articles and Clauses of the Prospective Contract. The Bidder additionally
certifies that the offer submitted by the Bidder is without prejudice, qualification or
exception to any of the Terms and Conditions and he will accept and abide by the
stated Contract Special Provisions and Contract General Provisions if awarded the
Contract as a result of this Invitation for Bid.

Date Signature of Authorised Representative

Printed Name

Title

Company
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ANNEX C-10

LIST OF PROSPECTIVE SUB-CONTRACTORS/CONSORTIUM MEMBERS

Name and Primary Location | Items/Services to | Estimated Value
Address of Sub- of Work be Provided of Sub-Contract
Contractor, incl.

country of

origin/registration

If no sub-Contractors/consortium members are involved, state this here:

Company
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ANNEX C-11

CERTIFICATE OF AQAP 2110 OR ISO 9001:2008 COMPLIANCE

| hereby certifythat ...t (Company Name) is fully compliant with the
AQAP 2110 or ISO 9001:2008 Quality Assurance Standards and Procedures and is

currently so certified.

A copy of the quality certification is attached herewith.

Company
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ANNEX C-12

Disclosure of Involvement of Former NCI Agency Employment

The Bidder hereby certifies that, in preparing its Bid, the Bidder did not have access to
solicitation information prior to such information been authorized for release to Bidders (e.g.,
draft statement of work and requirement documentation).

The Bidder hereby acknowledges the post-employment measures applicable to former NCI
Agency Personnel as per the NCI Agency Code of Conduct.

The Bidder hereby certifies that its personnel working as part of the company’s team, at any
tier, preparing the Bid:

|:| Have not held employment with NCI Agency within the last two years.

|:| Has obtained a signed statement from the former NCI Agency personnel below, who
departed the NCI Agency within the last two years, that they were not previously involved
in the project under competition (as defined in the extract of the NCI Agency Code of
Conduct provided below):

Employee Name Former NCIA Position Current Company Position

The Bidder also hereby certifies that it does not employ and/or receive services from
former NCI Agency Personnel at grades A5 and above or ranks OF-5 and above, who
departed the NCI Agency within the last 12 months. This prohibitions covers
negotiations, representational communications and/or advisory activities.

Date Signature of Authorised Representative

Printed Name

Title

Company
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Excerpt of NCI Agency AD. 05.00, Code of Conduct dated May 2017

Article 14 PROCUREMENT AND CONTRACTORS

14.1

14.2

14.3

14.4

14.5

14.6

14.7

14.8

15
15.1

15.2

NCI Agency Personnel are required to maintain unquestionable integrity and impartiality in
relation to procurements initiated by the NCI Agency.

NCI Agency Personnel shall not disclose any proprietary or contract related information
regarding procurement directly or indirectly to any person other than a person authorized by
the NCI Agency to receive such information. NCI Agency Personnel shall not disclose any
documentation related to a procurement action to any third party without a need to know1
(e.g., draft statement of work, statement of requirements) unless this is expressly provided
under NATO Procurement Regulations or authorized in writing by the Director of Acquisition.
During an on-going selection, NCI Agency Personnel shall not disclose any information on the
selection procedure unless authorized by the Chairman of the award committee/board. The
NCI Agency Personnel concerned will ensure that proper access controls are put in place to
prevent disclosure of procurement information that has not yet been authorized for release for
outside distribution, including draft statements of work and requirement documentations.

NCI Agency Personnel will not participate in a source selection if an offer has been provided
by a friend, family member, a relative, or by a business concern owned, substantially owned,
or controlled by him/her or by a friend, family member or a relative. NCI Agency Personnel
appointed as part of an evaluation shall report such links to the Director of Acquisition
immediately upon becoming aware of it.

Contractors and consultants shall not be allowed to participate in the drafting of the statement
of work or in the source selection process unless they and their company/employer will be
excluded from competition of the related contract. The same will apply to contractors and
consultants involved in the definition and development of requirements.

Contractors will be given specific and coherent statements of work, providing precise
explanation of how she/he is going to be employed. Tasks to be performed and minimum
qualifications are to be well defined from the start. In addition, supervisors will ensure that
contractors do not occupy managerial positions within the Agency.

NCI Agency Personnel shall not enter into authorized commitments in the name of NCI
Agency or NATO unless specifically authorized. NCI Agency Personnel must abstain from
making promises or commitment to award or amend a contract or otherwise create the
appearance of a commitment from the NCI Agency unless properly authorized by the NCI
Agency.

NCI Agency Personnel shall not endorse directly or indirectly products from industry.
Therefore, NCI Agency Personnel shall not name or make statements endorsing or appearing
to endorse products of specific companies.

Industry partners will need to abide with the post-employment measures under this Directive
upon submission of their Bids / proposals to the NCI Agency. As part of the selection process,
industry will be requested to agree with an ethical statement.

INDUSTRY INITIATIVES

Industry initiatives may include loans, displays, tests or evaluation of equipment and software,
requesting NCI Agency speakers at industry gatherings and conferences, inviting speakers
from industry to NCI Agency events, consultancy or studies of technical or organizational
issues, etc. These initiatives are usually at no cost to the NCI Agency and take place at a pre-
contractual phase or before the development of requirements and specifications. While there
are benefits associated with the early involvement of industry in the definition of requirements
and specifications, this also raises the potential for unfair treatment of potential competitors.

Industry initiatives which go beyond routine interaction in connection with on-going contracts
must be reported to and coordinated by the NCI Agency Acquisition Directorate for approval.
Industry initiatives shall be properly documented and governed by written agreements
between the NCI Agency and the company concerned where relevant. Such agreements may
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16.7
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contain provisions describing the nature of the initiative, the non-disclosure of NCI
Agency/NATO information, NCI Agency ownership of any resulting work, the NCI Agency’s
right to release such work product to future competitors for any follow-on competition or
contract, the requirement that any studies must provide non-proprietary solutions and/or an
acknowledgement that the participating companies will not receive any preferential treatment
in the contracting process.

Any authorized industry initiatives must be conducted in such a way that it does not confer an
unfair advantage to the industry concerned or create competitive hurdles for potential
competitors.

POST EMPLOYMENT MEASURES

The NCI Agency will not offer employment contracts to former NCI Agency Personnel who
departed less than 2 years earlier, unless prior approval by the General Manager has been
received.

Former NCI Agency Personnel will not be accepted as consultants or commercial counterpart
for two (2) years after finalization of their employment at NCI Agency, unless the General
Manager decides otherwise in the interest of the Agency and as long as NATO rules on
double remuneration are observed. Such decision shall be recorded in writing. Commercial
counterparts include owners or majority shareholders, key account managers, or staff
member, agent or consultant of a company and/or subcontractors seeking business at any tier
with the NCI Agency in relation to a procurement action in which the departing NCI Agency
staff member was involved when he/she was under the employment of the NCI Agency. As
per the Prince 2 Project methodology, a Project is defined as a “temporary organization that is
created for the purpose of delivering one or more business products according to an agreed
business case”. For the purpose of this provision, involvement requires (i) drafting, review or
coordination of internal procurement activities and documentation, such as statement of work
and statement of requirement; and/or (ii) access to procurement information that has not yet
been authorized for release for outside distribution, including draft statements of work and
requirement documentations; and/or (iii) being appointed as a representative to the Project
governance (e.g., Project Board) with access to procurement information as per (ii) above;
and/or (iv) having provided strategic guidance to the project, with access to procurement
information as per (ii) above.

In addition to Section 17.2 above, former NCI Agency Personnel at grades A5 and above or
ranks OF-5 and above are prohibited during twelve months following the end of their
employment with the NCI Agency to engaging in negotiations, representational
communications and/or advisory activities with the NCI Agency on behalf of a private entity,
unless this has been agreed in advance by the NCI Agency General Manager and notified to
the ASB.

NCI Agency Personnel leaving the Agency shall not contact their former colleagues in view of
obtaining any information or documentation about procurement activities not yet authorized’
release. NCI Agency Personnel shall immediately report such contacts to the Director of
Acquisition.

The ASB Chairman will be the approving authority upon recommendation by the Legal Adviser
when the NCI Agency Personnel concerned by the above is the NCI Agency General Manager
and will notify the ASB.

NCI Agency Personnel leaving the Agency shall sign a statement that they are aware of the
post-employment measures set out in this Directive.

The post-employment measures set out in this Directive shall be reflected in the NCI Agency
procurement documents, such as RFQs, and contract provisions.
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ANNEX D — CLARIFICATION REQUEST FORMS

INSERT COMPANY NAME HERE

INSERT SUBMISSION DATE HERE

ADMINISTRATIVE/CONTRACTUAL
Serial RFQ Section BIDDERS QUESTION NCI AGENCY ANSWER

Nr Reference

RFQ-CO-115268-AFAP

A2

A3

* Status: Is Amendment to RFQ required as a direct result of the Clarification Request?
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INSERT COMPANY NAME HERE

INSERT SUBMISSION DATE HERE

PRICE
Serial RFQ Section BIDDERS QUESTION NCI AGENCY ANSWER

Nr Reference

RFQ-CO-115268-AFAP

P.2

P.3

* Status: Is Amendment to RFQ required as a direct result of the Clarification Request?
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INSERT COMPANY NAME HERE

INSERT SUBMISSION DATE HERE

TECHNICAL

Serial RFQ Section BIDDERS QUESTION NCI AGENCY ANSWER

Nr Reference

RFQ-CO-115268-AFAP

T.2

T.3

* Status: Is Amendment to RFQ required as a direct result of the Clarification Request?

NATO UNCLASSIFIED
Book | Page 42 of 42



NATO UNCLASSIFIED RFQ-CO-115268-AFAP

Bidding Sheets Instructions

Bidders should note that NCIA has recently updated its bidding sheet template and are encouraged to read the instructions in
full for this new version before completing the bidding sheets.

All bidders are required to submit pricing details to demonstrate the Purchaser's Pricing Principles are being applied as part of their bids. All data
submitted in these sheets shall be complete, verifiable and factual and include the required details. Any exclusions may render the bid as non
compliant thus removing the bidder from the bidding process.

Bidders are REQUIRED to complete the following tabs:

- "Offer Summary",

- "CLIN Summary",

- "Labour",

- "Material",

- "Travel",

-"oDcC",

- "Rates".

Note that input cells in the "Offer Summary" and the "CLIN Summary" tabs are colour coded YELLOW.

The instructions for the detailed tabs can be found below, as well as in the green boxes within each detailed tab. G&A, Overhead, material handling
and other indirect rates do not need to be separately calculated in the detail sheets but must be included in the totals for each category
(Labour/Material/Travel/ODC) as appropriate. A list of the direct and indirect rates applied in the bid must also be provided in the "Rates" tab,
although they do not need to be linked to any and the detailed calculations. The list of these rates will be requested in pre-contract award from the
winning bidder.
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Note: any information found within GREEN boxes throughout the entire document is provided as an instruction and/or example only.

Any formulas provided in these bidding sheets are intended only to assist the bidder. Any changes in formula can be made at the bidder's
discretions, as long as the detailed costs are clear, traceable and accurate as required. Ultimately the bidder is responsible for ALL values,
formulas and calculations within the bidding sheets that are submitted to the Agency.

Bids in MULTIPLE CURRENCIES should follow the following instructions:

- For the "Offer Summary" tab bidders must add "Firm Fixed Price" column to the right of the current table for each additional currency.

- For the "CLIN Summary" tab, Bidders have 2 options: A) Two columns "Unit Price" and "Total Firm Fixed Price" may be added to the right of the
current table for each additional currency of the bid; B) Bidders may duplicate the CLIN Summary tab for each currency bid.

- For the Detailed tabs Bidders have 2 options: A) Provide all the detailed data for all currencies in the table provided, selecting the individual
currencies from the dropdown lists and summing only common currencies together in CLIN Summary/Offer Summary Sheets B) Duplicate the CLIN
Summary tab for each currency bid.

DETAILED TABs

DESCRIPTION

MATERIAL
LABOUR
TRAVEL
ODCs

The detailed tables are to be completed by the bidder with all columns populated, and shall be expanded to include as many rows as necessary to
provide the detail requested. The bidder is required to identify for each item the CLIN it is associated with from the drop down menu. Each column
should then be populated using the column- specific instructions in the first row. Bidder may not delete columns within tables, or omit information
from columns, but may add columns if necessary, although it's not anticipated this will be needed.

Note CLINs with no costs associated with that item should also be selected within the table, and noted that there is no cost within that table for the
CLIN. For example, if there is no labour associated with CLIN X.1, Select CLIN X.1 in the first column and then in the second column note "No
Labour is associated with this CLIN". This will help to ensure that all the proper detail has been accounted for and properly allocated.

Important Note: The Total sum of the "fully burdened" cost column should equal the grand total cost for each category (Labour, Material, etc.) to
include profit as well as all indirect rates (G&A/Overhead/Material handling/etc.) associated with that category. These indirect rates must be included
in the total firm fixed price on the appropriate detailed tab but are no longer required to be shown as separate calculations at the bidding stage.
However, the bidder is required to include the associated indirect costs in the totals of the detailed tab in the base unit costs. Alternatively, the bidder
may choose to show these as separate calculations by expanding the table columns to show the additional costs due to these indirect rates (similar
to the way profit is calculated). Note again although the detailed indirect rate calculations are not required at the bidding stage, this information will be
requested from the winning bidder during pre-contract award discussions.
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RATES

As discussed previously in these instructions, the detailed indirect rate calculations are not required to be included in the bidding sheets, although the
bidders may chose to do so. However, ALL bidders are required to state the G&A/OH/Material handling and any other indirect rates that they have
applied to the bid.
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CLIN
Number

NATO UNCLASSIFIED

CLIN DESCRIPTION

Firm Fixed Price

Grand Total Firm fixed Price - Base Contract

Grand Total Firm fixed Price - Base Contract + Evaluated Options

CLIN 1 CLIN 1 (BASE-EVALUATED) - WP4.1.1 PNWI for JTS/ICC/ITC Lab

CLIN 2 CLIN 2 (BASE-EVALUATED) - WP4.1.2 PNWI for CSI Lab

CLIN 3 CLIN 3 (BASE-EVALUATED) - WP4.1.3 PNWI for JISR Lab

CLIN4 CLIN 4 (BASE-EVALUATED) - WP4.1.4 PNWI for Services Support Centre
CLIN 5 CLIN 5 (BASE-EVALUATED) - WP4.1.5 PNWI for Shared Facility 5

CLIN 6 CLIN 6 (BASE-EVALUATED) - WP4.1.6 PNW!I for Shared Facility 6

CLIN 7 CLIN 7 (BASE-EVALUATED) - WP4.2 PNWI for NSII Radio Antenna Cabling
CLIN 8 CLIN 8 (BASE-EVALUATED) - WP4.3 PNWI for ITB (BMD) Lab

CLIN 9 CLIN 9 (BASE-EVALUATED) - WP4.4 PNWI for STVF Lab

Total Firm Fixed Price Base Contract

CLIN 10 CLIN 10 (OPTIONAL-EVALUATED) - WP4.1.1 PNWI for JTS/ICC/ITC Lab

CLIN 11 CLIN 11 (OPTIONAL-EVALUATED) - WP4.1.2 PNWI for CSI Lab

CLIN 12 CLIN 12 (OPTIONAL-EVALUATED) - WP4.1.3 PNWI for JISR Lab

CLIN 13 CLIN 13 (OPTIONAL-EVALUATED) - WP4.1.4 PNWI for Services Support Centre
CLIN 14 CLIN 14 (OPTIONAL-EVALUATED) - WP4.1.5 PNWI for Shared Facility 5

CLIN 15 CLIN 15 (OPTIONAL-EVALUATED) - WP4.1.6 PNW!I for Shared Facility 6

CLIN 16 CLIN 16 (OPTIONAL-EVALUATED) - WP4.3 PNWI for ITB (BMD) Lab

CLIN 17 CLIN 17 (OPTIONAL-EVALUATED) - WP4.4 PNWI for STVF Lab

Total Firm Fixed Price Evaluated Options
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RFQ-CO-115268-AFAP CLIN Summary
BASE CONTRACT
CcLN Description Manufacturer M‘:::‘{’::" SOW Reference | Required Completion Date| Delivery Destination Delivery Form Unit of measure | Quantity | Unit Price ;::: :::'; '"";':‘:n"' or (Ma"z"'::':‘:fz:";'z I
1.0 CLIN 1 (BASE-EVALUATED) - WP4.1.1 PNWI for JTS/ICC/ITC Lab
11 Project Management & Installation Services para 3.2 and Annex A
111 Installation of structured cabling system n/a n/a para 3.2 and Annex A EDC + 16 weeks NCIA Den Hasg services set of activities 1 = s investment
112 Project Management n/a n/a para 3.2 and Annex A EDC + 20 weeks NCIA Den Hasg services set of activities 1 = s investment
113 Perform structured cabling system testing and certification n/a n/a para3.2and Annex A EDC + 17 weeks NCIA Den Haag e‘em‘;‘;mf:i::d for setof 1 - - Investment
114 Provide structured cabling system documentation, certification and schematics and labelling n/a n/a para 3.2 and Annex A EDC + 20 weeks NCIA Den Haag services set of activities 1 - = Investment
of components and cables for acceptance
12 Materials Annex A
121 Fibre Optic Cable Pairs - from patch panel to distribution box Annex A EDC + 8 weeks NCIA Den Hasg item each 2 = s investment
122 Fibre Optic Cable Pairs - from distribution box to desk adapter Annex A EDC + 8 weeks NCIA Den Haag item each 2 = s investment
123 Fibre Optic Cable Pairs - from distribution box coiled under floor (as spare) Annex A EDC + 8 weeks NCIA Den Haag item each 6 = s investment
124 CAT Copper Pairs - from patch panel to distribution box Annex A EDC + 8 weeks NCIA Den Haag item each 23 = s investment
125 CAT Copper Pairs - from distribution box to desk adapter Annex A EDC + 8 weeks NCIA Den Haag item each 23 = s investment
126 CAT Copper Pairs - from distribution box coiled under floor (as spare) Annex A EDC + 8 weeks NCIA Den Haag item each 6 = s investment
127 Distribution box 4 port (under floor) Annex A EDC + 8 weeks NCIA Den Haag item each 16 = s investment
128 HDMI cable from workstation to fixed display Annex A EDC + 8 weeks NCIA Den Haag item each 2 = s investment
129 Duct/conduit for cabling from patch rack to distribution boxes n/a n/a Annex A EDC + 8 weeks NCIA Den Haag item set 1 = s investment
1210 Clips, ties, connectors and miscellaneous small items n/a n/a Annex A EDC + 8 weeks NCIA Den Haag item set 1 = s investment
1211 Fixed infrastructure displays Annex A £DC + 8 weeks NCIA Den Haag item each 2 - 5 investment
13 Support para4
131 Integrated Logistics Support (excluding Warranty) n/a n/a para4.1t04.7 EDC + 8 weeks NCIA Den Hasg services set of activities 1 = s investment
132 Warranty n/a n/a para 4.8 1 year from acceptance | _ NCIA Den Haag warranty year 1 = s investment
[ TOTAL PRICE CLIN 1 -
2.0 CLIN 2 (BASE-EVALUATED) - WP4.1.2 PNWI for CSI Lab
21 Project & ion Services para 3.3 and Annex B
211 ion of structured cabling system and patch panel com; n/a n/a para 3.3 and Annex B EDC + 16 weeks NCIA Den Haag services set of activities 1 = = Investment
2.1.2 Project n/a n/a para 3.3 and Annex B EDC + 20 weeks NCIA Den Haag services set of activities 1 - - Investment
213 Perform structured cabling system testing and certification n/a n/a para 3.3 and Annex B EDC + 17 weeks NCIA Den Hagg | ©ectronic files and /or setof 1 - - Investment
hardcopies documentation
214 Provide structured cabling system documentation, certification and schematics and labelling n/a n/a para 3.3 and Annex B EDC + 20 weeks NCIA Den Haag services set of activities 1 s = Investment
of components and cables for acceptance
22 Materials Annex B
2.2.1 Fibre Optic Cable Pairs - from CSI patch rack to Patch Rack 1 in room A5-310 Annex B EDC + 8 weeks NCIA Den Haag item each 1 - - Investment
222 Fibre Optic Cable Pairs - from CSI patch rack to Red switch in Patch Rack 1in room AS-310 Annex B £DC + 8 weeks NCIA Den Haag item each 4 = 5 Investment
223 CAT Copper Pairs - from CSI Patch Rack to Black switch in Patch Rack 1 in room A5-310 Annex B EDC + 8 weeks NCIA Den Haag item each 2 - - Investment
224 Fibre Optic Cable Pairs - from 3 workbenches in CSI Lab to Patch Rack 1in room A5-310 Annex B £DC + 8 weeks NCIA Den Haag item each 3 = 5 Investment
as ;xoT Copper Pairs - from 3 workbenches in CSI Lab to Black switch in Patch Rack 1 in room AS- Amex® DC+ 8 weeks NCIA Den Haag o o 5 i _ I neestment
226 Fibre Optic Cable Pairs - from 4 port distribution boxes under floor (coiled up) Annex B £DC + 8 weeks NCIA Den Hasg item each 3 = 5 Investment
227 CAT Copper Pairs - from 4 port distribution boxes under floor (coiled up) Annex B £DC + 8 weeks NCIA Den Haag item each 3 = 5 Investment
as fFlibre Optic Cable Pairs - from NC switch in CSI patch rack to 4 port distribution boxes under Amex® DC+ 8 weeks NCIA Den Haag o o 1 i _ I neestment
oor
229 20 port Fibre Optic patch panel in CS| Patch Rack Annex B EDC + 8 weeks NCIA Den Haag item each 1 - = Investment
2.2.10 Fibre Optic Cable Pair - from CS| patch rack to NR Dev 1 patch rack Annex B EDC + 8 weeks NCIA Den Haag item each 1 - - Investment
2211 Fibre Optic Cable Pair - from CSI patch rack to NR Dev 2 patch rack Annex B £DC + 8 weeks NCIA Den Hasg item each 1 = 5 Investment
2.2.12 CAT Copper Pairs - from NR IMPEX Admin Staton to NR Dev 1 rack Annex B EDC + 8 weeks NCIA Den Haag item each 1 - - Investment
2.2.13 CAT Copper Pairs - from NR IMPEX Admin Staton to NR Dev 2 rack Annex B EDC + 8 weeks NCIA Den Haag item each 1 - - Investment
2214 Fibre Optic Cable Pairs - from NC Switch in CSI patch rack to 4 port distribution boxes Annex B £DC + 8 weeks NCIA Den Hasg item each 10 = 5 Investment
2215 CAT Copper Pairs - from NC Switch in CS! patch rack to 4 port distribution boxes Annex B £DC + 8 weeks NCIA Den Hasg item each 10 = 5 Investment
2216 CAT Copper Pairs - from 4 port distribution boxes coiled up Annex B £DC + 8 weeks NCIA Den Haag item each 10 = 5 Investment
2217 Fibre Optic Cable Pairs - from 4 port distribution boxes coiled up Annex B £DC + 8 weeks NCIA Den Haag item each 10 = 5 Investment
2.2.18 Fibre Optic Cable Pair - from CS| patch rack to NR Dev 1 patch rack Annex B EDC + 8 weeks NCIA Den Haag item each 1 - - Investment
2.219 Fibre Optic Cable Pair - from CSI patch rack to NR Dev 2 patch rack Annex B £DC + 8 weeks NCIA Den Haag item each 1 = 5 Investment
2.220 Fibre Optic Cable Pairs - from 5 desks to 4 port distribution boxes Annex B £DC + 8 weeks NCIA Den Haag item each 10 = 5 Investment
ot EAchopper Pairs - from CS! patch rack (2 pairs each) to LOMP, Leonardo, Thales GPS GPS Amex® DC+ 8 weeks NCIA Den Hasg o o . i _ I neestment
acks
2222 CAT Copper Pairs - from CS Patching Rack coiled up under Test Director desk Annex B £DC + 8 weeks NCIA Den Hasg item each 4 = 5 Investment
2223 Fibre Optic Pairs - from CS Patching Rack coiled up under Test Director desk Annex B £DC + 8 weeks NCIA Den Haag item each 4 = 5 Investment
2224 Fibre Optic Pairs - from CS Patching Rack coiled up under NS WAN desk Annex B £DC + 8 weeks NCIA Den Haag item each 1 = 5 Investment
2225 Fibre Optic Pairs - one pair from each L16 Rack to external GPS antennae (40 metres length) Annex 8 EDC + 8 weeks NCIA Den Haag item each 3 - o Investment
2.2.26 Clips, ties, connectors and mi small items n/a n/a Annex B EDC + 8 weeks NCIA Den Haag item set 1 = = Investment
2227 Duct/conduit for cabling from patch rack to distribution boxes n/a n/a Annex B £DC + 8 weeks NCIA Den Hasg item set 1 = 5 Investment
2228 FO cable pairs from internal racks to extenrnally mounted GPS antennae Annex B £DC + 8 weeks NCIA Den Hasg item each 3 = 5 Investment
23 Support parad
231 Integrated Logistics Support (excluding Warranty) n/a n/a parad.ito4.7 EDC + 8 weeks NCIA Den Haag services set of activities 1 = = Investment
232 Warranty n/a n/a para 4.8 1 year from acceptance NCIA Den Haag warranty year 1 s B Investment
[TOTAL PRICE CLIN 2 5
3.0 CLIN 3 (BASE-EVALUATED) - WP4.1.3 PNWI for JISR Lab
31 Project Management & Installation Services para 3.4 and Annex C
311 Installation of structured cabling system n/a n/a para 3.4 and Annex C EDC + 16 weeks NCIA Den Hasg services set of activities 1 = s Investment
312 Project Management n/a n/a para 3.4 and Annex C EDC + 20 weeks NCIA Den Hasg services set of activities 1 = s investment
313 Perform structured cabling system testing and certification n/a n/a para 3.4 and Annex C EDC + 17 weeks NCIA Den Haag e‘em‘;‘;mf:i::d /or setof 1 - o Investment
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Provide structured cabling system documentation, certification and schematics and labelling

3.14 n/a n/a para 3.4 and Annex C EDC + 20 weeks NCIA Den Haag services set of activities 1 Investment
of components and cables for acceptance
32 Materials Annex C
321 Fibre Optic Cable Pairs - from patch panel to distribution box Annex C £DC + 8 weeks NCIA Den Haag item cach 7 Investment
322 Fibre Optic Cable Pairs - from distribution box to desk adapter Annex C £DC + 8 weeks NCIA Den Haag item each 7 Investment
323 Fibre Optic Cable Pairs - from distribution box coiled under floor (as spare) Annex C £DC + 8 weeks NCIA Den Haag item each T Investment
3.24 CAT Copper Pairs - from patch panel to distribution box Annex C £DC + 8 weeks NCIA Den Haag item each 4 Investment
325 CAT Copper Pairs - from distribution box to desk adapter Annex C £DC + 8 weeks NCIA Den Haag item each 20 Investment
3.26 Distribution box 4 port (under floor) Annex C £DC + 8 weeks NCIA Den Haag item each 3 Investment
327 HDMI cable from workstation to fixed display Annex C £DC + 8 weeks NCIA Den Haag item each 2 Investment
3238 Media converter fibre optic to CAT 6a Annex C £DC + 8 weeks NCIA Den Haag item each 6 Investment
329 HDMI 2.0 15 metre cables Annex C £DC + 8 weeks NCIA Den Haag item each 2 Investment
3.210 Clips, ties, connectors and miscellaneous small items n/a n/a Annex C £DC + 8 weeks NCIA Den Hasg item set 1 Investment
3211 Duct/conduit for cabling from patch rack to distribution boxes n/a n/a Annex C EDC + 8 weeks NCIA Den Hasg item set T Investment
33 Support para 4
331 Integrated Logistics Support (excluding Warranty) n/a n/a para4.1t04.7 EDC + 8 weeks NCIA Den Haag services set of activities 1 Investment
332 Warranty n/a n/a para 4.8 1 year from acceptance | _ NCIA Den Haag warranty year 1 investment
[ TOTAL PRICE CLIN 3
4.0 CLIN 4 (BASE-EVALUATED) - WP4.1.4 PNWI for Services Support Centre
41 Project & ion Services para 3.5 and Annex D
411 of structured cabling system n/a n/a para 3.5 and Annex D EDC + 16 weeks NCIA Den Haag services set of activities 1 Investment
4.1.2 Project n/a n/a para 3.5 and Annex D EDC + 20 weeks NCIA Den Haag services set of activities 1 Investment
213 Perform structured cabling system testing and certification n/a n/a para 3.5 and Annex D EDC + 17 weeks NCIA Den Hagg | ©ectronic files and /or setof 1 Investment
hardcopies documentation
214 Provide structured cabling system documentation, certification and schematics and labelling n/a n/a para 3.5 and Annex D EDC + 20 weeks NCIA Den Haag services set of activities 1 Investment
of components and cables for acceptance
4.2 Materials Annex D
421 Fibre Optic Cable Pairs - from patch panel to distribution box AnnexD £DC + 8 weeks NCIA Den Hasg item each I} investment
422 Fibre Optic Cable Pairs - from distribution box to desk adapter AnnexD £DC + 8 weeks NCIA Den Hasg item each I} investment
423 Fibre Optic Cable Pairs - from distribution box coiled under floor (as spare) AnnexD £DC + 8 weeks NCIA Den Hasg item each 4 investment
424 CAT Copper Pairs - from patch panel to distribution box AnnexD £DC + 8 weeks NCIA Den Hasg item each I} investment
425 CAT Copper Pairs - from distribution box to desk adapter AnnexD £DC + 8 weeks NCIA Den Hasg item each I} investment
426 CAT Copper Pairs - from distribution box coiled under floor (as spare] AnnexD £DC + 8 weeks NCIA Den Hasg item each 4 investment
427 Distribution box 4 port (under floor) Annex D EDC + 8 weeks NCIA Den Haag item each B Investment
4.2.8 HDMI cable from workstation to fixed display Annex D EDC + 8 weeks NCIA Den Haag item each 4 Investment
429 Clips, ties, connectors and mi small items n/a n/a Annex D EDC + 8 weeks NCIA Den Haag item set 1 Investment
4210 Duct/conduit for cabling from patch rack to distribution boxes n/a n/a AnnexD £DC + 8 weeks NCIA Den Hasg item set 1 investment
43 Support para 4
431 Integrated Logistics Support (excluding Warranty) n/a n/a parad.ito4.7 EDC + 8 weeks NCIA Den Haag services set of activities 1 Investment
432 Warranty n/a n/a para 4.8 1 year from acceptance NCIA Den Haag warranty year 1 Investment
TOTAL PRICE cLIN 4
5.0 CLIN 5 (BASE-EVALUATED) - WP4.1.5 PNWI for Shared Facility 5
51 Project Management & Installation Services para 3.6 and Annex £
511 Installation of structured cabling system n/a n/a para 3.6 and Annex £ EDC + 16 weeks NCIA Den Haag services set of activities 1 Investment
512 Project Management n/a n/a para 3.6 and Annex £ EDC + 20 weeks NCIA Den Haag services set of activities 1 Investment
513 Perform structured cabling system testing and certification n/a n/a para 3.6 and Annex E EDC + 17 weeks NCIA Den Haag e‘em:‘:mf:i::d /or setof 1 Investment
5.14 Provide structured cabling system documentation, certification and schematics and labelling n/a n/a para 3.6 and Annex E EDC + 20 weeks NCIA Den Haag services set of activities 1 Investment
of components and cables for acceptance
52 Materials
521 Fibre Optic Cable Pairs - from patch panel to distribution box Annex E £DC + 8 weeks NCIA Den Haag item cach © Investment
522 Fibre Optic Cable Pairs - from distribution box to desk adapter Annex E £DC + 8 weeks NCIA Den Haag item each © Investment
523 Fibre Optic Cable Pairs - from distribution box coiled under floor (as spare) Annex E £DC + 8 weeks NCIA Den Haag item each 3 Investment
524 CAT Copper Pairs - from patch panel to distribution box Annex E £DC + 8 weeks NCIA Den Haag item each © Investment
525 CAT Copper Pairs - from distribution box to desk adapter Annex E £DC + 8 weeks NCIA Den Haag item each © Investment
526 CAT Copper Pairs - from distribution box coiled under floor (as spare] Annex E £DC + 8 weeks NCIA Den Haag item each 3 Investment
527 Distribution box 4 port (under floor) Annex £ £DC + 8 weeks NCIA Den Haag item each s Investment
5238 HDMI cable from workstation to fixed display Annex £ £DC + 8 weeks NCIA Den Haag item each 3 Investment
529 Clips, ties, connectors and miscellaneous small items n/a n/a Annex £ £DC + 8 weeks NCIA Den Hasg item set 1 Investment
5210 Duct/conduit for cabling from patch rack to distribution boxes n/a n/a Annex £ EDC + 8 weeks NCIA Den Hasg item set T Investment
53 Support para 4
531 Integrated Logistics Support (excluding Warranty) n/a n/a para4.1t04.7 EDC + 8 weeks NCIA Den Haag services set of activities 1 Investment
532 Warranty n/a n/a para 4.8 1 year from acceptance | _ NCIA Den Haag warranty year 1 investment
[ TOTAL PRICE CLIN 5
6.0 CLIN 6 (BASE-EVALUATED) - WP4.1.6 PNWI for Shared Facility 6
6.1 Project & ion Services para 3.7 and Annex F
6.1.1 of structured cabling system and rack component: n/a n/a para 3.7 and Annex F EDC + 16 weeks NCIA Den Haag services set of activities 1 Investment
6.1.2 Project n/a n/a para 3.7 and Annex F EDC + 20 weeks NCIA Den Haag services set of activities 1 Investment
613 Perform structured cabling system testing and certification n/a n/a para 3.7 and Annex F EDC + 17 weeks NCIA Den Hagg | ©ectronic files and /or setof 1 Investment
hardcopies documentation
6.14 Provide structured cabling system documentation, certification and schematics and labelling n/a n/a para 3.7 and Annex F EDC + 20 weeks NCIA Den Haag services set of activities 1 Investment
of components and cables for acceptance
6.2 Materials Annex F
621 Fibre Optic Cable Pairs - from patch panel to distribution box Annex F £DC + 8 weeks NCIA Den Haog item each 7 investment
622 Fibre Optic Cable Pairs - from distribution box to desk adapter Annex F £DC + 8 weeks NCIA Den Hasg item each 7 investment
623 Fibre Optic Cable Pairs - from distribution box coiled under floor (as spare) Annex F £DC + 8 weeks NCIA Den Hasg item each 3 investment
6.24 CAT Copper Pairs - from patch panel to distribution box Annex F £DC + 8 weeks NCIA Den Hasg item each 7 investment
625 CAT Copper Pairs - from distribution box to desk adapter Annex F £DC + 8 weeks NCIA Den Hasg item each 7 investment
626 CAT Copper Pairs - from distribution box coled under floor (as spare] Annex F £DC + 8 weeks NCIA Den Hasg item each 3 investment
6.2.7 Distribution box 4 port (under floor) Annex F EDC + 8 weeks NCIA Den Haag item each 6 Investment
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6.28 HDMI cable from workstation to fixed display Annex F £DC + 8 weeks NCIA Den Haag item each 2 Investment
6.29 Clips, ties, connectors and miscellaneous small items n/a n/a Annex F £DC + 8 weeks NCIA Den Haag item set 1 Investment
6.2.10 Duct/conduit for cabling from patch rack to distribution boxes n/a n/a Annex F £DC + 8 weeks NCIA Den Haag item set 1 Investment
63 Support para4
631 Integrated Logistics Support (excluding Warranty) n/a n/a para 4.1t0 4.7 EDC + 8 weeks NCIA Den Haag services set of activities 1 Investment
632 Warranty n/a n/a para 4.8 1 year from acceptance | _ NCIA Den Haag warranty year 1 investment
[ TOTAL PRICE CLIN 6
7.0 CLIN 7 (BASE-EVALUATED) - WP4.2 PNWI for NIl Radio Antenna Cabling
71 Project & ion Services para 3.8 and Annex G
7.11 of structured cabling system n/a n/a para 3.8 and Annex G EDC + 16 weeks NCIA Den Haag services set of activities 1 Investment
712 Project n/a n/a para 3.8 and Annex G EDC + 20 weeks NCIA Den Haag services set of activities 1 Investment
7.13 Perform structured cabling system testing and certification n/a n/a para 3.8and Annex G EDC + 17 weeks NCIA Den Hagg | ©ectronic files and /or setof 1 Investment
hardcopies documentation
714 Provide structured cabling system documentation, certification and schematics and labelling n/a n/a para 3.8 and Annex G EDC + 20 weeks NCIA Den Haag services set of activities 1 Investment
of components and cables for acceptance
7.2 Materials Annex G
an RF cable for GPS reference system RG241 50 Ohm, including pole ~30 metres with N type Ao G DC+ 8 weeks NCIA Den Hasg o o B I neestment
male connectors
22 RF cable for DLOS 1 outdoor unit (Redline) ~ 30 metres, 50 Ohm (example EC4-50-HF-FR) with Ao G DC+ 8 weeks NCIA Den Hasg o o B I neestment
N type male connectors
7.23 CAT6A SFTP cable outdoor UV protected and waterproof ~ 30 metres - for DLOS 2 transceiver Annex G EDC + 8 weeks NCIA Den Haag item each 3 Investment
7.2.4 Power over Ethernet injector in the i rack. Annex G EDC + 8 weeks NCIA Den Haag item each 1 Investment
7.25 RJ45 Connector to fit the Proxim Quickbridge transceiver. Annex G EDC + 8 weeks NCIA Den Haag item each 2 Investment
7.2.6 media convertor 10/100Mbit Ethernet to MM SC FO Annex G EDC + 8 weeks NCIA Den Haag item each 2 Investment
7.27 matching FO to 10/100 media convertor in the fab. AnnexG £DC + 8 weeks NCIA Den Hasg item each 2 Investment
7.2.8 RJ11 to serial port convertor. Annex G EDC + 8 weeks NCIA Den Haag item each 1 Investment
120 24 core FO cable (12 duplex) with terminators ~ 100 metres from the lab to an external Ao G DC+ 8 weeks NCIA Den Hasg o o B I neestment
equipment rack at the base of the mast.
7.2.10 12 Port Duplex FO SC Multimode Patch Panel Annex G EDC + 8 weeks NCIA Den Haag item each 2 Investment
ot HF patch panel Weather sealed box (min 15 cm high x 15 cm wide x 15 cm deep), sliding panel Ao G DC+ 8 weeks NCIA Den Hasg o o 5 I neestment
or door at the front and sealed RF cable entry at the bottom
N N tb\:pe (female) connector on each patch panel with vertical access for termination of 1 RF Ao G DC+ 8 weeks NCIA Den Hasg o o 5 I neestment
cable
a1 RF Cable RG214 50 Ohm flexible cable (<6 dB total loss at 80 m at 30 MHz) with N type male Ao G DC+ 8 weeks NCIA Den Hasg o o 5 I neestment
connectors ~ 30, 50, 80 metres lengths
a1 RF cable for UHF radio AVA7-50 50 Ohm flexible cable (<4 d8 totalloss at 120 m at 300 MHz) Ao G DC+ 8 weeks NCIA Den Hasg o o B I neestment
wirth N type male connectors ~ 120 metres
7.215 Redline receiver to be installed in the equipment rack. AnnexG £DC + 8 weeks NCIA Den Hasg item each 1 Investment
7.2.16 media convertor for E1 to fibre to the lab. Annex G EDC + 8 weeks NCIA Den Haag item each 1 Investment
7.217 Clips, ties, connectors and mi small items n/a /a AnnexG £DC + 8 weeks NCIA Den Hasg item set 1 Investment
7.218 Duct/conduit for cabling from racks to roof n/a n/a AnnexG £DC + 8 weeks NCIA Den Hasg item set 1 Investment
73 Support parad
7.3.1 Integrated Logistics Support (excluding Warranty) n/a n/a parad.l1to4.7 EDC + 8 weeks NCIA Den Haag services set of activities 1 Investment
7.3.2 Warranty n/a n/a para 4.8 1 year from acceptance NCIA Den Haag warranty year 1 Investment
[TOTAL PRICE CLIN 7
8.0 CLIN 8 (BASE-EVALUATED) - WP4.3 PNWI for ITB (BMD) Lab
81 Project Management & Installation Services para 3.9 and Annex H
811 Installation of structured cabling system n/a n/a para 3.9 and Annex H EDC + 16 weeks NCIA Den Haag services set of activities 1 Investment
812 Project Management n/a n/a para 3.9 and Annex H EDC + 20 weeks NCIA Den Haag services set of activities 1 Investment
813 Perform structured cabling system testing and certification n/a n/a para 3.9 and Annex H EDC + 17 weeks NCIA Den Haag e‘em:‘:mf:i::d for setof 1 Investment
8.14 Provide structured cabling system documentation, certification and schematics and labelling n/a n/a para 3.9 and Annex H EDC + 20 weeks NCIA Den Haag services set of activities 1 Investment
of components and cables for acceptance
82 Materials Annex H
821 Design One Annex H
8211 CAT 6A cable, from the Patch Rack connectors to a 4 port distribution box Annex H £DC + 8 weeks NCIA Den Haag item each 120 Investment
8212 CAT 6A patch leads from 4 port distribution box to desks Annex H £DC + 8 weeks NCIA Den Haag item each 120 Investment
822 Design Two Annex H
5201 pairs OM4 cable, from the Patch Rack conectors to a4 port distribution box including Amnex £DC + 8 weeks NCIA Den Hasg e ot 20 I vestment
media converters
8222 OMA patch leads from 4 port distribution box to desks Annex H £DC + 8 weeks NCIA Den Haag item each 120 Investment
8223 media converters Annex H £DC + 8 weeks NCIA Den Haag item each 120 Investment
823 Design Three Annex H
8231 pairs OM4 cable, from the Patch Rack connectors to a 4 port distribution box Annex H £DC + 8 weeks NCIA Den Haag item each 120 investment
8232 OMA patch leads from 4 port distribution box to desks Annex H £DC + 8 weeks NCIA Den Haag item each 120 investment
824 All Designs Annex H
8241 CAT Copper Pairs - from patch panel to distribution box Annex H £DC + 8 weeks NCIA Den Haag item each 1 investment
8242 CAT Copper Pairs - patch leads from distribution box to desk adapter Annex H £DC + 8 weeks NCIA Den Haag item each 1 investment
8243 Total distribution box 4 port (under floor] Annex H £DC + 8 weeks NCIA Den Haag item each 33 investment
8244 Clips, ties, connectors and miscellaneous small tems n/a n/a Annex H £DC + 8 weeks NCIA Den Haag item set 1 investment
8245 Duct/conduit for cabling from patch rack to distribution boxes n/a n/a Annex H £DC + 8 weeks NCIA Den Haag item set 1 investment
83 Support para4
831 Integrated Logistics Support (excluding Warranty) n/a n/a para 4.1t0 4.7 EDC + 8 weeks NCIA Den Haag services set of activities 1 investment
832 Warranty n/a n/a para 4.8 1 year from acceptance | _ NCIA Den Haag warranty year 1 investment
[ TOTAL PRICE CLIN 8
9.0 CLIN 9 (BASE-EVALUATED) - WP4.4 PNWI for STVF Lab
91 Project & ion Services para 3.10 and Annex |
9.1.1 of structured cabling system n/a n/a para 3.10 and Annex | EDC + 16 weeks NCIA Den Haag services set of activities 1 Investment
9.1.2 Project n/a n/a para 3.10 and Annex | EDC + 20 weeks NCIA Den Haag services set of activities 1 Investment
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9.13 Perform structured cabling system testing and certification n/a n/a para 3.10 and Annex | EDC + 17 weeks NCIA Den Haag e‘em‘;‘;mf:i::d for setof 1 - - Investment
01a Provide structured cabling system documentation, certification and schematics and labelling para 3,10 and Amnex eDC+ 20 wecks NCIA Den Hasg ervices et of activtcs L i _ nvestment
of components and cables for acceptance
92 Materials Annex |
921 19" racks (48HE height) Annex
9211 a Area B : Racks A-F Annex EDC + 8 weeks NCIA Den Hasg item cach 6 - - Investment
9212 b. Area C: Racks G- L Annex EDC + 8 weeks NCIA Den Hasg item each 6 - - Investment
922 19 rack M (9HE height) mounted on the ceiling Annex EDC + 8 weeks NCIA Den Hasg item each 1 - - investment
923 2 PDU (minimal 24x C13 and 4x CL9 per PDU) in every rack. Annex EDC + 8 weeks NCIA Den Hasg item each 2 - s investment
9.24 1 rack mountable power-strip (8 sockets) in every rack. Annex EDC + 8 weeks NCIA Den Hasg item each 3 - s investment
925 CAT6A S/FTP patch panels in the rack A, G. Annex EDC + 8 weeks NCIA Den Hasg item each 2 - s investment
9.26 M4 LC fiber 7 optic patch panels 48ports/1U in rack A Annex EDC + 8 weeks NCIA Den Hasg item each 1 - s investment
927 M4 LC fiber 7 optic patch panels 48ports/1U i rack G Annex EDC + 8 weeks NCIA Den Hasg item each 1 - s investment
928 cabling with 1.5 meters excess over length inside the racks. n/a n/a Annex EDC + 8 weeks NCIA Den Haag item set 1 - s Investment
029 :upply pairs CAT6A S/FTP (shielded) in each rack placed in Area B towards the central in Rack et DCs B weeks NCIA Den Hasg o o » i _ mvestment
0210 sGupply pairs CAT6A S/FTP (shielded) in each rack placed in Area C towards the central in Rack et DCs B weeks NCIA Den Hasg o o » i _ mvestment
9211 CAT6A S/FTP patch panel in the top of the racks B,C,D,E,FHiLK.L. Annex EDC + 8 weeks NCIA Den Hasg item each 10 - s investment
9.212 supply pairs OM4 type fiber terminated on a LC female connector in each rack Area B Annex EDC + 8 weeks NCIA Den Haag item each 144 - - investment
9.213 supply pairs OM4 type fiber terminated on a LC female connector in each rack Area C Annex EDC + 8 weeks NCIA Den Haag item each 144 - - investment
021 g:w;;;c fiber optic S/FTP patch panel in the top of the racks B,C,D,EF,H,1LK,L below the et DCs B weeks NCIA Den Hasg o o o i _ mvestment
9.215 supply pairs OM4 fiber drops to the each Desk Type 1 position in Black area Annex EDC + 8 weeks NCIA Den Hasg item each 44 - - investment
9.216 supply pairs OM4 fiber drops to the each Desk Type 2 position in Black area Annex EDC + 8 weeks NCIA Den Haag item each 6 - - investment
9.217 supply pairs OM4 fiber drops to the each Desk Type 1 position in Red area Annex EDC + 8 weeks NCIA Den Haag item each 20 - - investment
9.218 supply pairs OM4 fiber drops to the each Desk Type 3 position in Red area Annex EDC + 8 weeks NCIA Den Haag item each ) - - investment
9.219 supply pairs OM4 fiber drops to the each Desk Type 4 position in Red area Annex EDC + 8 weeks NCIA Den Haag item each 2 - - investment
9.2.20 supply pairs OM4 fiber drops to the each Desk Type 1 position in Yellow area Annex EDC + 8 weeks NCIA Den Haag item each 152 - - investment
9.221 supply pairs OM4 fiber drops to the each Desk Type 2 position in Yellow area Annex EDC + 8 weeks NCIA Den Haag item each % - - investment
9222 supply pairs OM4 fiber drops to the each Desk Type 3 position in Yellow area Annex EDC + 8 weeks NCIA Den Haag item each 152 - - investment
9.223 supply pairs OM4 fiber drops to the each Desk Type 4 position in Yellow area Annex EDC + 8 weeks NCIA Den Haag item each 84 - - investment
9.2.24 Panduit cable ducts for fiber optic cables - under floor n/a n/a Annex EDC + 8 weeks NCIA Den Haag item set 1 - s investment
9.2.25 Cable ladders for copper cable — nstalled under floor n/a n/a Annex EDC + 8 weeks NCIA Den Hasg item set 1 - s investment
9.2.26 floor pods patch-panel suitable for under the raised floor termination n/a n/a Annex EDC + 8 weeks NCIA Den Hasg item set 1 - - investment
9227 Fiber and copper cabling mounted VELCRO ties at regular intervals of minimum 1 meter. n/a n/a Annex EDC + 8 weeks NCIA Den Hasg item set 1 - - investment
9.228 supply pairs OM4 MM fiber towards the roof, where antennas are located Annex EDC + 8 weeks NCIA Den Haag item each 8 - - Investment
9.229 supply pairs OM4 MM fiber towards the roof, where antennas are located Annex EDC + 8 weeks NCIA Den Haag item each 8 - - Investment
9.2.30 supply pairs OM4 fiber drops to the workbench Lin Yellow area Annex EDC + 8 weeks NCIA Den Haag item each 4 - - Investment
9.231 supply pairs OM4 fiber drops to the workbench 1in Yellow area Annex EDC + 8 weeks NCIA Den Haag item each 4 - - Investment
9.232 supply pairs OM4 fiber drops to the workbench 1in Yellow area Annex EDC + 8 weeks NCIA Den Haag item each 2 - - Investment
9.233 supply pairs OM4 fiber drops to the workbench 1in Yellow area Annex EDC + 8 weeks NCIA Den Haag item each 8 - - Investment
93 Support para4
931 Integrated Logistics Support (excluding Warranty) n/a n/a para4.1t04.7 EDC + 8 weeks NCIA Den Hasg services set of activities 1 - - Investment
932 Warranty n/a n/a para 4.8 1 year from acceptance | NCIA Den Haag warranty year 1 - - investment
[ TOTAL PRICE CLIN 9 5
[Total Firm Fixed Price- Base Contract -
OPTIONAL CLINS-
- A - - " A A - | Totalfirm | Investmentor Optional Comments
cun Description SOW Reference | Required Completion Date| Delivery Destination | Delivery Form Unit of measure | Quantity | Unit price | T DAY o g,
10.0 CLIN 10 (OPTIONAL-EVALUATED) - WP4.1.1 PNWI for JTS/ICC/ITC Lab
10.1 Project P ion Services para 3.2 and Annex A
10.1.1 apet':’e':""m" two fixed 65 inch wall mounted monitors with power and HOMI cables (10 n/a n/a para 3.2 and Annex A EDC + 16 weeks NCIA Den Haag services set of activities 1 s = Investment
Option: provide two personnel for 5 days (total 10 Man Days) to support the purchaser
1012 making data and power connections from under the floor or above the ceiling to the desk n/a n/a para 3.2 and Annex A EDC + 21 weeks NCIA Den Hasg services set of activities 1 - - Investment
adapters.
10.2 Materials Annex A
10.2.1 Option: fixed 65 inch wall mounted monitors with power and HDMI cables (10 metres) Annex A EDC + 8 weeks NCIA Den Hasg item cach 2 - - investment
[TOTAL PRICE CLIN 10 -
11.0 CLIN 11 (OPTIONAL-EVALUATED) - WP4.1.2 PNWI for CSI Lab
111 Project Management & Installation Services para 3.3 and Annex B
1111 Option: install smart boards with cabling to NC test director desk n/a n/a para 3.3 and Annex B EDC + 16 weeks NCIA Den Hasg services set of activities 1 - - investment
Option: provide two personnel for 5 days (total 10 Man Days) to support the purchaser
1112 making data and power connections from under the floor or above the ceiling to the desk n/a n/a para 3.3 and Annex B EDC + 21 weeks NCIA Den Haag services set of activities 1 - - Investment
adapters.
12 Materials Annex B
1121 Option: Smart board with cabling to NC test director desk Annex B EDC + 8 weeks NCIA Den Hasg item cach 2 - - investment
[ TOTAL PRICE CLIN 11 5
12.0 CLIN 12 (OPTIONAL-EVALUATED) - WP4.1.3 PNWI for JISR Lab
121 Project & ion Services para 3.4 and Annex C
Option: provide two personnel for 5 days (total 10 Man Days) to support the purchaser
1211 making data and power connections from under the floor or above the ceiling to the desk n/a n/a para 3.4 and Annex C EDC + 21 weeks NCIA Den Haag services set of activities 1 - - Investment
adapters.

NATO UNCLASSIFIED

RFQ-CO-115268-AFAP



[ TOTAL PRICE CLIN 12

NATO UNCLASSIFIED

RFQ-CO-115268-AFAP

13.0 CLIN 13 (OPTIONAL-EVALUATED) - WP4.1.4 PNWI for Services Support Centre
13.1 Project Management & Installation Services para 3.5 and Annex D
1311 Option: Install fixed infrastructure displays 65 inch n/a n/a para 3.5 and Annex D EDC + 21 weeks NCIA Den Haag services set of activities 1 Investment
Option: provide two personnel for 5 days (total 10 Man Days) to support the purchaser
13.12 making data and power connections from under the floor or above the ceiling to the desk n/a n/a para 3.5 and Annex D EDC + 21 weeks NCIA Den Haag services set of activities 1 Investment
adapters.
Materials Annex D
Option: Fixed infrastructure displays 65 inch Annex D EDC + 8 weeks NCIA Den Haag item each 4 Investment
[ TOTAL PRICE CLIN 13
14.0 CLIN 14 (OPTIONAL-EVALUATED) - WP4.1.5 PNWI for Shared Facility 5
14.1 Project & ion Services para 3.6 and Annex E
1411 Option: Install fixed infrastructure displays 65 inch n/a n/a para 3.6 and Annex £ EDC + 21 weeks NCIA Den Haag services set of activities 1 Investment
Option: provide two personnel for 5 days (total 10 Man Days) to support the purchaser
1412 making data and power connections from under the floor or above the ceiling to the desk n/a n/a para3.6and Annex £ EDC + 21 weeks NCIA Den Haag services set of activities 1 Investment
adapters.
14.2 Materials Annex E
1421 Option: Fixed infrastructure displays 65 inch Annex EDC + 8 weeks NCIA Den Haag item each 3 Investment
TOTAL PRICE CLIN 14
15.0 CLIN 15 (OPTIONAL-EVALUATED) - WP4.1.6 PNWI for Shared Facility 6
15.1 Project Management & Installation Services para 3.7 and Annex F
1511 Option: install 48 port switches in Rack 1 (NS connections) n/a n/a para 3.7 and Annex F EDC + 16 weeks NCIA Den Haag services set of activities 1 Investment
1512 Option: install 48 port switch in Rack 1 (NU/NR connections) n/a n/a para 3.7 and Annex F EDC + 16 weeks NCIA Den Haag services set of activities 1 Investment
15.13 Option: install 48 port switch in Rack 2 (CFBL Red connections) n/a n/a para 3.7 and Annex F EDC + 16 weeks NCIA Den Haag services set of activities 1 Investment
1514 Option: install 48 port switch in Rack 2 (CFBL Pink connections) n/a n/a para 3.7 and Annex F EDC + 16 weeks NCIA Den Haag services set of activities 1 Investment
15.15 Option: install 48 port switch in Rack 2 (CFBL Yellow connections) n/a n/a para 3.7 and Annex F EDC + 16 weeks NCIA Den Haag services set of activities 1 Investment
Option: provide two personnel for 5 days (total 10 Man Days) to support the purchaser
15.16 making data and power connections from under the floor or above the ceiling to the desk n/a n/a para 3.7 and Annex F EDC + 21 weeks NCIA Den Haag services set of activities 1 Investment
adapters.
15.2 Materials Annex F
1521 Option: Fixed infrastructure displays 65 inch Annex F EDC + 8 weeks NCIA Den Haag item each 2 Investment
1522 Option: 48 port switch in Rack 1 (NS connections) Annex F EDC + 8 weeks NCIA Den Haag item set 2 Investment
1523 Option: 48 port switch in Rack 1 (NU/NR connections) Annex F EDC + 8 weeks NCIA Den Haag item set 1 Investment
1524 Option: 48 port switch in Rack 2 (CFBL Red connections) Annex F EDC + 8 weeks NCIA Den Haag item set 1 Investment
1525 Option: 48 port switch in Rack 2 (CFBL Pink connections) Annex F EDC + 8 weeks NCIA Den Haag item set 1 Investment
1526 Option: 48 port switch in Rack 2 (CFBL Yellow connections) Annex F EDC + 8 weeks NCIA Den Haag item set 1 Investment
 TOTAL PRICE CLIN 15
16.0 CLIN 16 (OPTIONAL-EVALUATED) - WP4.3 PNWI for ITB (BMD) Lab
16.1 Project & ion Services para 3.9 and Annex H
16.1.1 Option: relocate patch rack n/a n/a para 3.9 and Annex H EDC + 21 weeks NCIA Den Haag services set of activities 1 Investment
1612 Option: relocate, connect and test the display connections to the video matrix n/a n/a para3.9 and Annex H EDC + 21 weeks NCIA Den Haag services set of activities 1 Investment
Option: provide two personnel for 20 days (total 40 Man Days) to support the purchaser
1613 making data and power connections from under the floor or above the ceiling to the desk n/a n/a para 3.9 and Annex H EDC + 23 weeks NCIA Den Haag services set of activities 1 Investment
adapters.
16.2 Materials Annex H
16.2.1 Option: Video Distribution: OM4 pairs from patch rack to desk video displays Annex H EDC + 8 weeks NCIA Den Haag item each 63 Investment
TOTAL PRICE CLIN 16
17.0 CLIN 17 (OPTIONAL-EVALUATED) - WP4.4 PNWI for STVF Lab
17.1 Project & ion Services para 3.10 and Annex |
Option: provide two personnel for 20 days (total 40 Man Days) to support the purchaser
1711 making data and power connections from under the floor or above the ceiling to the desk n/a n/a para3.10 and Annex | EDC + 23 weeks NCIA Den Haag services set of activities 1 Investment

adapters.

TOTAL PRICE CLIN 17

Total Firm Fixed Price- Evaluated Options
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Labour Category
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Man-Days Man-Days Man-Days Man-Days Man-Days Man-Days Man-Days Man-Days Man-Days Man-Days Labrate  Llab-rate  Labrate  labrate  Labrate  Llabrate  Labrate  Llabrate  Labrate  Labrate
Currency 2020 2021 2022 2023 2024 2025 2026 2027 2028 2029 2020 2021 2022 2023 2024 2025 2026 2027 2028 2029 Extended cost

Expat Allowance
(ONLY if applicable) Profit

Fully burdened
cost

RFQ-CO-115268-AFAP

Subcontracted/ Name of
Subcontractor

111 Insert Labour category name here - - 0.00 0.00
112 Insert Labour category name here - - 0.00 0.00
113 Insert Labour category name here - - 0.00 0.00
114 Insert Labour category name here - - 0.00 0.00
121 Insert Labour category name here - - 0.00 0.00
122 Insert Labour category name here - - 0.00 0.00
123 Insert Labour category name here - - 0.00 0.00
124 Insert Labour category name here - - 0.00 0.00
125 Insert Labour category name here - - 0.00 0.00
126 Insert Labour category name here - - 0.00 0.00
127 Insert Labour category name here - - 0.00 0.00
128 Insert Labour category name here - - 0.00 0.00
129 Insert Labour category name here - - 0.00 0.00
12.10 Insert Labour category name here - - 0.00 0.00
1211 Insert Labour category name here - - 0.00 0.00
131 Insert Labour category name here - - 0.00 0.00
132 Insert Labour category name here - - 0.00 0.00
211 Insert Labour category name here - - 0.00 0.00
212 Insert Labour category name here - - 0.00 0.00
213 Insert Labour category name here - - 0.00 0.00
214 Insert Labour category name here - - 0.00 0.00
221 Insert Labour category name here - - 0.00 0.00
222 Insert Labour category name here - - 0.00 0.00
223 Insert Labour category name here - - 0.00 0.00
224 Insert Labour category name here - - 0.00 0.00
225 Insert Labour category name here - - 0.00 0.00
226 Insert Labour category name here - - 0.00 0.00
227 Insert Labour category name here - - 0.00 0.00
228 Insert Labour category name here - - 0.00 0.00
229 Insert Labour category name here - - 0.00 0.00
22.10 Insert Labour category name here - - 0.00 0.00
2211 Insert Labour category name here - - 0.00 0.00
22.12 Insert Labour category name here - - 0.00 0.00
2213 Insert Labour category name here - - 0.00 0.00
2214 Insert Labour category name here - - 0.00 0.00
2215 Insert Labour category name here - - 0.00 0.00
22.16 Insert Labour category name here - - 0.00 0.00
2217 Insert Labour category name here - - 0.00 0.00
2218 Insert Labour category name here - - 0.00 0.00
2219 Insert Labour category name here - - 0.00 0.00
22.20 Insert Labour category name here - - 0.00 0.00
2221 Insert Labour category name here - - 0.00 0.00
2222 Insert Labour category name here - - 0.00 0.00
2223 Insert Labour category name here - - 0.00 0.00
2224 Insert Labour category name here - - 0.00 0.00
2225 Insert Labour category name here - - 0.00 0.00
22.26 Insert Labour category name here - - 0.00 0.00
2227 Insert Labour category name here - - 0.00 0.00
2228 Insert Labour category name here - - 0.00 0.00
231 Insert Labour category name here - - 0.00 0.00
232 Insert Labour category name here - - 0.00 0.00
311 Insert Labour category name here - - 0.00 0.00
312 Insert Labour category name here - - 0.00 0.00
313 Insert Labour category name here - - 0.00 0.00
314 Insert Labour category name here - - 0.00 0.00
321 Insert Labour category name here - - 0.00 0.00
322 Insert Labour category name here - - 0.00 0.00
323 Insert Labour category name here - - 0.00 0.00
324 Insert Labour category name here - - 0.00 0.00
325 Insert Labour category name here - - 0.00 0.00
326 Insert Labour category name here - - 0.00 0.00
327 Insert Labour category name here - - 0.00 0.00
328 Insert Labour category name here - - 0.00 0.00
329 Insert Labour category name here - - 0.00 0.00
3.2.10 Insert Labour category name here - - 0.00 0.00
3211 Insert Labour category name here - - 0.00 0.00
331 Insert Labour category name here - - 0.00 0.00
332 Insert Labour category name here - - 000 0.00
411 Insert Labour category name here - - 0.00 0.00
212 Insert Labour category name here - - 0.00 0.00
413 Insert Labour category name here - - 0.00 0.00
414 Insert Labour category name here - - 0.00 0.00
421 Insert Labour category name here - - 0.00 0.00
422 Insert Labour category name here - - 0.00 0.00
423 Insert Labour category name here - - 0.00 0.00
424 Insert Labour category name here - - 0.00 0.00
425 Insert Labour category name here - - 0.00 0.00
426 Insert Labour category name here - - 0.00 0.00
427 Insert Labour category name here - - 0.00 0.00
2238 Insert Labour category name here - - 0.00 0.00
429 Insert Labour category name here - - 0.00 0.00
4.2.10 Insert Labour category name here - - 0.00 0.00
431 Insert Labour category name here - - 0.00 0.00
432 Insert Labour category name here - - 0.00 0.00
511 Insert Labour category name here - - 0.00 0.00
512 Insert Labour category name here - - 0.00 0.00
513 Insert Labour category name here - - 0.00 0.00
514 Insert Labour category name here - - 0.00 0.00
521 Insert Labour category name here - - 0.00 0.00
522 Insert Labour category name here - - 0.00 0.00
523 Insert Labour category name here - - 0.00 0.00
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524 Insert Labour category name here 0.00 0.00
525 Insert Labour category name here 0.00 0.00
526 Insert Labour category name here 0.00 0.00
527 Insert Labour category name here 0.00 0.00
528 Insert Labour category name here 0.00 0.00
529 Insert Labour category name here 0.00 0.00
5.2.10 Insert Labour category name here 0.00 0.00
531 Insert Labour category name here 0.00 0.00
532 Insert Labour category name here 0.00 0.00
611 Insert Labour category name here 0.00 0.00
612 Insert Labour category name here 0.00 0.00
613 Insert Labour category name here 0.00 0.00
614 Insert Labour category name here 0.00 0.00
621 Insert Labour category name here 0.00 0.00
622 Insert Labour category name here 0.00 0.00
623 Insert Labour category name here 0.00 0.00
624 Insert Labour category name here 0.00 0.00
625 Insert Labour category name here 0.00 0.00
626 Insert Labour category name here 0.00 0.00
62.7 Insert Labour category name here 0.00 0.00
628 Insert Labour category name here 0.00 0.00
62.9 Insert Labour category name here 0.00 0.00
62.10 Insert Labour category name here 0.00 0.00
631 Insert Labour category name here 0.00 0.00
632 Insert Labour category name here 0.00 0.00
711 Insert Labour category name here 0.00 0.00
712 Insert Labour category name here 0.00 0.00
713 Insert Labour category name here 0.00 0.00
714 Insert Labour category name here 0.00 0.00
721 Insert Labour category name here 0.00 0.00
722 Insert Labour category name here 0.00 0.00
723 Insert Labour category name here 0.00 0.00
724 Insert Labour category name here 0.00 0.00
725 Insert Labour category name here 0.00 0.00
7.26 Insert Labour category name here 0.00 0.00
7.2.7 Insert Labour category name here 0.00 0.00
728 Insert Labour category name here 0.00 0.00
7.2.9 Insert Labour category name here 0.00 0.00
7.2.10 Insert Labour category name here 0.00 0.00
7211 Insert Labour category name here 0.00 0.00
7.2.12 Insert Labour category name here 0.00 0.00
7.2.13 Insert Labour category name here 0.00 0.00
7.2.14 Insert Labour category name here 0.00 0.00
7.2.15 Insert Labour category name here 0.00 0.00
7.2.16 Insert Labour category name here 0.00 0.00
7.2.17 Insert Labour category name here 0.00 0.00
7.2.18 Insert Labour category name here 0.00 0.00
731 Insert Labour category name here 0.00 0.00
732 Insert Labour category name here 0.00 0.00
811 Insert Labour category name here 0.00 0.00
812 Insert Labour category name here 0.00 0.00
813 Insert Labour category name here 0.00 0.00
814 Insert Labour category name here 0.00 0.00
8211 Insert Labour category name here 0.00 0.00
8212 Insert Labour category name here 0.00 0.00
8221 Insert Labour category name here 0.00 0.00
8222 Insert Labour category name here 0.00 0.00
8223 Insert Labour category name here 0.00 0.00
823.1 Insert Labour category name here 0.00 0.00
8232 Insert Labour category name here 0.00 0.00
8241 Insert Labour category name here 0.00 0.00
8242 Insert Labour category name here 0.00 0.00
8243 Insert Labour category name here 0.00 0.00
8244 Insert Labour category name here 0.00 0.00
8245 Insert Labour category name here 0.00 0.00
831 Insert Labour category name here 0.00 0.00
832 Insert Labour category name here 0.00 0.00
911 Insert Labour category name here 0.00 0.00
912 Insert Labour category name here 0.00 0.00
913 Insert Labour category name here 0.00 0.00
914 Insert Labour category name here 0.00 0.00
9.2.1.1 Insert Labour category name here 0.00 0.00
9212 Insert Labour category name here 0.00 0.00
922 Insert Labour category name here 0.00 0.00
923 Insert Labour category name here 0.00 0.00
924 Insert Labour category name here 0.00 0.00
925 Insert Labour category name here 0.00 0.00
926 Insert Labour category name here 0.00 0.00
927 Insert Labour category name here 0.00 0.00
928 Insert Labour category name here 0.00 0.00
929 Insert Labour category name here 0.00 0.00
9.2.10 Insert Labour category name here 0.00 0.00
9.2.11 Insert Labour category name here 0.00 0.00
9.2.12 Insert Labour category name here 0.00 0.00
9.2.13 Insert Labour category name here 0.00 0.00
9.2.14 Insert Labour category name here 0.00 0.00
9.2.15 Insert Labour category name here 0.00 0.00
9.2.16 Insert Labour category name here 0.00 0.00
9.2.17 Insert Labour category name here 0.00 0.00
9.2.18 Insert Labour category name here 0.00 0.00
9.2.19 Insert Labour category name here 0.00 0.00
9.2.20 Insert Labour category name here 0.00 0.00
9221 Insert Labour category name here 0.00 0.00
9.2.22 Insert Labour category name here 0.00 0.00
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9223 Insert Labour category name here 0.00 0.00
9.2.24 category name here 0.00 0.00
9.2.25 category name here 0.00 0.00
9.2.26 Insert Labour category name here 0.00 0.00
9227 Insert Labour category name here 0.00 0.00
9.2.28 Insert Labour category name here 0.00 0.00
9.2.29 Insert Labour category name here 0.00 0.00
9.2.30 Insert Labour category name here 0.00 0.00
9231 Insert Labour category name here 0.00 0.00
9.2.32 Insert Labour category name here 0.00 0.00
9233 Insert Labour category name here 0.00 0.00
931 Insert Labour category name here 0.00 0.00
932 Insert Labour category name here 0.00 0.00
1011 Insert Labour category name here 0.00 0.00
1012 Insert Labour category name here 0.00 0.00
1021 Insert Labour category name here 0.00 0.00
111 Insert Labour category name here 0.00 0.00
1112 Insert Labour category name here 0.00 0.00
121 Insert Labour category name here 0.00 0.00
1211 Insert Labour category name here 0.00 0.00
1311 Insert Labour category name here 0.00 0.00
1312 Insert Labour category name here 0.00 0.00
1321 Insert Labour category name here 0.00 0.00
1.1 Insert Labour category name here 0.00 0.00
1412 Insert Labour category name here 0.00 0.00
14.2.1 Insert Labour category name here 0.00 0.00
1511 Insert Labour category name here 0.00 0.00
1512 Insert Labour category name here 0.00 0.00
1513 Insert Labour category name here 0.00 0.00
15.1.4 Insert Labour category name here 0.00 0.00
1515 Insert Labour category name here 0.00 0.00
1516 Insert Labour category name here 0.00 0.00
1521 Insert Labour category name here 0.00 0.00
1522 Insert Labour category name here 0.00 0.00
1523 Insert Labour category name here 0.00 0.00
1524 Insert Labour category name here 0.00 0.00
1525 Insert Labour category name here 0.00 0.00
1526 Insert Labour category name here 0.00 0.00
1611 Insert Labour category name here 0.00 0.00
1612 Insert Labour category name here 0.00 0.00
1613 Insert Labour category name here 0.00 0.00
16.2.1 Insert Labour category name here 0.00 0.00
1711 Insert Labour category name here 0.00 0.00
Total 0.00

NATO UNCLASSIFIED

RFQ-CO-115268-AFAP



Equipment Name

NATO UNCLASSIFIED

Unitcost Unitcost Unitcost Unitcost Unitcost Unitcost Unitcost Unitcost Unitcost Extended
Item Description 2020 2021 2022 2023 2024 2025 2026 2027 2028 2029 2020 2021 2022 2023 2024 2025 2026 2027 2028 2029 cost

Quantity Quantity Quantity Quantity Quantity Quantity Quantity Quantity Quantity Quantity Unit cost

Profit

Fully burdened
cost

RFQ-CO-115268-AFAP

Subcontracted/ Name of
Subcontractor

Example. 1.1.1
111
112
113
114
121
122
123
124
125
126
127
1238
129
1210
1211
131
132
211
212
213
214
221
222
223
224
225
226
227
228
229
22.10
2211
2212
2213
2214
2215
2216
2217
2218
2219
2220
2221
2222
2223
2224
2225
2226
2227
2228
231
232
311
3.12
313
3.1.4
321
322
323
3.2.4
325
3.26
327
3238
329
3.2.10
3211
33.1
332
411
412
4.13
414
4.2.1
422
423
424
425
426
4.2.7
4238
429
4.2.10
43.1
432
5.1
5.1.2
5.13
5.1.4
5.2.1
522
523
5.24
5.2.5
5.26
5.2.7

EXAMPLE: BrandX Server: T51593
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name

Example: HT800003 (model number) Euro (EUR) 10 20 25 5 5 10 15 20 10 5 150.00 155.00 160.00 165.00 170.00 175.00 180.00 185.00 190.00 195.00  21,300.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
Insert Item Description/Model number 0.00
NATO UNCLASSIFIED
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24,430.00
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5238
5.2.9
5.2.10
53.1
532
6.1.1
6.1.2
6.13
6.1.4
6.2.1
6.2.2
6.2.3
6.2.4
6.2.5
6.26
6.2.7
6.2.8
6.2.9
6.2.10
63.1
632
7.1
7.1.2
7.13
7.14
7.2.1
7.22
7.23
7.24
7.25
7.26
7.2.7
7.28
7.2.9
7.2.10
7.2.11
7.2.12
7.2.13
7.2.14
7.2.15
7.2.16
7.2.17
7.218
73.1
732
8.1.1
8.1.2
8.13
814
82.1.1
8212
8221
8222
8223
8231
8232
8241
8.2.4.2
8243
8.2.4.4
8245
83.1
832
9.1.1
9.1.2
9.13
9.1.4
9.2.1.1
9.2.1.2
9.2.2
9.23
9.2.4
9.25
9.2.6
9.2.7
9.2.8
9.2.9
9.2.10
9.2.11
9.2.12
9.2.13
9.2.14
9.2.15
9.2.16
9.2.17
9.2.18
9.2.19
9.2.20
9.2.21
9.2.22
9.2.23
9.2.24
9.2.25
9.2.26
9.2.27
9.2.28
9.2.29
9.2.30

Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name
Insert Purchased Equipment name

Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
Insert Item Description/Model number
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9.2.31 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
9.2.32 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
9.2.33 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
93.1 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
932 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
10.1.1 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
10.1.2 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
10.2.1 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
1111 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
1112 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
11.2.1 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
12.1.1 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
13.11 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
13.1.2 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
13.2.1 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
14.1.1 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
14.1.2 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
14.2.1 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
15.1.1 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
15.1.2 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
15.13 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
15.1.4 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
15.15 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
15.1.6 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
15.2.1 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
15.2.2 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
15.2.3 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
15.2.4 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
1525 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
15.2.6 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
16.1.1 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
16.1.2 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
16.1.3 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
16.2.1 Insert Purchased Equipment name Insert Item Description/Model number 0.00 0.00 0.00
17.1.1 Insert Purchased Equipment name Insert Item Descripti number 0.00 0.00 0.00
Total 0.00
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Nr of Nr of Nr of Days
Origin/Destination Year Currency trips people per trip Cost per roundtrip Per Diem Extended cost Profit Total Cost
Example. 1.1.1 Rome/The Hague 2020 Euro (EUR) 4 3 5 600.00 150.00 16,200.00 810.00 17,010.00
1.1.1 Insert Origin/destination - 0.00 0.00
1.1.2 Insert Origin/destination - 0.00 0.00
1.1.3 Insert Origin/destination - 0.00 0.00
1.1.4 Insert Origin/destination - 0.00 0.00
1.2.1 Insert Origin/destination - 0.00 0.00
1.2.2 Insert Origin/destination - 0.00 0.00
1.2.3 Insert Origin/destination - 0.00 0.00
1.2.4 Insert Origin/destination - 0.00 0.00
1.2.5 Insert Origin/destination - 0.00 0.00
1.2.6 Insert Origin/destination - 0.00 0.00
1.2.7 Insert Origin/destination - 0.00 0.00
1.2.8 Insert Origin/destination - 0.00 0.00
1.2.9 Insert Origin/destination - 0.00 0.00
1.2.10 Insert Origin/destination - 0.00 0.00
1.2.11 Insert Origin/destination - 0.00 0.00
1.3.1 Insert Origin/destination - 0.00 0.00
1.3.2 Insert Origin/destination - 0.00 0.00
2.1.1 Insert Origin/destination - 0.00 0.00
2.1.2 Insert Origin/destination - 0.00 0.00
2.1.3 Insert Origin/destination - 0.00 0.00
2.1.4 Insert Origin/destination - 0.00 0.00
2.2.1 Insert Origin/destination - 0.00 0.00
2.2.2 Insert Origin/destination - 0.00 0.00
2.2.3 Insert Origin/destination - 0.00 0.00
2.2.4 Insert Origin/destination - 0.00 0.00
2.2.5 Insert Origin/destination - 0.00 0.00
2.2.6 Insert Origin/destination - 0.00 0.00
2.2.7 Insert Origin/destination - 0.00 0.00
2.2.8 Insert Origin/destination - 0.00 0.00
2.2.9 Insert Origin/destination - 0.00 0.00
2.2.10 Insert Origin/destination - 0.00 0.00
2.2.11 Insert Origin/destination - 0.00 0.00
2.2.12 Insert Origin/destination - 0.00 0.00
2.2.13 Insert Origin/destination - 0.00 0.00
2.2.14 Insert Origin/destination - 0.00 0.00
2.2.15 Insert Origin/destination - 0.00 0.00
2.2.16 Insert Origin/destination - 0.00 0.00
2.2.17 Insert Origin/destination - 0.00 0.00
2.2.18 Insert Origin/destination - 0.00 0.00
2.2.19 Insert Origin/destination - 0.00 0.00
2.2.20 Insert Origin/destination - 0.00 0.00
2.2.21 Insert Origin/destination - 0.00 0.00
2.2.22 Insert Origin/destination - 0.00 0.00
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2.2.23 Insert Origin/destination - 0.00 0.00
2.2.24 Insert Origin/destination - 0.00 0.00
2.2.25 Insert Origin/destination - 0.00 0.00
2.2.26 Insert Origin/destination - 0.00 0.00
2.2.27 Insert Origin/destination - 0.00 0.00
2.2.28 Insert Origin/destination - 0.00 0.00
2.3.1 Insert Origin/destination - 0.00 0.00
2.3.2 Insert Origin/destination - 0.00 0.00
3.1.1 Insert Origin/destination - 0.00 0.00
3.1.2 Insert Origin/destination - 0.00 0.00
3.1.3 Insert Origin/destination - 0.00 0.00
3.14 Insert Origin/destination - 0.00 0.00
3.2.1 Insert Origin/destination - 0.00 0.00
3.2.2 Insert Origin/destination - 0.00 0.00
3.2.3 Insert Origin/destination - 0.00 0.00
3.24 Insert Origin/destination - 0.00 0.00
3.2.5 Insert Origin/destination - 0.00 0.00
3.2.6 Insert Origin/destination - 0.00 0.00
3.2.7 Insert Origin/destination - 0.00 0.00
3.2.8 Insert Origin/destination - 0.00 0.00
3.2.9 Insert Origin/destination - 0.00 0.00
3.2.10 Insert Origin/destination - 0.00 0.00
3.2.11 Insert Origin/destination - 0.00 0.00
3.3.1 Insert Origin/destination - 0.00 0.00
3.3.2 Insert Origin/destination - 0.00 0.00
4.1.1 Insert Origin/destination - 0.00 0.00
4.1.2 Insert Origin/destination - 0.00 0.00
4.1.3 Insert Origin/destination - 0.00 0.00
4.1.4 Insert Origin/destination - 0.00 0.00
4.2.1 Insert Origin/destination - 0.00 0.00
4.2.2 Insert Origin/destination - 0.00 0.00
4.2.3 Insert Origin/destination - 0.00 0.00
4.2.4 Insert Origin/destination - 0.00 0.00
4.2.5 Insert Origin/destination - 0.00 0.00
4.2.6 Insert Origin/destination - 0.00 0.00
4.2.7 Insert Origin/destination - 0.00 0.00
4.2.8 Insert Origin/destination - 0.00 0.00
4.2.9 Insert Origin/destination - 0.00 0.00
4.2.10 Insert Origin/destination - 0.00 0.00
43.1 Insert Origin/destination - 0.00 0.00
4.3.2 Insert Origin/destination - 0.00 0.00
5.1.1 Insert Origin/destination - 0.00 0.00
5.1.2 Insert Origin/destination - 0.00 0.00
5.1.3 Insert Origin/destination - 0.00 0.00
5.1.4 Insert Origin/destination - 0.00 0.00
5.2.1 Insert Origin/destination - 0.00 0.00

NATO UNCLASSIFIED RFQ-CO-115268-AFAP



NATO UNCLASSIFIED RFQ-CO-115268-AFAP

5.2.2 Insert Origin/destination - 0.00 0.00
5.23 Insert Origin/destination - 0.00 0.00
5.2.4 Insert Origin/destination - 0.00 0.00
5.25 Insert Origin/destination - 0.00 0.00
5.2.6 Insert Origin/destination - 0.00 0.00
5.2.7 Insert Origin/destination - 0.00 0.00
5.2.8 Insert Origin/destination - 0.00 0.00
5.2.9 Insert Origin/destination - 0.00 0.00
5.2.10 Insert Origin/destination - 0.00 0.00
5.3.1 Insert Origin/destination - 0.00 0.00
5.3.2 Insert Origin/destination - 0.00 0.00
6.1.1 Insert Origin/destination - 0.00 0.00
6.1.2 Insert Origin/destination - 0.00 0.00
6.1.3 Insert Origin/destination - 0.00 0.00
6.1.4 Insert Origin/destination - 0.00 0.00
6.2.1 Insert Origin/destination - 0.00 0.00
6.2.2 Insert Origin/destination - 0.00 0.00
6.2.3 Insert Origin/destination - 0.00 0.00
6.2.4 Insert Origin/destination - 0.00 0.00
6.2.5 Insert Origin/destination - 0.00 0.00
6.2.6 Insert Origin/destination - 0.00 0.00
6.2.7 Insert Origin/destination - 0.00 0.00
6.2.8 Insert Origin/destination - 0.00 0.00
6.2.9 Insert Origin/destination - 0.00 0.00
6.2.10 Insert Origin/destination - 0.00 0.00
6.3.1 Insert Origin/destination - 0.00 0.00
6.3.2 Insert Origin/destination - 0.00 0.00
7.11 Insert Origin/destination - 0.00 0.00
7.1.2 Insert Origin/destination - 0.00 0.00
7.1.3 Insert Origin/destination - 0.00 0.00
7.1.4 Insert Origin/destination - 0.00 0.00
7.2.1 Insert Origin/destination - 0.00 0.00
7.2.2 Insert Origin/destination - 0.00 0.00
7.23 Insert Origin/destination - 0.00 0.00
7.2.4 Insert Origin/destination - 0.00 0.00
7.25 Insert Origin/destination - 0.00 0.00
7.2.6 Insert Origin/destination - 0.00 0.00
7.2.7 Insert Origin/destination - 0.00 0.00
7.2.8 Insert Origin/destination - 0.00 0.00
7.2.9 Insert Origin/destination - 0.00 0.00
7.2.10 Insert Origin/destination - 0.00 0.00
7.2.11 Insert Origin/destination - 0.00 0.00
7.2.12 Insert Origin/destination - 0.00 0.00
7.2.13 Insert Origin/destination - 0.00 0.00
7.2.14 Insert Origin/destination - 0.00 0.00
7.2.15 Insert Origin/destination - 0.00 0.00
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7.2.16 Insert Origin/destination - 0.00 0.00
7.2.17 Insert Origin/destination - 0.00 0.00
7.2.18 Insert Origin/destination - 0.00 0.00
7.3.1 Insert Origin/destination - 0.00 0.00
7.3.2 Insert Origin/destination - 0.00 0.00
8.1.1 Insert Origin/destination - 0.00 0.00
8.1.2 Insert Origin/destination - 0.00 0.00
8.1.3 Insert Origin/destination - 0.00 0.00
8.1.4 Insert Origin/destination - 0.00 0.00
8.2.11 Insert Origin/destination - 0.00 0.00
8.2.1.2 Insert Origin/destination - 0.00 0.00
8.2.2.1 Insert Origin/destination - 0.00 0.00
8.2.2.2 Insert Origin/destination - 0.00 0.00
8.2.2.3 Insert Origin/destination - 0.00 0.00
8.2.3.1 Insert Origin/destination - 0.00 0.00
8.2.3.2 Insert Origin/destination - 0.00 0.00
8.2.4.1 Insert Origin/destination - 0.00 0.00
8.2.4.2 Insert Origin/destination - 0.00 0.00
8.2.4.3 Insert Origin/destination - 0.00 0.00
8.2.4.4 Insert Origin/destination - 0.00 0.00
8.2.4.5 Insert Origin/destination - 0.00 0.00
8.3.1 Insert Origin/destination - 0.00 0.00
8.3.2 Insert Origin/destination - 0.00 0.00
9.1.1 Insert Origin/destination - 0.00 0.00
9.1.2 Insert Origin/destination - 0.00 0.00
9.1.3 Insert Origin/destination - 0.00 0.00
9.1.4 Insert Origin/destination - 0.00 0.00
9.2.11 Insert Origin/destination - 0.00 0.00
9.2.1.2 Insert Origin/destination - 0.00 0.00
9.2.2 Insert Origin/destination - 0.00 0.00
9.2.3 Insert Origin/destination - 0.00 0.00
9.2.4 Insert Origin/destination - 0.00 0.00
9.2.5 Insert Origin/destination - 0.00 0.00
9.2.6 Insert Origin/destination - 0.00 0.00
9.2.7 Insert Origin/destination - 0.00 0.00
9.2.8 Insert Origin/destination - 0.00 0.00
9.2.9 Insert Origin/destination - 0.00 0.00
9.2.10 Insert Origin/destination - 0.00 0.00
9.2.11 Insert Origin/destination - 0.00 0.00
9.2.12 Insert Origin/destination - 0.00 0.00
9.2.13 Insert Origin/destination - 0.00 0.00
9.2.14 Insert Origin/destination - 0.00 0.00
9.2.15 Insert Origin/destination - 0.00 0.00
9.2.16 Insert Origin/destination - 0.00 0.00
9.2.17 Insert Origin/destination - 0.00 0.00
9.2.18 Insert Origin/destination - 0.00 0.00
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9.2.19 Insert Origin/destination - 0.00 0.00
9.2.20 Insert Origin/destination - 0.00 0.00
9.2.21 Insert Origin/destination - 0.00 0.00
9.2.22 Insert Origin/destination - 0.00 0.00
9.2.23 Insert Origin/destination - 0.00 0.00
9.2.24 Insert Origin/destination - 0.00 0.00
9.2.25 Insert Origin/destination - 0.00 0.00
9.2.26 Insert Origin/destination - 0.00 0.00
9.2.27 Insert Origin/destination - 0.00 0.00
9.2.28 Insert Origin/destination - 0.00 0.00
9.2.29 Insert Origin/destination - 0.00 0.00
9.2.30 Insert Origin/destination - 0.00 0.00
9.2.31 Insert Origin/destination - 0.00 0.00
9.2.32 Insert Origin/destination - 0.00 0.00
9.2.33 Insert Origin/destination - 0.00 0.00
9.3.1 Insert Origin/destination - 0.00 0.00
9.3.2 Insert Origin/destination - 0.00 0.00
10.1.1 Insert Origin/destination - 0.00 0.00
10.1.2 Insert Origin/destination - 0.00 0.00
10.2.1 Insert Origin/destination - 0.00 0.00
11.1.1 Insert Origin/destination - 0.00 0.00
11.1.2 Insert Origin/destination - 0.00 0.00
11.2.1 Insert Origin/destination - 0.00 0.00
12.1.1 Insert Origin/destination - 0.00 0.00
13.1.1 Insert Origin/destination - 0.00 0.00
13.1.2 Insert Origin/destination - 0.00 0.00
13.2.1 Insert Origin/destination - 0.00 0.00
14.1.1 Insert Origin/destination - 0.00 0.00
14.1.2 Insert Origin/destination - 0.00 0.00
14.2.1 Insert Origin/destination - 0.00 0.00
15.1.1 Insert Origin/destination - 0.00 0.00
15.1.2 Insert Origin/destination - 0.00 0.00
15.1.3 Insert Origin/destination - 0.00 0.00
15.1.4 Insert Origin/destination - 0.00 0.00
15.1.5 Insert Origin/destination - 0.00 0.00
15.1.6 Insert Origin/destination - 0.00 0.00
15.2.1 Insert Origin/destination - 0.00 0.00
15.2.2 Insert Origin/destination - 0.00 0.00
15.2.3 Insert Origin/destination - 0.00 0.00
15.2.4 Insert Origin/destination - 0.00 0.00
15.2.5 Insert Origin/destination - 0.00 0.00
15.2.6 Insert Origin/destination - 0.00 0.00
16.1.1 Insert Origin/destination - 0.00 0.00
16.1.2 Insert Origin/destination - 0.00 0.00
16.1.3 Insert Origin/destination - 0.00 0.00
16.2.1 Insert Origin/destination - 0.00 0.00
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17.1.1 Insert Origin/destination - 0.00 0.00
Total 0.00
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Extended
Item Name Item Description Currency Unit Type Quantity Unit cost  cost Profit Total Cost
Example. 1.1.1 Shipping Shipping USA to BRU 2020 Euro (EUR) Lot 2 3,000.00 6,000.00 300.00 6,300.00
1.11 Insert Other Direct Cost item 0.00 0.00 0.00
1.1.2 Insert Other Direct Cost item 0.00 0.00 0.00
1.1.3 Insert Other Direct Cost item 0.00 0.00 0.00
1.14 Insert Other Direct Cost item 0.00 0.00 0.00
1.2.1 Insert Other Direct Cost item 0.00 0.00 0.00
1.2.2 Insert Other Direct Cost item 0.00 0.00 0.00
1.2.3 Insert Other Direct Cost item 0.00 0.00 0.00
1.2.4 Insert Other Direct Cost item 0.00 0.00 0.00
1.2.5 Insert Other Direct Cost item 0.00 0.00 0.00
1.2.6 Insert Other Direct Cost item 0.00 0.00 0.00
1.2.7 Insert Other Direct Cost item 0.00 0.00 0.00
1.2.8 Insert Other Direct Cost item 0.00 0.00 0.00
1.2.9 Insert Other Direct Cost item 0.00 0.00 0.00
1.2.10 Insert Other Direct Cost item 0.00 0.00 0.00
1.2.11 Insert Other Direct Cost item 0.00 0.00 0.00
1.3.1 Insert Other Direct Cost item 0.00 0.00 0.00
1.3.2 Insert Other Direct Cost item 0.00 0.00 0.00
2.1.1 Insert Other Direct Cost item 0.00 0.00 0.00
2.1.2 Insert Other Direct Cost item 0.00 0.00 0.00
2.1.3 Insert Other Direct Cost item 0.00 0.00 0.00
2.1.4 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.1 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.2 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.3 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.4 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.5 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.6 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.7 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.8 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.9 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.10 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.11 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.12 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.13 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.14 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.15 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.16 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.17 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.18 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.19 Insert Other Direct Cost item 0.00 0.00 0.00
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2.2.20 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.21 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.22 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.23 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.24 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.25 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.26 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.27 Insert Other Direct Cost item 0.00 0.00 0.00
2.2.28 Insert Other Direct Cost item 0.00 0.00 0.00
23.1 Insert Other Direct Cost item 0.00 0.00 0.00
2.3.2 Insert Other Direct Cost item 0.00 0.00 0.00
3.1.1 Insert Other Direct Cost item 0.00 0.00 0.00
3.1.2 Insert Other Direct Cost item 0.00 0.00 0.00
3.1.3 Insert Other Direct Cost item 0.00 0.00 0.00
3.14 Insert Other Direct Cost item 0.00 0.00 0.00
3.2.1 Insert Other Direct Cost item 0.00 0.00 0.00
3.2.2 Insert Other Direct Cost item 0.00 0.00 0.00
3.2.3 Insert Other Direct Cost item 0.00 0.00 0.00
3.24 Insert Other Direct Cost item 0.00 0.00 0.00
3.2.5 Insert Other Direct Cost item 0.00 0.00 0.00
3.2.6 Insert Other Direct Cost item 0.00 0.00 0.00
3.2.7 Insert Other Direct Cost item 0.00 0.00 0.00
3.2.8 Insert Other Direct Cost item 0.00 0.00 0.00
3.2.9 Insert Other Direct Cost item 0.00 0.00 0.00
3.2.10 Insert Other Direct Cost item 0.00 0.00 0.00
3.2.11 Insert Other Direct Cost item 0.00 0.00 0.00
3.3.1 Insert Other Direct Cost item 0.00 0.00 0.00
3.3.2 Insert Other Direct Cost item 0.00 0.00 0.00
4.1.1 Insert Other Direct Cost item 0.00 0.00 0.00
4.1.2 Insert Other Direct Cost item 0.00 0.00 0.00
4.1.3 Insert Other Direct Cost item 0.00 0.00 0.00
4.1.4 Insert Other Direct Cost item 0.00 0.00 0.00
4.2.1 Insert Other Direct Cost item 0.00 0.00 0.00
4.2.2 Insert Other Direct Cost item 0.00 0.00 0.00
4.2.3 Insert Other Direct Cost item 0.00 0.00 0.00
4.2.4 Insert Other Direct Cost item 0.00 0.00 0.00
4.2.5 Insert Other Direct Cost item 0.00 0.00 0.00
4.2.6 Insert Other Direct Cost item 0.00 0.00 0.00
4.2.7 Insert Other Direct Cost item 0.00 0.00 0.00
4.2.8 Insert Other Direct Cost item 0.00 0.00 0.00
4.2.9 Insert Other Direct Cost item 0.00 0.00 0.00
4.2.10 Insert Other Direct Cost item 0.00 0.00 0.00
4.3.1 Insert Other Direct Cost item 0.00 0.00 0.00
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4.3.2 Insert Other Direct Cost item 0.00 0.00 0.00
5.1.1 Insert Other Direct Cost item 0.00 0.00 0.00
5.1.2 Insert Other Direct Cost item 0.00 0.00 0.00
5.1.3 Insert Other Direct Cost item 0.00 0.00 0.00
5.1.4 Insert Other Direct Cost item 0.00 0.00 0.00
5.2.1 Insert Other Direct Cost item 0.00 0.00 0.00
5.2.2 Insert Other Direct Cost item 0.00 0.00 0.00
5.2.3 Insert Other Direct Cost item 0.00 0.00 0.00
5.2.4 Insert Other Direct Cost item 0.00 0.00 0.00
5.2.5 Insert Other Direct Cost item 0.00 0.00 0.00
5.2.6 Insert Other Direct Cost item 0.00 0.00 0.00
5.2.7 Insert Other Direct Cost item 0.00 0.00 0.00
5.2.8 Insert Other Direct Cost item 0.00 0.00 0.00
5.2.9 Insert Other Direct Cost item 0.00 0.00 0.00
5.2.10 Insert Other Direct Cost item 0.00 0.00 0.00
5.3.1 Insert Other Direct Cost item 0.00 0.00 0.00
5.3.2 Insert Other Direct Cost item 0.00 0.00 0.00
6.1.1 Insert Other Direct Cost item 0.00 0.00 0.00
6.1.2 Insert Other Direct Cost item 0.00 0.00 0.00
6.1.3 Insert Other Direct Cost item 0.00 0.00 0.00
6.1.4 Insert Other Direct Cost item 0.00 0.00 0.00
6.2.1 Insert Other Direct Cost item 0.00 0.00 0.00
6.2.2 Insert Other Direct Cost item 0.00 0.00 0.00
6.2.3 Insert Other Direct Cost item 0.00 0.00 0.00
6.2.4 Insert Other Direct Cost item 0.00 0.00 0.00
6.2.5 Insert Other Direct Cost item 0.00 0.00 0.00
6.2.6 Insert Other Direct Cost item 0.00 0.00 0.00
6.2.7 Insert Other Direct Cost item 0.00 0.00 0.00
6.2.8 Insert Other Direct Cost item 0.00 0.00 0.00
6.2.9 Insert Other Direct Cost item 0.00 0.00 0.00
6.2.10 Insert Other Direct Cost item 0.00 0.00 0.00
6.3.1 Insert Other Direct Cost item 0.00 0.00 0.00
6.3.2 Insert Other Direct Cost item 0.00 0.00 0.00
7.1.1 Insert Other Direct Cost item 0.00 0.00 0.00
7.1.2 Insert Other Direct Cost item 0.00 0.00 0.00
7.1.3 Insert Other Direct Cost item 0.00 0.00 0.00
7.1.4 Insert Other Direct Cost item 0.00 0.00 0.00
7.2.1 Insert Other Direct Cost item 0.00 0.00 0.00
7.2.2 Insert Other Direct Cost item 0.00 0.00 0.00
7.2.3 Insert Other Direct Cost item 0.00 0.00 0.00
7.2.4 Insert Other Direct Cost item 0.00 0.00 0.00
7.2.5 Insert Other Direct Cost item 0.00 0.00 0.00
7.2.6 Insert Other Direct Cost item 0.00 0.00 0.00
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7.2.7 Insert Other Direct Cost item 0.00 0.00 0.00
7.2.8 Insert Other Direct Cost item 0.00 0.00 0.00
7.2.9 Insert Other Direct Cost item 0.00 0.00 0.00
7.2.10 Insert Other Direct Cost item 0.00 0.00 0.00
7.2.11 Insert Other Direct Cost item 0.00 0.00 0.00
7.2.12 Insert Other Direct Cost item 0.00 0.00 0.00
7.2.13 Insert Other Direct Cost item 0.00 0.00 0.00
7.2.14 Insert Other Direct Cost item 0.00 0.00 0.00
7.2.15 Insert Other Direct Cost item 0.00 0.00 0.00
7.2.16 Insert Other Direct Cost item 0.00 0.00 0.00
7.2.17 Insert Other Direct Cost item 0.00 0.00 0.00
7.2.18 Insert Other Direct Cost item 0.00 0.00 0.00
7.3.1 Insert Other Direct Cost item 0.00 0.00 0.00
7.3.2 Insert Other Direct Cost item 0.00 0.00 0.00
8.1.1 Insert Other Direct Cost item 0.00 0.00 0.00
8.1.2 Insert Other Direct Cost item 0.00 0.00 0.00
8.1.3 Insert Other Direct Cost item 0.00 0.00 0.00
8.1.4 Insert Other Direct Cost item 0.00 0.00 0.00
8.2.1.1 Insert Other Direct Cost item 0.00 0.00 0.00
8.2.1.2 Insert Other Direct Cost item 0.00 0.00 0.00
8.2.2.1 Insert Other Direct Cost item 0.00 0.00 0.00
8.2.2.2 Insert Other Direct Cost item 0.00 0.00 0.00
8.2.2.3 Insert Other Direct Cost item 0.00 0.00 0.00
8.2.3.1 Insert Other Direct Cost item 0.00 0.00 0.00
8.2.3.2 Insert Other Direct Cost item 0.00 0.00 0.00
8.24.1 Insert Other Direct Cost item 0.00 0.00 0.00
8.2.4.2 Insert Other Direct Cost item 0.00 0.00 0.00
8.24.3 Insert Other Direct Cost item 0.00 0.00 0.00
8.24.4 Insert Other Direct Cost item 0.00 0.00 0.00
8.2.4.5 Insert Other Direct Cost item 0.00 0.00 0.00
8.3.1 Insert Other Direct Cost item 0.00 0.00 0.00
8.3.2 Insert Other Direct Cost item 0.00 0.00 0.00
9.1.1 Insert Other Direct Cost item 0.00 0.00 0.00
9.1.2 Insert Other Direct Cost item 0.00 0.00 0.00
9.1.3 Insert Other Direct Cost item 0.00 0.00 0.00
9.14 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.1.1 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.1.2 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.2 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.3 Insert Other Direct Cost item 0.00 0.00 0.00
9.24 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.5 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.6 Insert Other Direct Cost item 0.00 0.00 0.00
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9.2.7 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.8 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.9 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.10 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.11 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.12 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.13 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.14 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.15 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.16 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.17 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.18 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.19 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.20 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.21 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.22 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.23 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.24 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.25 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.26 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.27 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.28 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.29 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.30 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.31 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.32 Insert Other Direct Cost item 0.00 0.00 0.00
9.2.33 Insert Other Direct Cost item 0.00 0.00 0.00
9.3.1 Insert Other Direct Cost item 0.00 0.00 0.00
9.3.2 Insert Other Direct Cost item 0.00 0.00 0.00
10.1.1 Insert Other Direct Cost item 0.00 0.00 0.00
10.1.2 Insert Other Direct Cost item 0.00 0.00 0.00
10.2.1 Insert Other Direct Cost item 0.00 0.00 0.00
11.1.1 Insert Other Direct Cost item 0.00 0.00 0.00
11.1.2 Insert Other Direct Cost item 0.00 0.00 0.00
11.2.1 Insert Other Direct Cost item 0.00 0.00 0.00
12.11 Insert Other Direct Cost item 0.00 0.00 0.00
13.1.1 Insert Other Direct Cost item 0.00 0.00 0.00
13.1.2 Insert Other Direct Cost item 0.00 0.00 0.00
13.2.1 Insert Other Direct Cost item 0.00 0.00 0.00
14.1.1 Insert Other Direct Cost item 0.00 0.00 0.00
14.1.2 Insert Other Direct Cost item 0.00 0.00 0.00
14.2.1 Insert Other Direct Cost item 0.00 0.00 0.00
15.1.1 Insert Other Direct Cost item 0.00 0.00 0.00
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15.1.2 Insert Other Direct Cost item 0.00 0.00 0.00
15.1.3 Insert Other Direct Cost item 0.00 0.00 0.00
15.1.4 Insert Other Direct Cost item 0.00 0.00 0.00
15.1.5 Insert Other Direct Cost item 0.00 0.00 0.00
15.1.6 Insert Other Direct Cost item 0.00 0.00 0.00
15.2.1 Insert Other Direct Cost item 0.00 0.00 0.00
15.2.2 Insert Other Direct Cost item 0.00 0.00 0.00
15.2.3 Insert Other Direct Cost item 0.00 0.00 0.00
15.2.4 Insert Other Direct Cost item 0.00 0.00 0.00
15.2.5 Insert Other Direct Cost item 0.00 0.00 0.00
15.2.6 Insert Other Direct Cost item 0.00 0.00 0.00
16.1.1 Insert Other Direct Cost item 0.00 0.00 0.00
16.1.2 Insert Other Direct Cost item 0.00 0.00 0.00
16.1.3 Insert Other Direct Cost item 0.00 0.00 0.00
16.2.1 Insert Other Direct Cost item 0.00 0.00 0.00
17.1.1 Insert Other Direct Cost item 0.00 0.00 0.00
Total 0.00
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Enter the name of the Rate here (G&A,
Overhead, etc.)

Enter a rate
description for non-
standard rate
categories

Enter the rate percentage

Rate Name

Rate description*

Percentage

[Insert Rate Name] 0%
[Insert Rate Name] 0%
[Insert Rate Name] 0%

*Note: rate description only needed if this is a rate not included in the list below:

Overhead

Fringe

General & Administrative
Material Handling

Profit- Labour

Profit- Material

NATO UNCLASSIFIED
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EXAMPLE ONLY:

Name of Rate Rate description

Fringe 2%

Overhead 2%

G&A 2%
In the case of non-standard rates include a

ABC rate (company specific) description x%

Instructions:

Although the rates in this tab do not need to be linked to calculations for purposes of the bid, it is
required that Bidders list any and all rates included in their bid to include (but not limited to):

Overhead, Labour Fringe, Material handling, General &Administrative, Profit, etc.

EXAMPLE ONLY:
Fully burdened daily rate

Labour Category Currency 2020 2021 2022 2023
Project Manager Euro (EUR) ---- - — —
Lead Engineer Euro (EUR)
QA Engineer Euro (EUR) - — S —
Senior Engineer Euro (EUR)
Junior Engineer Euro (EUR) ---- - — —
Sr Principal Analyst, Program Euro (EUR)
Analyst, Program Euro (EUR) ---- - — —
Sr Principal Engineer, Systems Euro (EUR)
Principal Analyst, Program Euro (EUR) ---- - s —
Euro (EUR)
---- Euro (EUR) ---- --e- ---- --e-
Euro (EUR)
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Book Il - Part Il - Contract Special Provisions

CONTRACT SPECIAL PROVISIONS

A & U O A A W W W

BN |

ARTICLE1 SCOPE

ARTICLE2 ALTERATIONS, MODIFICATIONS AND DELETIONS OF THE BOA GENERAL
PROVISIONS 3

ARTICLE3 ORDER OF PRECEDENCE

ARTICLE 4 DURATION OF CONTRACT

ARTICLE 5 PRICE BASIS

ARTICLE6 ADDITIONAL CONTRACT TASKS AND OPTIONS

ARTICLE7 PARTICIPATING COUNTRIES

ARTICLE8 COMPREHENSION OF CONTRACT AND SPECIFICATIONS

ARTICLE9 PLACE AND TERMS OF DELIVERY

ARTICLE 10 WARRANTY

ARTICLE 11 INVOICES AND PAYMENT

ARTICLE 12 SUPPLEMENTAL AGREEMENTS, DOCUMENTS AND PERMISSIONS..................
ARTICLE 13 CONTRACT ADMINISTRATION

ARTICLE 14 SECURITY

ARTICLE 15 LIQUIDATED DAMAGES

ARTICLE 16 INDEMNITY 10
ARTICLE 17 TECHNICAL DIRECTION 10
ARTICLE 18 CARE AND DILIGENCE OF PROPERTY 11
ARTICLE 19 INDEPENDENT CONTRACTOR 11
ARTICLE 20 APPLICABLE REGULATIONS 11
ARTICLE 21 RESPONSIBILITY OF THE CONTRACTOR TO INFORM EMPLOYEES OF WORK
ENVIRONMENT 12

ARTICLE 22 TRANSPORTATION OF EQUIPMENT 12
ARTICLE 23 PURCHASER USE OF THIRD PARTIES 12
ARTICLE 24 INSURANCES 12
ARTICLE 25 CONFLICT OF INTEREST 13

NATO UNCLASSIFIED
Page 2 of 13



NATO UNCLASSIFIED
RFQ-CO-115268-AFAP
Book Il - Part Il - Contract Special Provisions

ARTICLE 1 SCOPE

1.1 The scope of this Contract is to provide a Structured Cabling System, also
referred to as the Passive Network Infrastructure (PNWI) into specialized
technical areas in the refurbished NCI Agency building in The Hague (The
Netherlands) as specified in the Schedule of Supplies and Services (SSS) and
in accordance with the Statement of Work (SOW) for the firm fixed prices stated
in this Contract.

1.2 The Agreement and Acceptance of this Contract by the Parties neither implies
an obligation on either part to extend the Contract beyond the specified scope
or terms, nor to prohibit the Parties from mutually negotiating modifications
thereto.

ARTICLE 2 ALTERATIONS, MODIFICATIONS AND DELETIONS OF THE
BOA GENERAL PROVISIONS

21 Clause 15 - “Order of Precedence” of the BOA General Provisions is replaced
by ARTICLE 3 — “Order of Precedence” of these Contract Special Provisions

2.2 Clause 27 — “Security” of the BOA General Provisions is supplemented by
ARTICLE 14 — “Security” of these Contract Special Provisions.
ARTICLE 3 ORDER OF PRECEDENCE

3.1 In the event of any inconsistency in this Contract, the inconsistency shall be
resolved by giving precedence in the following order:

a. Signature sheet

b. Part | - The Schedule of Supplies and Services
C. Part Il - The Contract Special Provisions

d. Part Il — NCI Agency — BOA General Provisions
e. Part IV — The Statement of Work

f. The Contractor’s Offer

ARTICLE 4 DURATION OF CONTRACT

4.1 The work under the Contract shall commence on effective date of Contract
shown on the signature page and be completed in accordance with the
Schedule of Supplies and Services (SSS) and Statement of Work (SOW).

ARTICLE 5 PRICE BASIS

5.1 This is a Firm Fixed Price Contract. Firm Fixed Prices are established for the
supplies and services defined in the Schedule of Supplies and Services.

5.2 The Purchaser assumes no liability for costs incurred by the Contractor in
excess of the stated Firm Fixed Price except as provided under other provisions
of this Contract.

5.3 The Total Contract price is inclusive of all expenses related to the performance
of the present contract.
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The Total Contract price in this Contract is Delivered Duty Paid (INCOTERMS
2010).

ARTICLE 6 ADDITIONAL CONTRACT TASKS AND OPTIONS

6.1

6.2

6.3

6.4

6.5

6.6

The tasks identified in the Contract Schedule of Supplies and Services as
Options (if any) are to be intended as options to be exercised by the Purchaser
and at its sole discretion. The Purchaser shall have the right to exercise any of
the listed priced options at its discretion any time during the performance of the
Contract and up to its conclusion at the unit prices listed in the Schedule of
Supplies and Services.

Should any options be exercised, the Purchaser will increase the firm fixed price
of the Contract via a formal Contract Amendment by the amount of the line items
so exercised and the period of performance of the Contract will be extended as
mutually agreed and when necessary.

In no event shall the Contractor engage in the performance of any options or
part thereof without the written consent of the Purchaser Contracting Authority.

In addition to the specific Contract options as identified above, the Purchaser
reserves the right to order any foreseeable or additional Contract tasks or
deliverables, listed or not, either occasionally or at a further stage in the life of
the project, which he deems necessary for the successful completion of the
project. The additional tasks and/or deliverables shall be priced in using the
“‘Summary Price” rates provided by the Contractor as part of his proposal and
included in this Contract by reference.

Except as otherwise provided for in this Contract, Contractor’s price quotations
for contract changes or modifications shall be provided at no cost to the
Purchaser and shall have a minimum validity period of three (3) months from
submission.

The Purchaser may, in writing, place an order for such additional tasks
throughout the entire Contract period. Such an order may be placed within the
framework of this Contract via the issuance of a Contract Amendment or be
formulated via the issuance of a new contractual instrument.

ARTICLE 7 PARTICIPATING COUNTRIES

7.1

7.2

The Contractor may issue subcontracts to firms and purchase from qualified
vendors in any of the 30 NATO Member Nations, namely, (in alphabetical
order): ALBANIA, BELGIUM, BULGARIA, CANADA, CROATIA, CZECH
REPUBLIC, DENMARK, ESTONIA, FRANCE, GERMANY, GREECE,
HUNGARY, ICELAND, ITALY, LATVIA, LITHUANIA, LUXEMBOURG,
MONTENEGRO, THE NETHERLANDS, NORTH MACEDONIA, NORWAY,
POLAND, PORTUGAL, ROMANIA, SLOVAKIA, SLOVENIA, SPAIN, TURKEY,
THE UNITED KINGDOM and THE UNITED STATES.

None of the work, including project design, labor and services, shall be
performed other than by firms from and within NATO Member Nations. No
material or items of equipment down to and including identifiable sub-
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assemblies shall be manufactured or assembled by a firm other than from and
within a NATO Member Nation.

No material or items of equipment down to and including identifiable sub-
assemblies shall be manufactured or assembled by a firm other than from and
within a NATO Member Nation.

The Intellectual Property Rights for all software and documentation used by the
Contractor in the performance of the Contract shall vest with firms from and
within NATO member nations and no royalties or license fees for such software
and documentation shall be paid by the Contractor to any source that does not
reside within a NATO Member Nation.

ARTICLE 8 COMPREHENSION OF CONTRACT AND SPECIFICATIONS

8.1

8.2

8.3

8.4

The Contractor warrants that he has read, understood and agreed to each and
all terms, clauses, specifications and conditions specified in the Contract and
that this signature of the Contract is an acceptance, without reservations, of the
said Contract terms within their normal and common meaning.

The specifications set forth the performance requirements for the Contractor’s
proposed work as called for under this Contract. Accordingly, notwithstanding
any conflict or inconsistency which hereafter may be found between
achievement of the aforesaid performance requirements and adherence to the
Contractor’s proposed design for the work, the Contractor hereby warrants that
the work to be delivered will meet or exceed the performance requirements of
the said specifications.

The Contractor hereby acknowledges that he has no right to assert against the
Purchaser, its officers, agents or employees, any claims or demands with
respect to the aforesaid specifications as are in effect on the date of award of
this Contract.

a. Based upon impossibility of performance, defective, inaccurate,
impracticable, insufficient or invalid specifications, implied warranties of
suitability of such specifications, or

b. Otherwise derived from the aforesaid specifications, and hereby waives
any claims or demands so based or derived as might otherwise arise.

Notwithstanding the “Changes” Clause of the Contract General Provisions or
any other clause of the Contract, the Contractor hereby agrees that no changes
to the aforesaid specifications which may be necessary to permit achievement
of the performance requirements specified herein for the Contractor’s proposed
work shall entitle the Contractor either to any increase in the firm fixed price as
set forth in this Contract or to any extension of the delivery times for the work
beyond the period of performance in the Schedule of Supplies and Services.

ARTICLE 9 PLACE AND TERMS OF DELIVERY

9.1

Deliverables under this Contract shall be delivered DDP (Delivered Duty Paid)
in accordance with the International Chamber of Commerce INCOTERMS 2010
to the destination(s) and at such times as set forth in the Schedule of Supplies
and Services.

NATO UNCLASSIFIED
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ARTICLE 10 WARRANTY

10.1 The duration of the warranty provided by the Contractor and its Subcontractors
for the installation and all supplies procured under this Contract shall be twelve
(12) months from the date of Acceptance under this Contract as notified in
writing by the Contracting Authority.

ARTICLE 11 INVOICES AND PAYMENT

11.1 Following Purchaser acceptance, in writing, payment for supplies and services
furnished shall be made in the currency specified for the relevant portion of the
Contract.

11.2 The term of the Contract may not be exceeded without prior approval of the
Purchaser. In no case will the Purchaser make payment above the total of the
corresponding CLINs.

11.3 Invoices in respect of any service and/or deliverable shall be prepared and
submitted as specified hereafter and shall contain:

a) Contract number CO-115268-AFAP,

b) Contract Amendment number (if any),

c) Purchase Order number PO [...],

d) The identification of the performance rendered in terms of Contract Line
Item Number (CLIN),

e) Bank account details for international wire transfers (SWIFT, BIC, IBAN,
...)

11.4 The Contractor shall be entitled to submit invoices in accordance with the
following payment events schedule:

Payment Milestone Amount
CLIN 1 through 9 Written Final 100%
Acceptance of all
deliverables and works
by the Purchaser
[Option] CLIN 10 Written Final 100%
through 17 Acceptance of all
deliverables and works
by the Purchaser

11.5 The invoice amount shall be exclusive of VAT and exclusive of all Taxes and
Duties as per Clause 26 “Taxes and Duties” of the Contract General Provisions.

11.6 No payment shall be made with respect to undelivered supplies; works not
performed, services not rendered and/or incorrectly submitted invoices.

11.7 No payment shall be made for additional items delivered that are not specified
in the contractual document.

11.8 Payments for services and deliverables shall be made in the currency stated

by the Contractor for the relevant Contract Line Item.
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11.9 The Purchaser is released from paying any interest resulting from any reason
whatsoever.

11.10 The invoice shall contain the following certificate:
“I certify that the above invoice is true and correct, that the delivery of the
above described items has been duly effected and/or that the above
mentioned services have been rendered and the payment therefore has not
been received.”

11.11 The certificate shall be signed by a duly authorised company official on the
designated original.

11.12 Invoices referencing “CO-115268-AFAP / PO [....]" shall be sent to:
accountspayable@ncia.nato.int

11.13 NCI Agency will make payment within 45 days of receipt by the NC| Agency of
a properly prepared and documented invoice.

ARTICLE 12  SUPPLEMENTAL AGREEMENTS, DOCUMENTS AND
PERMISSIONS

12.1 The Contractor has submitted all relevant draft supplemental agreement(s),
documents and permissions prior to Contract award, the execution of which by
the Purchaser is/are required by national law or regulation. If any supplemental
agreements, documents and permissions are introduced after Contract award,
and it is determined that the Contractor failed to disclose the requirement for the
execution of such agreement from the Purchaser prior to Contract signature,
the Purchaser may terminate this Contract for Default, in accordance with the
Clause 39 “Termination for Default” of the Contract General Provisions.

12.2 Supplemental agreement(s), documents and permissions, the execution of
which by the Purchaser is/are required by national law or regulation and that
have been identified by the Contractor prior to the signature of this Contract, but
have not yet been finalized and issued by the appropriate governmental
authority, are subject to review by the Purchaser. If such supplemental
agreement(s), documents and permissions are contrary to cardinal conditions
of the signed Contract between the Parties, and the Purchaser and the
appropriate governmental authority cannot reach a mutual satisfactory
resolution of the contradictions, the Purchaser reserves the right to terminate
this Contract and the Parties agree that in such case the Parties mutually
release each other from claim for damages and costs of any kind, and any
payments received by the Contractor from the Purchaser will be refunded to the
Purchaser by the Contractor. For the purpose of this Contract the following
National mandatory Supplemental Agreements are identified:

Type of Agreement National Authority of Subject
Reference
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ARTICLE 13 CONTRACT ADMINISTRATION

13.1

13.2

13.3

13.4

13.5

13.6

The Purchaser reserves the right to re-assign this contract to a representative(s)
for administrative purposes, in whole or in part, provided that the Purchaser
shall always be responsible for his obligations under the contract and for actions
or lack of actions of its assigned administrator. The Purchaser undertakes to
advise the Contractor in writing whenever this right is to be exercised.

All notices and communications between the Contractor and the Purchaser shall
be written and conducted in the English language. Contract modifications shall
only be valid when received in writing from the General Manager, NCI Agency,
and/or the NCI Agency Contracting Authority.

Formal letters and communications shall subsequently be personally delivered
or sent by mail, registered mail, courier or other delivery service, to the official
points of contact quoted in this Contract. Facsimile and e-mail may be used to
provide an advance copy of a formal letter or notice which shall subsequently
be delivered through the formal communication means.

Informal notices and informal communications may be exchanged by all
communication means, including telephone and e-mail. All informal
communication must be confirmed by a formal letter or other formal
communication to be contractually binding.

All notices and communications shall be effective on receipt.

Official Points of Contact:

Purchaser Contractor

NATO Communications and Information
Agency

NATO HQ

Boulevard Leopold llI

B-1110 Brussels, Belgium

For contractual matters: For contractual matters:
Attn:  Ms. ljeoma |Ike-Meertens, Attn:
Senior Contracting Officer Tel:
Tel:  +3170374 3174 E-mail:
E-mail: ijeoma.ikemeertens@ncia.nato.int
For technical/project management For technical/project management
matters: matters:
Attn: Attn:
Tel: Tel:
E-mail: E-mail:

or to such address as the Purchaser may from time to time designate in writing.
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ARTICLE 14 SECURITY

141
14.2
14.3

14.4

14.5

14.6

14.7

14.8

This Article supplements Clause 11 “Security” of the BOA General Provisions.
The security classification of this Contract is “NATO UNCLASSIFIED”.

Contractor and /or Subcontractor personnel employed under this Contract will
require access to locations, such as sites and headquarters, where classified
material and information up to and including “NATO SECRET” are handled and
shall be required to have a NATO security clearance up to this level.

All NATO classified material entrusted to the Contractor under the Prospective
Contract shall be handled and safeguarded in accordance with applicable
security regulations.

In the performance of all works under this Contract it shall be the Contractor’'s
responsibility to ascertain and comply with all applicable NATO and National
security regulations as implemented by the Purchaser and by the local
authorities.

It shall be the Contractor’s responsibility to obtain the appropriate personnel
clearances to the levels stated in the preceding paragraphs and to have such
clearances confirmed to the Purchaser by the relevant National security
authority for the duration of the Contract in its entirety.

Failure to obtain or maintain the required level of security for Contractor
personnel for the period of performance of this Contract shall not be grounds
for any delay in the scheduled performance of this Contract and may be grounds
for termination under Clause 19 (Termination for Default) of the BOA General
Provisions.

The Contractor shall note that there are restrictions regarding the carriage and
use of electronic device (e.g. laptops) in Purchaser secured locations. The
Contractor shall be responsible for satisfying and obtaining from the appropriate
site authorities the necessary clearance to bring any such equipment into the
facility.

ARTICLE 15 LIQUIDATED DAMAGES

15.1

15.2

If the Contractor fails to meet the delivery schedule of the items required under
this contract at the times specified in the Delivery Schedule of this Contract, or
any agreed extension thereto, the actual damage to the Purchaser for the delay
will be difficult or impossible to determine. Therefore, in lieu of actual damages,
the Contractor shall pay to the Purchaser fixed and agreed liquidated damages
of 0.1% (one tenth of one percent) of the associated Delivery Order / CLIN value
as set forth in the Schedule of Supplies and Services herein, for each day of
delinquency in achieving the milestone. These liquidated damages will begin to
accrue on the first day after the date on which delivery was required and/or the
milestone was to have been reached.

In addition, the Purchaser may terminate this contract in whole or in part as
provided in Clause 19 (“Termination for Default”) of the BOA General
Provisions. In the event of such a termination, the Contractor shall be liable for
Liquidated Damages accruing to the date of termination, as well as the excess
costs stated in the referred clause.
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The Contractor shall not be charged with liquidated damages when the delay
arises out of causes beyond the control and without the fault or negligence of
the Contractor as defined in Clause 19 of the BOA General Provisions. In such
event, subject to the provisions of the Disputes and Arbitration Clause, the
Purchaser shall ascertain the facts and extent of the delay and shall extend the
time for performance of the contract when in his judgement the findings of fact
justify an extension.

Liquidated damages shall be payable to the Purchaser from the first day of
delinquency in delivery and shall accrue at the rate specified in paragraphs
above to a maximum of Ten Percent (10%) of the applicable payment for the
line item in the Schedule of Supplies. Cumulative assessed Liquidated
Damages will not exceed a total of Ten Percent (10%) of the total value of the
Contract.

The amount of Liquidated Damages due by the Contractor shall be recovered
by the Purchaser in the following order of priority:

a. By deducting such damages from the amounts due to the Contractor
against the Contractor's invoices.

b. By proceeding against any surety or deducting from the Performance
Guarantee if any.

c. By reclaiming such damages through appropriate legal remedies.

ARTICLE 16 INDEMNITY

16.1

16.2

16.3

16.4

The Contractor will indemnify and hold harmless NATO, its servants or agents,
against any liability, loss or damage arising out of or in connection of the
Deliverables and Services under this Contract.

The parties will indemnify each other against claims made against the other by
their own personnel, and their sub-Contractors (including their personal
representatives) in respect of personal injury or death of such personnel or loss
or destruction of or damage to the property of such personnel.

NATO will give the Contractor immediate notice of the making of any claim or
the bringing of any action to which the provisions of this Article may be relevant
and will consult with the Contractor over the handling of any such claim and
conduct of any such action and will not without prior consultation and without
the consent of the Contractor settle or compromise any such claim or action.

In the event of an accident resulting in loss, damage, injury or death arising from
negligence or willful intent of an agent, officer or employee of NATO for which
the risk has been assumed by the Contractor, the cause of the accidents will be
investigated jointly by the Parties and the extent to which NATO will be liable to
recompense the Contractor will be determined together.

ARTICLE 17 TECHNICAL DIRECTION

171

At the site of efforts, the Purchaser may assign Technical Representatives who
will monitor work in progress and provide Contractor personnel with instruction
and guidance (within the general scope of work) in performance of their duties
and working schedule. The Technical Representatives do not have the authority
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to change the terms of the Contract or to increase the overall cost, duration or
level of effort of the Contract. The Technical Representatives do have the
authority, within the general scope of work, to provide direction to the Contractor
personnel in performance of their duties.

In case the Contractor believes that any technical direction received from the
Technical Representative constitutes a change to the terms, conditions and/or
specifications of the Contract, he shall immediately inform in writing the
Purchaser Contracting Authority, who will either confirm or revoke such
direction. If such direction is confirmed as a change, this change will be
formalized by written amendment to the Contract pursuant to Clause 16
“Changes” of the Contract General Provisions.

Failure of the Contractor to notify the Purchaser Contracting Authority of
direction constituting change of the Contract will result in a waiver of any claims
pursuant to such change.

ARTICLE 18 CARE AND DILIGENCE OF PROPERTY

18.1

18.2

18.3

The Contractor shall use reasonable care to avoid damaging buildings, walls,
equipment and vegetation (such as trees, shrubs and grass) on the work site. If
the Contractor damages any such buildings, walls, equipment or vegetation, he
shall repair the damage as directed by the Purchaser and at no expenses to the
Purchaser. If he fails or refuses to make such repair or replacement, the
Contractor shall be liable for the cost thereof, which may be deducted from the
Contract price.

The Purchaser shall exercise due care and diligence for Contractor's furnished
equipment, tools and materials on site premises. The Purchaser will not assume
any liability except for gross negligence and willful misconduct on the part of the
Purchaser’s personnel or agents.

The Contractor shall, at all times, keep the site area, including storage areas
used by the Contractor, free from accumulations of waste. On completion of all
work the Contractor is to leave the site area and its surroundings in a clean and
neat condition.

ARTICLE 19 INDEPENDENT CONTRACTOR

19.1

The Personnel provided by the Contractor in response to this contract are at all
times employees of the Contractor and not the Purchaser. In no case shall
Contractor personnel act on behalf of or as an agent for NATO or any of its
bodies. In no way shall the Contractor personnel claim directly or indirectly to
represent NATO in an official capacity or claim themselves to be NATO
employees.

ARTICLE 20 APPLICABLE REGULATIONS

20.1

The Contractor shall be responsible for obtaining permits or licenses to comply
with national codes, laws and regulations or local rules and practices in the
country of performance under this Contract.
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20.2 The Contractor shall take any necessary measure to protect the life and health
of persons working or visiting the work area occupied by him. These measures
include compliance with the country of performance's safety provisions.

20.3 In the performance of all work under this Contract, it shall be the Contractor's
responsibility to ascertain and comply with all applicable NATO security
regulations as implemented by the local Headquarters' Security Officer.

ARTICLE 21 RESPONSIBILITY OF THE CONTRACTOR TO INFORM
EMPLOYEES OF WORK ENVIRONMENT

21.1 The Contractor shall inform his employees under this Contract of the terms of
the Contract and the conditions of the working environment.

21.2 Specifically, Contractor personnel shall be made aware of all risks associated
with the performance under this Contract, the conditions of site in which the
performance is to take place and living conditions while performing within the
boundaries of the Contract.

21.3 The selection of adequate personnel shall remain sole responsibility of the
Contractor.

ARTICLE 22 TRANSPORTATION OF EQUIPMENT

22.1 All supplies covered under this Contract shall be transported to final destination
at the responsibility of the Contractor. The Purchaser shall not be liable for any
storage, damage, accessorial or any other charges involved in such transporting
of supplies.

22.2 ltems shipped under Warranty for repair or otherwise from the NCI Agency (The
Hague) to the Contractor shall be the responsibility of the Purchaser.

22.3 Transportation of repaired/replaced items shall be the responsibility of the
Contractor. These items shall be delivered and installed at final destination.

ARTICLE 23 PURCHASER USE OF THIRD PARTIES

23.1 The Contractor shall be aware of the possible presence of third parties who
perform work which contributes to, or is strongly related to, work conducted
under this Project.

23.2 The Contractor shall work closely with and participate in meetings and reviews
to be held jointly with these third parties.

23.3 The Contractor undertakes to make the best effort in producing plans and
technical agreements that could be commonly agreed by all participants to the
Project. The Contractor shall have no rights to raise claims, ask for delays or
interrupt the performance of the contract on the basis of, or in connection with,
the presence of third parties running parallel work on or related to this Project.

ARTICLE 24 INSURANCES

241 The Contractor is responsible for providing the necessary insurance for the
personnel provided by the Contractor and the equipment as needed on the site
and for the performance of the Contract for its entire duration.
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ARTICLE 25 CONFLICT OF INTEREST

251

25.2

253

A conflict of interest means that because of other activities or relationships with
other persons or entities, a Contractor is unable, or potentially unable to render
impartial assistance or advice to the Purchaser, or the Contractor’s objectivity
in performing the Contract work is, or might be otherwise impaired, or the
Contractor has an unfair competitive advantage. Conflict of interest includes
situations where the capacity of a Contractor (including the Contractor’s
executives, directors, consultants, subsidiaries, parent companies or
subcontractors) to give impartial, technically sound advice or objective
performance is or may be impaired or may otherwise result in a biased work
product or performance because of any past, present or planned interest,
financial or otherwise in organizations whose interest may substantially affected
or be substantially affected by the Contractor’s performance under the Contract.

The Contractor is responsible for maintaining and providing up-to-date conflict
of interest information to the Purchaser. If, after award of this Contract, the
Contractor discovers a conflict of interest with respect to this Contract which
could not reasonably have been known prior to award, or if any additional
conflicts or potential conflicts arise after award, the Contractor shall give written
notice to the Purchaser as set forth below.

If, after award of this Contract, the Purchaser discovers a conflict of interest with
respect to this Contract, which has not been disclosed by the Contractor, the
Purchaser may at its sole discretion request additional information from the
Contractor, impose mitigation measures, or terminate the Contract for default in
accordance with Clause 19 of the BOA General Provisions.
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BASIC ORDERING AGREEMENT WITH NCIA

COMPANY NAME ("Company"”) and NATO COMMUNICATIONS AND INFORMATION
AGENCY represented by the General Manager NATO C&l Agency ("NCIA") agree that
the Terms and Conditions contained in this Agreement ("Agreement"), shall govern the
sale or licensing of Products and Engineering Services (as later defined) ordered under
this Agreement.

"Company" has entered into this Agreement for and on behalf of itself. The geographic
scope of this Agreement shall extend to member countries of the North Atlantic Treaty:
Albania, Belgium, Bulgaria, Canada, Croatia, Czech Republic, Denmark, Estonia,
France, Germany, Greece, Hungary, Iceland, Italy, Latvia, Lithuania, Luxembourg, The
Netherlands, Norway, Poland, Portugal, Romania, Slovakia, Slovenia, Spain, Turkey,
United Kingdom, United States of America.

This Agreement establishes the Terms and Conditions under which Products and
Engineering Services may be sold or licensed to Eligible Purchasers (as later defined),
but does not obligate "Company" to sell or license or Eligible Purchasers to buy or
license any Product or Engineering Service. The following Sections and Exhibits
contained in the Agreement form an integral part thereof.

Part | -- Special Provisions

Part Il -- General Provisions

Appendix 1 to Part Il -- Purchaser's Pricing Principles

Exhibit A -- Ordering Information

Exhibit B -- Authorisation to use BOA by NATO Contractors
Exhibit C -- Products and Services

"Company" and NCIA have read this Agreement, understand it, and agree to be bound
by its Terms and Conditions. NCIA and "Company" further agree that this Agreement
constitutes the entire agreement between the Parties with respect to its subject matter
and supersedes all prior proposals, negotiations, and communications, oral and written
between the Parties or their representatives. Deviations from this Agreement shall be
binding only when mutually agreed in writing by the Authorised Representatives of NCIA
and "Company".

Orders placed referencing this Agreement are subject exclusively to its terms which may
only be amended or supplemented by written agreement of "Company" and Eligible
Purchasers.

NATO C&l AGENCY COMPANY
Boulevard Leopold I ADDRESS
B-1110 Brussels ADDRESS
Belgium

Title: Principal Contracting Officer Title:

Date: Date:

EFFECTIVE DATE:
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PART | - SPECIAL PROVISIONS
TERM

This Agreement is effective for an Initial Term of one (1) year from the
Effective Date which is given on page 1. Thereafter, it will continue unless
and until one Party gives to the other a written thirty (30) day notice of its
intention to terminate.

Any expiration or termination of this Agreement will not alter the rights, duties
and obligations of "Company" or Purchaser, or any discounts granted, for any
Orders accepted by "Company" under this Agreement prior to the date of
expiration or termination of the Agreement.

DEFINITIONS

"Authorised Representative of "Company™ means please specify position.

"Authorised Representative of NATO, NATO Body or NATO Member Nation"
means the General Manager, Deputy General Manager or Chief of Contracts
of NCIA and any designated representative of an Eligible Purchaser.

"Authorised Representative of NCIA" means the General Manager, Deputy
General Manager or Chief of Contracts.

"Contractor” means any entity working on a project for any Eligible
Purchaser.

"Effective Date" is the date specified on the signature page when the Initial
Term of this Agreement begins.

“Eligible Purchaser” or “Purchaser” means the entity identified in 3.0 below
which may benefit of the Terms and Conditions of this agreement, if they
express so in any subsequent agreement between them and “Company”.

"Engineering Services" means professional services which members of the
engineering/computer science profession may logically perform including
studies, investigations, test, evaluations, consultations, comprehensive
planning, program management, conceptual designs, plans and
specifications and preparation of operating and maintenance manuals.

"Governmental Agency" means any governmental agency, including military
forces, of a NATO Member Nation.

“Member Nation” means any of the 28 Member Nations of NATO.

“NATO” means the North Atlantic Treaty Organisation.

NATO UNCLASSIFIED
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"NATO Body" means any entity created by the North Atlantic Council (or
Defence Planning Committee) and to which either the Agreement on the
Status of the North Atlantic Treaty Organisation, National Representatives
and International Staff (20 September 1951) or the Protocol on the Status of
International Military Headquarters set up pursuant to the North Atlantic
Treaty (28th August 1952) applies.

"Order" means any instrument/document, e.g. Purchase Order or Task
Order, used for the procuring of Products and/or Engineering Services under
this Agreement.

“Purchase Order” means any agreement concluded between the Purchaser
and “Company”.

“Task Order” means any instrument, in the form of a statement of work to be
performed by “Company”, as concluded between the Purchaser and
“‘Company”.

“Parties” means NCIA and “Company”.

“Partnership for Peace (PfP) Countries” means those countries who are
signatories to the Partnership for Peace Agreement dated 10 January 1994.

"Products" means Equipment, Software and related Goods and Services,
including but not limiting to Training and Documentation.

"Equipment” shall mean the hardware components of Products.

"Software" shall mean each software program provided by "Company" in
machine readable, object, printed or interpreted form.

"Standard Terms and Conditions” are the Terms and Conditions contained in
this Agreement.

“Sub-contract” means any Agreement, Contract or Order made by
“Company” with any other party in order to fulfil any part of an Order.

“Sub-contractor” means any party directly or indirectly under a “sub-contract”.

ELIGIBLE PURCHASERS

The following entities are eligible to reference and use the terms and
conditions of this Agreement, subject to the provisions specified in paragraph
4 below:

NCIA
NATO Bodies
Governmental Agencies of NATO Member Nations as per 2.8 above

Contractors performing work on behalf of the categories mentioned in 3.1.1,
3.1.2 and 3.1.3 above.

NATO UNCLASSIFIED
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Partnership for Peace Countries may be eligible to the Terms and Conditions
of this Agreement, subject to a case-by-case agreement between NCIA and
“Company”.

ORDERING PROCEDURE

All Orders under this Agreement shall contain, as a minimum, the information
detailed in Exhibit A, and shall be subject to acceptance by "Company".

Orders may be placed with "Company” for the Products and/or Engineering
Services identified on Exhibit C. Orders may be placed hereunder for
Products and/or Engineering Services not included herein, subject to
determination of availability and price by "Company".

“Company” accepts that NCIA shall not be liable in any form for any Order
issued and concluded between a Purchaser, other than by NCIA itself, and
“‘Company”.

In the case of the Purchaser being a Governmental Agency or a Contractor
performing work on behalf of NATO, NATO Bodies or NATO Member
Nations, "Company" may request the Authorised Representative of NATO,
NATO Bodies or NATO Member Nations, to verify that the Purchaser is
eligible to use the Agreement.

Assignment: Authorised Representatives of NATO, NATO Bodies or NATO
Member Nations may assign Orders at their discretion provided there is no
further change to the terms of the Order, especially as regards payment.
"Company" reserves the right to approve any assignment.

In the case of the Purchaser being a Contractor, "Company" may request the
Authorised Representative of NCIA or Eligible Purchaser to verify that the
Contractor is in fact performing work on a project or for an Eligible Purchaser
of a NATO Member Nation and that the Products and/or Engineering
Services are required for such purpose and the Authorised Representative of
Eligible Purchaser shall provide such verification in the form of Exhibit B.

DELIVERY

"Company" is authorised to accelerate the Requested Products Delivery
Schedule or to complete the Performance of each Order issued hereunder
prior to the time set forth therein, provided, however that nothing contained
herein, or in any said Order obligates the Purchaser to perform any of its
obligations at an earlier date than would otherwise be the case.

NATO UNCLASSIFIED
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PRICES

All Products prices shall be quoted as firm prices and all Engineering
Services’ prices shall be quoted as firm rates per particular time units by
labour category in accordance with Exhibit C pricing practices as disclosed
and agreed to by NCIA or any other Eligible Purchaser.

All Product prices are quoted CIF Destination and all Product shipments and
deliveries shall be effected on this basis, notwithstanding any other provision
of this Agreement or order placed hereunder.

WARRANTY

Hardware Warranty. Unless otherwise agreed between the Purchaser and
“Company”, or as otherwise specified, "Company" warrants its Equipment
against defects in workmanship of materials for one (1) year from the date of
either shipment or "Company"-performed installation. The Purchaser should
return the Equipment in "Company" packaging and bear the cost of outbound
carriage. "Company" will carry out and repair and bear the cost of return
carriage to the Purchaser. The repaired unit will be shipped within a
maximum of specify period working days from the receipt at the repair
facility, or as otherwise specified and agreed in the Order.

Software Warranty. "Company" warrants that the licensed Software shall
substantially conform to its user's manual, as it exists at the date of delivery,
for ninety (90) days from the date of shipment.

PAYMENTS

Valid invoices (properly supported and certified) may be submitted to the
Purchaser upon acceptance and payment will be made within 45 days from
receipt of such invoices, unless otherwise agreed between "Company" and
the Purchaser. The payment terms for Engineering Services shall be
specified on each Task Order.

Payment of invoices shall be made to the address shown below:

COMPANY

Attn.:
For Electronic Funds Transfer:

Account Name:

Bank Name

Account Number:

ABA/SWIFT Number/Sort Code:

NATO UNCLASSIFIED
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9. SUPPLEMENTAL AGREEMENTS

9.1

9.2

10.

10.1

10.2

10.3

10.4

10.5

The Contractor has submitted all relevant draft supplemental agreement(s),
documents and permissions prior to contract award, the execution of which
by the Purchaser is/are required by national law or regulation. If any
supplemental agreements, documents and permissions are introduced after
contract award, and it is determined that the Contractor failed to disclose the
requirement for the execution of such agreement from the Purchaser prior to
contract signature, the Purchaser may terminate this contract for Default, in
accordance with Clause 19 of NCIA Basic Ordering Agreement, General
Provisions.

Supplemental agreement(s), documents and permissions, the execution of
which by the Purchaser is/are required by national law or regulation and that
have been identified by the Contractor prior to the signature of this contract,
but have not yet been finalised and issued by the appropriate governmental
authority, are subject to review by the Purchaser. If such supplemental
agreement(s), documents and permissions are contrary to cardinal
conditions of the signed contract between the Parties, and the Purchaser and
the appropriate governmental authority can not reach a mutual satisfactory
resolution of the contradictions, the Purchaser reserves the right to terminate
this contract and the Parties agree that in such case the Parties mutually
release each other from claim for damages and costs of any kind, and any
payments received by the Contractor from the Purchaser will be refunded to
the Purchaser by the Contractor.

MISCELLANEOUS

Failure by either Party to enforce any provision shall not be deemed a waiver
of future enforcement of that or any other provision. In the event that any
portion or provision of this Agreement shall be held unenforceable or one is
declared void, the remaining portions and/or provisions of this Agreement
shall remain in full force and effect.

"Company" may re-assign any Order under this Agreement to a third party
after prior written approval by Purchaser, which will not be unreasonably
withheld. "Company" or his legal successor shall always be responsible for
his obligations under this Agreement and for actions of his assigned
representatives.

"Company" may sub-contract its responsibilities in relation to this Agreement
with the understanding that "Company" shall remain responsible for all
obligations under this Agreement.

Purchaser shall have the right to take possession of and to use any partial
delivery of an Order for Products and such possession or use shall not of
itself constitute acceptance of the Products.

All formal communications as required and specified in the clauses of Part Il
of this Agreement shall be given by receipted personal delivery or by
recorded delivery or registered post, with postage prepaid. The addresses

NATO UNCLASSIFIED
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and nominated personnel of the Parties (until change of notice shall be
given) shall be as follows:

Company:
Name:
Title:
Department:
Address:
Tel:
Fax:
e-mail:

NCIA: Mr. Alain Courtois
Chief of Contracts- Principal Contracting Officer,
NATO C&Il Agency
Boulevard Leopold IlI
B-1110 Brussels
Belgium
Tel: +32 2 707 8233
E-Mail: Alain.Courtois@ncia.nato.int

NATO UNCLASSIFIED
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PART Il - GENERAL PROVISIONS

NOTICE OF SHIPMENT

"Company" shall, as appropriate and prior to the delivery of any shipment,
give notice of shipment to the Purchaser and to such other persons as may
reasonably be designated by the Purchaser. Unless otherwise specified by
the Purchaser, delivery will be made to the address specified in the country
of purchase on Purchaser's Order. The scheduled delivery date shall be that
date acknowledged by "Company". "Company" shall consider any date
requested by the Purchaser.

The Notice of Shipment shall contain, as appropriate, the request for
Customs Form 302, or equivalent document, which shall enable any carrier
to effect duty free import/export clearance through customs for the Purchaser
on behalf of NATO. The Form 302 is an official Customs Clearance
Declaration issued in advance of shipment to provide certified information as
to the import/export, or transit of NATO Member Nations.

The Notice of Shipment and request for Form 302 shall contain the following
information, as appropriate:

Purchaser's Order Number;

Order Item Number, Designation and Quantities;

Destination;

Number and Description of Packages (gross and net weight);

Consignor's Name and Address;

Consignee's Name and Address;

Method of Shipment (i.e. road, rail, sea, air, etc.);

Name and Address of Freight Forwarder.

Forwarding Agents, Carriers or other responsible organisations shall be

informed by "Company"” of the availability of FORM 302 and how the form
should be utilised to avoid the payment of custom duties.

CONTRACTOR PERSONNEL WORKING AT PURCHASER'S
FACILITIES

The term "Purchaser Facilities" as used in this clause shall be deemed to
include sites, property, utilities, ships or vessels owned or controlled by
NATO, NATO Bodies or NATO Member Nations or NATO Contractor and the
term "Facility Representative" shall be deemed to refer to the authority
designated by the Representative responsible for such site, property, utility,
ship or vessel.

NATO UNCLASSIFIED
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The Facility Representative shall provide such available administrative and
technical facilities for "Company™s personnel working at the Purchaser's
Facilities for the purpose of the Agreement as in the opinion of the Facility
Representative may be necessary for the effective and economical discharge
of work under this Agreement. These facilities may be provided at no cost at
the discretion of the Facility Representative. "Company" shall be responsible
for ascertaining what necessary facilities may be provided and whether they
will be provided free of charge, or determining what charges are payable.

"Company" shall, except as otherwise provided for in the Agreement, make
good or, at the option of the Purchaser, pay compensation for all damage
occurring to any Purchaser's Facilities occasioned by "Company" or by his
servants, agents or subcontractors, arising from his or their presence on
Purchaser Facilities in connection with the Agreement; provided that this
Condition shall not apply to the extent that "Company" is able to show that
any such damage was not caused by "Company"s neglect or default, or the
neglect or default of "Company™s servants, agents or subcontractors.

All property of "Company" while at a Purchaser Facility shall be at risk of
"Company" and the Purchaser shall accept no liability for any loss or
damage, except to the extent that any loss or damage is the result of a wilful
act or gross negligence on the part of the Purchaser's employees or agents.

PURCHASER FURNISHED PROPERTY

The term "Purchaser Furnished Property" as used in this clause refers to
items of equipment, material or property furnished by the Purchaser to
"Company" which shall be subject to overhaul, repair, modification, test,
embodiment or other work as specified in any Order under this Agreement to
be performed by "Company".

The Purchaser shall deliver to "Company"”, for use only in connection with
any Order under this Agreement, the property described in the schedule or
specifications (hereinafter referred to as "Purchaser Furnished Property"), at
the times and locations stated therein. In the event that Purchaser Furnished
Property is not delivered by such time or times stated in the Schedule, or if
not so stated, in sufficient time to enable "Company" to meet such delivery or
performance dates the Purchaser shall, upon timely written request made by
"Company", and if the facts warrant such action, equitably adjust any affected
provision of the Order pursuant to the procedures of the "Changes" clause
hereof.

In the event that Purchaser Furnished Property is received by "Company" in
a condition not suitable for its intended use, "Company" shall immediately
notify the Purchaser. The Purchaser shall within a reasonable time of receipt
of such notice replace, re-issue, authorise repair or otherwise issue
instructions for the disposal of Purchaser Furnished Property agreed to be
unsuitable. The Purchaser shall, upon timely written request by "Company",
equitably adjust any affected provision of the Order pursuant to the
procedures of the "Changes" clause hereof.

NATO UNCLASSIFIED
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Title to Purchaser Furnished Property shall remain in the Purchaser.
"Company" shall maintain adequate property control records of Purchaser
Furnished Property in accordance with sound industrial practice.

Unless otherwise provided in the Order, "Company"”, upon delivery to him of
any Purchaser Furnished Property, assumes the risk of, and shall be
responsible for, any loss thereof or damage thereof except for reasonable
wear and tear, and except to the extent that such property is consumed in the
performance of the Order.

Upon completion of the Order, or at such earlier dates as may be specified
by the Purchaser, "Company" shall submit, in a form acceptable to the
Purchaser, inventory schedules covering all items of Purchaser Furnished
Property not consumed in the performance of the Order or not theretofore
returned to the Purchaser. "Company" shall prepare for shipment, deliver
FOB origin, or otherwise dispose of Purchaser Furnished Property as may be
directed or authorised by the Purchaser. The net proceeds of any such
disposal shall be credited to the contract price or paid in such other manner
as the Purchaser may direct.

"Company" shall not modify any Purchaser Furnished Property unless
specifically authorised by the Purchaser or directed by the terms of the
Order.

INDEMNIFICATION

"Company" shall indemnify and hold the Purchaser harmless against claims
for injury to "Company" employees, agents, or subcontractors, or damages to
property of "Company" or others arising from "Company™s possession or use
of Purchaser Furnished Property or Facilities in the performance of work as
specified in an Order; except to the extent that "Company" is able to show
any such injury or damage was caused by Purchaser's wilful act or
negligence.

TITLE AND RISK OF LOSS

Unless the Order specifically provides for earlier passage of title, title to
supplies covered by the Order shall pass to the Purchaser upon acceptance
as specified in the Order, regardless of when or where the Purchaser takes
physical possession.

Unless the Order specifically provides otherwise, risk of loss or damage to
supplies covered by this Agreement and any Order shall remain with
"Company" until, and shall pass to the Purchaser upon:

delivery of supplies as specified in accordance with the Agreement; or

acceptance by the Purchaser or receipt of supplies by the Purchaser at the
destination specified in the Order, whichever is the later.

NATO UNCLASSIFIED
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Notwithstanding 5.2 above, the risk of loss or damage to supplies which fail
to conform to the requirements of the Order shall remain with "Company"
until cure or acceptance, at which time 5.2 above shall apply.

Notwithstanding 5.2 above "Company" shall not be liable for the loss of or
damage to supplies caused by the negligence of officers, agents or
employees of the Purchaser acting within the scope of their employment
under the terms and conditions of this Agreement.

TRANSFER REQUIREMENTS

"Company" shall not give, bargain, sell, assign, sub-let or otherwise dispose
of any order under this Agreement or any part thereof or the benefit or
advantage of the Order or any part thereof without the previous consent in
writing of the Purchaser.

INSPECTION, ACCEPTANCE AND REJECTION

Unless otherwise specifically provided for in the Order, all equipment,
materials and supplies incorporated in the work covered by this Agreement
are to be new and of the most suitable grade of their respective kinds for the
purpose, notwithstanding the requirements for testing, inspection and
performance as required under this Agreement. All workmanship shall be as
required under the Order or, if not specified, best commercial (National and
International) standard.

All supplies (which term throughout this clause includes without limitation raw
materials, components, intermediate assemblies, end products, data
including software and firmware) and services may be subject to inspection
and test by the Purchaser, or his authorised representative to the extent
practicable at all times and places prior to acceptance, including the period of
manufacture, or after delivery, or as otherwise specified in the Order. For the
purposes of inspection and testing the Purchaser may delegate as his
representative the authorised National Quality Assurance Representative
(NQAR) in accordance with STANAG 4107.

No representative or NQAR appointed by the Purchaser for the purpose of
determining the Contractor's compliance with the technical requirements of
the Order shall have the authority to change any of the specifications. Such
changes may only be made by the Contracting Authority in writing in
accordance with the clause of this Agreement entitled “Changes”.

The presence or absence of an NQAR or other Purchaser representative
shall not relieve "Company" from any of the requirements of this Agreement.

In the event that any supplies, or lots thereof, or services are defective in
design, material, workmanship or manufacturing quality, or as a result of
undue wear and tear or otherwise not in conformity with the requirements of
the order, including any characteristic or condition which is or becomes at
variance to the performance specifications and to the intended function of the
supplies, the Purchaser shall have the right either to reject them (with or
without instructions as to their disposition) or to require their correction or

NATO UNCLASSIFIED
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replacement. Supplies, or lots thereof or services which have been rejected
or required to be corrected or replaced shall, at the expense of "Company",
be removed, or, if permitted or required by the Contracting Authority,
corrected in place by "Company" promptly after notice, and shall not
thereafter be tendered for acceptance by "Company" unless the former
rejection or requirement of correction or replacement is disclosed. If
"Company" fails promptly to remove, replace or correct such supplies or lots
thereof, or services, the Purchaser either:

may by Order or otherwise return, replace or correct such supplies or
services and charge "Company" the cost incurred by the Purchaser, or

may terminate this Agreement for default as provided in the clause of this
Agreement entitled “Termination for Default”.

Unless "Company" corrects or replaces such supplies or services within the
delivery schedule, the Purchaser may require the delivery of such supplies or
services at a reduction in price which is equitable under the circumstances.
Failure to agree to such reduction of price shall be a dispute within the
meaning of the clause of this Agreement entitled “Disputes”.

If any inspection or test is made by the Purchaser's representatives on the
premises of "Company" or sub-contractor, "Company"”, without additional
charge, shall provide all reasonable facilities and assistance for the safety
and convenience of the Purchaser’s representatives in the performance of
their duties. The NQAR or other Purchaser representatives shall have the
right of access to any area of "Company™s or his sub-contractor's premises
where any part of the contractual work is being performed. If Purchaser
inspection or test is made at a point other than the premises of "Company" or
sub-contractor, it shall be at the expense of the Purchaser except as
otherwise provided in this Agreement; provided that in case of rejection the
Purchaser shall not be liable for any reduction in value of samples used in
connection with such inspection or test. All inspections and tests by the
Purchaser shall be performed in such a manner as not to unduly delay the
work. The Purchaser reserves the right to charge to "Company" any
additional cost of Purchaser inspection and test when supplies or services
are not ready at the time such inspection and test is requested by "Company"
or when re-inspection or retest is necessitated by prior rejection. Acceptance
or rejection of the supplies or services shall be made as promptly as
practicable after delivery, except as otherwise provided in the Order, but
failure to inspect and accept or reject supplies or services shall neither
relieve "Company" from responsibility for such supplies or services as are not
in accordance with the Order requirements nor impose liability on the
Purchaser thereof.

The inspection and test by the Purchaser of any supplies or lots thereof, or
services does not relieve "Company" from any responsibility regarding
defects or other failures to meet the contract requirements which may be
discovered prior to acceptance. Except as otherwise provided in the Order,
acceptance shall be conclusive except as regards latent defects, fraud, or
such gross mistakes as amount to fraud.

NATO UNCLASSIFIED
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Acceptance of supplies or services shall take place when the Purchaser
confirms acceptance of the supplies or services in accordance with the
procedure specified in the Order, or if none is so specified then the
Purchaser shall be deemed to have accepted the supplies or services without
prejudice to any other remedies, when and as soon as any of the following
events have occurred:

The Purchaser has taken the supplies or services into use;

The Purchaser has not exercised its right of rejection of the supplies or
services within any period specified for that purpose in the Order;

There being no period of exercising the right of rejection specified in the
Order, a reasonable time, all the circumstances having been taken into
account, has elapsed since delivery of the supplies or services was effected
in accordance with the Order.

Unless otherwise specified in this Agreement, "Company" shall have or
establish, implement and maintain an effective and economical quality
control system, planned and developed in conjunction with other contractor
functions necessary to satisfy the contract requirement. The system shall be
acceptable to the Purchaser and its authorised representatives. The system
shall provide for the early and prompt detection of deficiencies, trends and
conditions which could result in unsatisfactory quality, and for timely and
effective corrective action. Objective evidence that the system is effective
shall be readily available to the Purchaser and its authorised representatives.
Records of all inspection and testing work by "Company" shall be kept
complete and available to the Purchaser's representatives during the
performance of any Order under this Agreement and for such longer periods
as may be specified elsewhere in the Order.

Product acceptance shall be accomplished by using test procedures and/or
programs established by "Company" which are applicable to the Products,
unless otherwise agreed in writing by the Purchaser and "Company". Such
acceptance shall be at the time of completion of final tests at "Company"'s
facilities, except as otherwise specified below. If Purchaser has conveyed in
writing its intention to witness final tests in the Order, "Company" will give
Purchaser prior notice of the date of such tests. Purchaser shall be
responsible for any charges that may be associated with witnessing said
tests. If installation by "Company" is included in the purchase price,
acceptance will be at any installation site specified by the Purchaser, when
"Company" demonstrates that the applicable diagnostic and/or verification
programs work properly. If "Company™s demonstration of the programs at the
installation site is delayed for more than fifteen (15) calendar days, except
due to the fault of "Company", the Products will be deemed accepted.

NATO UNCLASSIFIED
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PREFERRED CUSTOMER

"Company" warrants that the prices set forth in this Agreement, and
appendices thereto, are as favourable as those extended to any
Government, Agency, Company, Organisation or individual purchasing or
handling like quantities of equipment and/or parts covered by the Agreement
under similar conditions. In the event that prior to complete delivery under
this Agreement "Company" offers any of such items in substantially similar
guantities under similar conditions to any customer at prices lower than those
set forth herein, "Company" shall so notify the Purchaser and the prices of
such items shall be correspondingly reduced by a supplement to this
Agreement. Price in this sense means "Base Price" prior to applying any
bonus, export tax reduction, turn-over tax exemptions and other reductions
based on National Policies.

PRICE FIXING

Offers for sole source procurement, changes, modifications, and claims in
excess of $500,000 shall be priced in accordance with this provision and the
Purchaser's Pricing Principles as set out in Appendix 1 to this provision, or
the National Government Pricing Rules and Regulations for "Company"'s
own country where in force.

This provision shall also apply to follow-on contracts of any nature including
maintenance and supply of spare parts which exceed $500,000. Should such
contracts be placed by NATO, NATO Bodies or Governmental Agencies of
NATO Member Nations, such organisations shall be entitled to all rights,
powers and privileges that the Purchaser has under this Agreement.

To the extent the product proposed is a Commercial Off The Shelf (COTS) or
COTS derivative item which has been sold to the general public or which is
being developed for sale to the general public, including services normally
provided for maintenance and installation, and consistent with, for example,
the Rules of the Federal Acquisition Regulation (FAR), said items will be
defined as "COMMERCIAL" and shall not be subject to paragraphs 9.4 or
9.5.

For the purposes of verifying that cost or pricing data submitted in
conjunction with paragraphs 9.1 and 9.2 above are accurate, complete and
current, the Purchaser shall, until the expiration of three (3) years from the
date of final payment of all sums due under the Agreement, have the right of
access to "Company"'s facilities to examine those books, records, documents
and other supporting data which will permit adequate evaluation and
verification of the cost or pricing data submitted along with the computations
and projections used therein which were available to "Company" as of the
date of "Company™s price proposal.

"Company", when the price exceeds $500,000, and subject to paragraph 9.3
above, shall require its Subcontractors to provide to the Purchaser, either
directly or indirectly:

cost or pricing data or substantiation of commercial product status;

NATO UNCLASSIFIED
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access to Subcontractor's facilities and records by the National Audit Agency
for the purpose of verification of such cost or pricing data; and

a Certificate of Current Cost or Pricing Data when required.
Price Reduction for Defective Cost or Pricing Data.

If any price, including profit or fee, negotiated in connection with this
Agreement or any cost reimbursable under this Agreement was increased by
any significant sums because:

"Company" furnished cost or pricing data which was not complete, accurate
and current as certified in "Company"'s Certificate of Current Cost or Pricing
Data provided in accordance with paragraph 9.6 below.

A Subcontractor, pursuant to paragraph 9.4 above or any subcontract clause
therein required, furnished cost or pricing data which was not complete,
accurate and current as certified in the Subcontractor's Certificate of Current
Cost or Pricing Data.

A Subcontractor or prospective Subcontractor furnished cost or pricing data
which was required to be complete, accurate and current and to be submitted
to support a Subcontract cost estimate furnished by "Company" but which
was not complete, accurate and current as of the date certified in
"Company"'s Certificate of Current Cost or Pricing Data; or

"Company" or a Sub-contractor or prospective Subcontractor furnished any
data, not within paragraphs 9.5.1.1, 9.5.1.2 or 9.5.1.3 above, which was not
accurate as submitted

Then the price or cost shall be reduced accordingly and the Order shall be
modified in writing as may be necessary to reflect such reductions.

Certificate of Current Cost or Pricing Data.

At the time of negotiating any price, including profit or fee, "Company" shall
be required to submit a Certificate of Current Cost or Pricing Data as required
by paragraph 9.4.3.

Such Certificate will certify that, to the best of "Company™s knowledge and
belief, cost or pricing data submitted to the Purchaser in support of any
proposal for a price, price adjustment or claim, are accurate, complete and
current, as per the completion of the negotiations or, in the case of a claim,
as per the submission date of the claim.

All such certificates shall be in the format shown below and shall be dated
and signed by a responsible officer of the company.

NATO UNCLASSIFIED
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CERTIFICATE OF CURRENT COST OR PRICING DATA

This is to certify that, to the best of my knowledge and belief, cost or pricing data as
submitted, either actually or by specific identification in writing to the Purchaser or his
representative in support of are accurate, complete
and current as of

9.7

10.

10.1

10.2

10.3

10.4

day month year

Firm
Name

Title

Date of Execution

"Company" shall insert the substance of this Clause in each Subcontract
where applicable.

TAXES AND DUTIES

NATO, NATO Bodies and certain other Eligible Purchasers are exempt from
all taxes and all customs duties on Products and Services imported or
exported hereunder. "Company" therefore, certifies that the prices stipulated
under this Agreement do not include amounts to cover such taxes or customs
duties. "Company" shall be responsible for determining whether such
exemptions apply for other Eligible Purchasers, as defined under paragraphs
3.1.3, 3.1.4 and 3.2 of Part |, Special Provisions above.

In cases where taxes and duties are levied, "Company" should seek
reimbursement directly from the authorities concerned in compliance with the
applicable procedures. The Purchaser shall provide reasonable assistance in
claiming reimbursement.

In the event that reimbursement is not made by the authorities concerned,
and providing that "Company" has complied with applicable procedures,
Purchaser shall reimburse the full amount of the payments upon receipt of
"Company™s invoice indicating such tax or duty as a separate item or cost
and fully identified by reference to any governmental law, regulation and/or
instruction pursuant to which such tax or duty is enforced.

Following payment by the Purchaser of the taxes and/or duties pursuant to
paragraph 10.3 above, should "Company" receive a rebate of any amount
paid by Purchaser, "Company" shall immediately notify Purchaser, and the
amount of such rebate shall be credited or reimbursed to the Purchaser, as
directed. "Company" shall be responsible for taking any and all action that
could reasonably be required in order to obtain such rebate.

NATO UNCLASSIFIED
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INVOICES

Invoices shall be prepared and submitted by "Company” in a manner as
agreed with Purchaser and shall contain: BOA number, Order number (if
any), description of Products, sizes, quantities, unit prices, and extended
totals (exclusive of taxes and duties for which relief is available). Details of
Bills of Lading or Freight Warrant numbers and weight of shipment shall be
identified on each invoice as appropriate.

In addition, where applicable and on request by Purchaser, documentary
evidence of acceptance (as defined in the Agreement) shall be submitted
together with each invoice.

All invoices shall be addressed to the designated authority specified by
Purchaser.

CHANGES

The Purchaser may at any time, by written order designated or indicated to
be a change order, and without notice to the sureties, if any, make changes
within the scope of any Order, in any one or more of the following:

Specifications (including drawings and designs) except to Commercial
Products;

Method and manner of performance of the work;
Marking, method of shipment and packing;
Time and place of delivery; and

Purchaser Furnished Property and Facilities (including Equipment, materials,
services or sites).

Any other written or oral order (which, as used in this paragraph 12.2,
includes direction, instruction, interpretation, or determination) from the
Purchaser that causes a change shall be treated as a change order under
this clause, provided, that "Company" gives the Purchaser written notice
within thirty (30) days after receipt of such change order stating:

the date, circumstances, and source of the order and

that "Company" regards the order as a change order, and that the order is
accepted in writing by the Purchaser as a change order. The timely written
notice requirement, as detailed above, remains in force in all cases, even
where, for example, the Purchaser has positive knowledge of the relevant
facts.

Except as provided in this clause, no order, statement, or conduct of the
Purchaser shall be treated as a change order under this clause or entitle
"Company" to an equitable adjustment.

NATO UNCLASSIFIED
10



12.4

12.5

1251

12.5.2

12.6

13.

13.1

13.1.1

13.1.2

13.2

NATO UNCLASSIFIED

If any such change order causes an increase or decrease in "Company"'s
cost of, or the time required for the performance of any part of the work under
the Order, whether or not changed by any such order, the Purchaser shall
make an equitable adjustment and modify the Order in writing accordingly.
However, except for a "proposal for adjustment” (hereafter referred to as
"proposal") based on defective specifications, no proposal for any change
under paragraph 12.2 above shall be allowed for any costs incurred more
than thirty (30) days before "Company" gives written notice as required. In
the case of defective specifications for which the Purchaser is responsible,
the equitable adjustment shall include any increased cost reasonably
incurred by "Company" in attempting to comply with the defective
specifications. Where the cost of property made obsolete or excess as a
result of a change is included in the "Company"s claim for adjustment, the
Purchaser shall have the right to prescribe the manner of disposition of such
property. Failure to agree to any adjustment shall be a dispute within the
meaning of the clause of this Agreement entitled "Disputes.” However,
nothing in this clause shall excuse "Company" from proceeding with the
Order as changed.

"Company" must submit any proposal under this clause within thirty (30) days
after

receipt of a written change order under paragraph 12.1 above or

the furnishing of a written notice under paragraph 12.2, by submitting to the
Purchaser a written statement describing the general nature and amount of
the proposal, unless this period is extended by the Purchaser. The statement
of proposal for adjustment may be included in the notice under paragraph
12.2 above.

No proposal by "Company" for an equitable adjustment shall be allowed if
asserted after final payment and acceptance under the Order.

PURCHASER DELAY OF WORK

If the performance of all or any part of the work is delayed or interrupted by
an act of the Purchaser in the administration of the Order, which act is not
expressly or implicitly authorised by the Order, or by his failure to act within
the time specified in the Order (or within a reasonable time if not time is
specified), an adjustment shall be made for any increase in the cost of
performance of the Order caused by such a delay or interruption and the
Order modified in writing accordingly. Adjustments shall be made also in the
delivery or performance dates and any other contractual provision affected by
such delay or interruption. However, no adjustment shall be made under this
clause for any delay or interruption:

to the extent that performance would have been delayed or interrupted by
any other clause, including the fault or negligence of "Company"; or

for which an adjustment is provided under any other provision of this
Agreement.

No claim under this clause shall be allowed:

NATO UNCLASSIFIED
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for any costs incurred more than twenty (20) days before "Company" shall
have notified the Purchaser in writing of the act or failure to act involved; and

unless the claim, in an amount stated, is asserted in writing as soon as
practicable after the termination of such delay or interruption, but not later
than the date of final payment under the Order.

STOP WORK ORDER

The Purchaser may, at any time, by written order to "Company", require
"Company" to stop all, or any part, of the work called for by the Order for a
period of ninety (90) days after the order is delivered to "Company"”, and for
any further period to which the Parties may agree. Any such order shall be
specifically identified as a Stop Work Order issued pursuant to this clause.
Upon receipt of such an order, "Company" shall forthwith comply with its
terms and take all reasonable steps to minimise costs incurred allocable to
the work covered by the order during the period of work stoppage. Within a
period of ninety (90) days after a stop work order is delivered to "Company",
or within any extension of that period to which the Parties shall have agreed,
the Purchaser shall either:

cancel the stop work order, or
terminate the work covered by such order in accordance with paragraph 20,
TERMINATION FOR CONVENIENCE OF THE PURCHASER.

If a stop work order issued under this clause is cancelled or the period of the
order or any extension thereof expires, "Company" shall resume work. An
equitable adjustment shall be made in the delivery schedule or Contract
price, or both, and the Order shall be modified in writing accordingly, if:

the stop work order results in an increase in the time required for, or in
"Company"'s cost properly allocable to, the performance of any part of the
Order, and

"Company" asserts a claim for such adjustment within thirty (30) days after
the end of the period of work stoppage; provided that, if the Purchaser
decides the facts justify such action, he may receive and act upon any such
claim asserted at any time prior to final payment under any Order.

If a stop order is not cancelled and the work covered by such order is
terminated for the convenience of the Purchaser, the reasonable costs
resulting from the stop work order shall be allowed in arriving at the
termination settlement.

NATO UNCLASSIFIED
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ORDER OF PRECEDENCE

In the case of any inconsistencies herein, the order of precedence of the
contractual documents is as follows:

the Special Provisions
the General Provisions
Exhibits and Appendices,

Except where inconsistency between the terms of this Agreement and those
contained in any Order have been expressly agreed between the Purchaser
and “Company", the terms of this Agreement shall take precedence.

APPLICABLE LAW

This Agreement and each subsequent Order under this Agreement between
NCIA and "Company" shall be governed by and construed in accordance
with the private contract law of the Kingdom of Belgium. Orders signed
between “Company” and any other Purchaser under this Agreement shall be
governed by the laws applicable to the country of the Purchaser, unless
otherwise agreed between the Purchaser and “Company”.

DISPUTES AND ARBITRATION

In the event of a dispute under this Agreement or any Order issued
hereunder, the Parties shall attempt to settle their difference in an amicable
manner. However, in the event that a settlement cannot be made under this
Agreement within a reasonable period of time, the Parties agree to institute
arbitration proceedings in the manner provided in the following Arbitration
provision and such disputes shall finally be settled thereby, unless otherwise
agreed between the Purchaser and "Company".

"Company" agrees to submit to the Arbitration Tribunal only such issues,
facts, evidence and proof which "Company" had beforehand identified and
submitted to the Purchaser for decision. The jurisdictional authority of the
Arbitration Tribunal shall be restricted to consider only those identical issues,
facts, evidence and proof so identified and submitted to the Purchaser.

The party instituting the arbitration proceedings shall advise the other party
by registered letter, with official notice of delivery, of his desire to have
recourse to arbitration. Within a period of thirty days from the date of receipt
of this letter, the parties shall jointly appoint an arbitrator. In the event of
failure to appoint an arbitrator the dispute or disputes shall be submitted to an
Arbitration Tribunal consisting of three arbitrators, one being appointed by
the Purchaser, another by "Company" and the third, who shall act as
President of the Tribunal, by these two arbitrators. Should one of the parties
fail to appoint an arbitrator during the fifteen days following the expiration of
the first period of thirty days, or should the two arbitrators be unable to agree
on the choice of the third member of the Arbitration Tribunal within thirty days
following the expiration of the said first period, the appointment shall be
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made, within twenty-one days, at the request of the party instituting the
proceedings, by the Secretary General of the Permanent Court of Arbitration
at The Hague.

Regardless of the procedure concerning the appointment of this Arbitration
Tribunal, the third arbitrator will have to be of a nationality different from the
nationality of the other two members of the Tribunal.

Any arbitrator must be of the nationality of any one of the NATO Member
Nations and shall be bound by the rules of security in force within NATO.

Any person appearing before the Arbitration Tribunal in the capacity of an
expert witness shall, if he is of the nationality of one of the NATO Member
Nations, be bound by the rules of security in force within NATO; if he is of
another nationality, no NATO classified documents or information shall be
communicated to him.

An arbitrator who, for any reason whatsoever, ceases to act as an arbitrator,
shall be replaced under the procedure laid down in paragraph 17.1.2 above.

The Arbitration Tribunal will take its decisions by a majority vote. It shall
decide where it will meet and, unless it decides otherwise, shall follow the
arbitration procedures of the International Chamber of Commerce in force at
the date of signature of the present Agreement.

The awards of the arbitrator or of the Arbitration Tribunal shall be final and
there shall be no right of appeal or recourse of any kind. These awards shall
determine the apportionment of the arbitration expenses.

The place of arbitration shall be Brussels, Belgium, in the case of dispute
under this Agreement or under any subsequent Order between “Company”
and NCIA, and shall be the country of the Purchaser in the case of a dispute
between “Company” and any other Purchaser, unless otherwise agreed
between the Purchaser and “Company”.

DELAYS IN DELIVERY

"Company" agrees to notify Purchaser in the event that it anticipates difficulty
in meeting delivery schedule. Receipt of such notice shall not be deemed to
be a waiver by Purchaser of rights or remedies which it may have for failure
to meet an agreed delivery date. Notwithstanding the above “Company” shall
be deemed to be in delay without notice from the Purchaser and only by
simple expiry of the due delivery date.

TERMINATION FOR DEFAULT

The Purchaser may, subject to the provisions of paragraph 19.3 below, by
written notice of default to "Company", terminate the whole or any part of an
Order in any one of the following circumstances:

if "Company" fails to make delivery of the supplies or to perform the services
within the time specified herein or any extension thereof; or
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if "Company" fails to perform any of the other provisions of this Agreement, or
so fails to make progress as to endanger performance of an Order in
accordance with its terms, and in either of these two circumstances does not
cure such failure within a period of ten days (or such longer period as the
Purchaser may authorise in writing) after receipt of notice in writing from the
Purchaser specifying such failure.

In the event the Purchaser terminates an Order in whole or in part, as
provided in paragraph 19.1 of this clause, the Purchaser may procure, upon
such terms and in such manner as the Purchaser may deem appropriate,
supplies or services similar to those so terminated, and "Company" shall be
liable to the Purchaser for any excess costs for such similar supplies or
services. However, "Company" shall continue the performance of an Order to
the extent not terminated under the provisions of this clause.

Except with respect to defaults of sub-contractors, "Company" shall not be
liable for any excess costs if the failure to perform the Order arises out of
causes beyond the control and without the fault or negligence of "Company".
Such causes may include, but are not restricted to, acts of God, or of the
public enemy, acts of the Purchaser in its contractual capacity, fires, floods,
epidemics, quarantine restrictions, strikes, freight embargoes, and unusually
severe weather; but in every case the failure to perform must be beyond the
control and without the fault or negligence of "Company". If the failure to
perform is caused by the default of a sub-contractor, and if such default
arises out of causes beyond the control of both "Company" and sub-
contractor, without the fault or negligence of either of them, "Company" shall
not be liable for any excess costs for failure to perform unless the supplies or
services to be furnished by the sub-contractor were obtainable from other
sources in sufficient time to permit "Company" to meet the required delivery
schedule.

If an Order is terminated as provided in paragraph 19.1 of this clause, the
Purchaser, in addition to any other rights provided in this clause, may require
"Company" to transfer title and deliver to the Purchaser, in the manner and to
the extent directed by the Purchaser:

any completed supplies, and

such partially completed supplies and materials, parts, tools, dies, jigs,
fixtures, plans, drawings, information, and contract rights (hereinafter called
"manufacturing materials") as "Company" has specifically produced or
specifically acquired for the performance of such part of an Order as has
been terminated,;

and "Company" shall, upon direction of the Purchaser, protect and preserve
property in the possession of "Company" in which the Purchaser has an
interest. Payment for completed supplies delivered to and accepted by the
Purchaser shall be at the contract price. Payment for manufacturing materials
delivered to and accepted by the Purchaser and for the protection and
preservation of property shall be in an amount agreed upon by "Company"
and Purchaser. Failure to agree to such amount shall be a dispute within the
meaning of the clause of this agreement entitled "Disputes and Arbitration".
The Purchaser may withhold from amounts otherwise due to "Company" for

NATO UNCLASSIFIED
15



19.5

19.6

20.

20.1

20.2

NATO UNCLASSIFIED

such completed supplies or manufacturing materials such sum as the
Purchaser determines to be necessary to protect the Purchaser against loss
because of outstanding liens or claims of former lien holders.

If, after notice of termination of an Order under the provisions of this clause, it
is determined for any reason that "Company" was not in default under the
provisions of this clause, or that the default was excusable under the
provisions of this clause, the rights and obligations of the Parties, shall be the
same as if the notice of termination had been issued pursuant to a clause
providing for termination of convenience of the Purchaser. If after such notice
of termination of an Order under the provisions of this clause, it is determined
for any reason that "Company" was not in default under the provisions of this
clause and if the Order does not contain a clause providing for termination for
convenience of the Purchaser the Order shall be equitably adjusted to
compensate for such termination and the Order modified accordingly. Failure
to agree to any such adjustment shall be a dispute within the meaning of the
clause of this Agreement entitled "Disputes”.

The rights and remedies of the Purchaser provided in this clause shall not be
exclusive and are in addition to any other rights and remedies provided by
law or under this Agreement or any Order issued under the present BOA.

TERMINATION FOR CONVENIENCE OF THE PURCHASER

The performance of work under an Order may be terminated by the
Purchaser in accordance with this clause in whole, or from time to time in
part, whenever the Purchaser shall determine that such termination is in the
best interest of the Purchaser. Any such termination shall be effected by
delivery to "Company" of a Notice of Termination specifying the extent to
which performance of work under an Order is terminated, and the date upon
which such termination becomes effective.

After receipt of a Notice of Termination and except as otherwise directed by
the Purchaser, "Company" shall:

() stop work under the Order on the date and to the extent specified in
the Notice of Termination;

(i) place no further orders or sub-contracts for materials, services or
facilities, except as may be necessary for completion of such portion of
the work under the Order as is not terminated,;

(i) terminate all orders and sub-contracts to the extent that they relate to
the performance of work terminated by the Notice of Termination;

(iv) assign to the Purchaser, in the manner, at the times and to the extent
directed by the Purchaser, all of the right, title and interest of
"Company" under the orders and sub-contracts so terminated, in which
case the Purchaser shall have the right, in its discretion, to settle or
pay any or all claims arising out of the termination of such orders and
sub-contracts;
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settle all outstanding liabilities and all claims arising out of such
termination of orders and sub-contracts, with the approval or
ratification of the Purchaser to the extent he may require, which
approval or ratification shall be final for all the purposes of this clause;

transfer title and deliver to the Purchaser in the manner at the times,
and to the extent, if any, directed by the Purchaser:

a. the fabricated or unfabricated parts, work in process, completed
work, supplies, and other material produced as a part of, or
acquired in connection with the performance of the work
terminated by the Notice of Termination, and

b. the completed or partially completed plans, drawings,
information, and other property which, if the Order had been
completed, would have been required to be furnished to the
Purchaser,;

use his best efforts to sell, in the manner, at the times, to the extent,
and at the price or prices directed or authorised by the Purchaser, any
property of the types referred to in (vi) above. However, "Company":

a. shall not be required to extend credit to any Buyer; and,

b.  may acquire any such property under the conditions prescribed
by and at a price or prices approved by the Purchaser; and
provided further that the proceeds of any such transfer or
disposition shall be applied in reduction of any payments to be
made by the Purchaser to "Company" under an Order or shall
otherwise be credited to the price or cost of the work covered by
an Order or paid in such manner as the Purchaser may direct;

complete performance of such part of the work as shall not have been
terminated by the Notice of Termination; and

take such action as may be necessary, or as the Purchaser may direct,
for the protection and preservation of the property related to an Order
which is in the possession of "Company" and in which the Purchaser
has or may acquire an interest.

"Company" may submit to the Purchaser a list, certified as to quantity and
quality, of any or all items of termination inventory not previously disposed of,
exclusive of items the disposition of which has been directed or authorised by
the Purchaser, and may request the Purchaser to remove such items or enter
into a storage agreement covering the same; provided that the list submitted
shall be subject to verification by the Purchaser upon removal of the items, or
if the items are stored, within forty-five (45) days from the date of submission
of the list, and any necessary adjustment to correct the list as submitted shall
be made prior to final settlement.
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After receipt of a Notice of Termination, "Company" shall submit to the
Purchaser his termination claim, in the form and with certification prescribed
by the Purchaser. Such claim shall be submitted promptly but in no event
later than six months from the effective date of termination, unless one or
more extensions in writing are granted by the Purchaser, upon request of
"Company” made in writing within such six-month period or authorised
extension thereof. However, if the Purchaser determines that the facts justify
such action, he may receive and act upon any such termination claim at any
time after such six-month period or any extension thereof. Upon failure of
"Company" to submit his termination claim within the time allowed, the
Purchaser may determine on the basis of information available to him, the
amount, if any, due to "Company" by reason of the termination and shall
thereupon pay to "Company" the amount so determined.

Subject to the provisions of paragraph 20.2 "Company" and the Purchaser
may agree upon the whole or any part of the amount or amounts to be paid
to "Company" by reason of the total or partial termination of work pursuant to
this clause, which amount or amounts may include a reasonable allowance
for profit on work done; provided that such agreed amount or amounts
exclusive of settlement costs shall not exceed total contract price as reduced
by the amount of payments otherwise made and as further reduced by the
contract price of the work not terminated. The Order shall be amended
accordingly and "Company" shall be paid the amount agreed. Nothing in
paragraph 20.6 of this clause, prescribing the amount to be paid to
"Company" in the event of failure of "Company" and the Purchaser to agree
upon the whole amount to be paid to "Company" by reason of the termination
of work pursuant to this clause, shall be deemed to limit, restrict, or otherwise
determine or affect the amount or amounts which may be agreed upon to be
paid to "Company" pursuant to this paragraph 20.5.

In the event of the failure of "Company" and the Purchaser to agree as
provided in paragraph 20.5 upon the whole amount to be paid to "Company"
by reason of the termination of work pursuant to this clause, the Purchaser
shall pay to "Company" the amounts determined by the Purchaser as follows,
but without duplication of any amounts agreed upon in accordance with
paragraph 20.5:

(i) for completed supplies accepted by the Purchaser (or sold or acquired
as provided in paragraph 20.2 (vii) above) and not therefore paid for, a
sum equivalent to the aggregate price for such supplies computed in
accordance with the price or prices specified in the Order,
appropriately adjusted for any saving of freight or other charges;

(i)  the total of:

a. the costs incurred in the performance of the work terminated
including initial costs and preparatory expense allocable thereto,
but exclusive of any costs attributable to supplies paid or to be
paid for under paragraph 20.6 (i) hereof;
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b. the cost of setting and paying claims arising out of the
termination of work under sub-contracts or orders, as provided in
paragraph 20.2 (v) above, which are properly chargeable to the
terminated portion of the Order, exclusive of amounts paid or
payable on account of supplies or materials delivered or services
furnished by sub-contractors or vendors prior to the effective date
of the Notice of Termination, which amounts shall be included in
the costs payable under a. above; and

c. asum, as profit on a. above, determined by the Purchaser to be
fair and reasonable; provided, however, that if it appears
"Company" would have sustained a loss on the entire Order, had
it been completed, no profit shall be included or allowed and an
appropriate adjustment shall be made reducing the amount of the
settlement to reflect the indicated rate of loss; and

(i) the reasonable costs of settlement, including accounting, legal, clerical
and other expenses reasonably necessary for the preparation of
settlement claims and supporting data with respect to the terminated
portion of the Order and for the termination and settlement of sub-
contracts thereunder, together with reasonable storage, transportation,
and other costs incurred in connection with the protection, or
disposition of property allocable to the Order.

The total sum to be paid to "Company" under (i) and (ii) of paragraph 20.6
shall not exceed the total contract price as reduced by the amount of
payments otherwise made and as further reduced by the contract price of
work not terminated. Except for normal spoilage, and except to the extent
that the Purchaser shall have otherwise expressly assumed the risk of loss,
there shall be excluded from the amounts payable to "Company", as provided
in paragraph 20.6 (i) and (ii)(a) above, the fair value, as determined by the
Purchaser, of property which is destroyed, lost, stolen, or damaged so as to
become undeliverable to the Purchaser or to a buyer pursuant to paragraph
20.2 (vii) above.

"Company" shall have the right of appeal, under the clause of this Agreement
entitled "Disputes”, from any determination made by the Purchaser under
paragraphs 20.4 or 20.6 above, except that if "Company" has failed to submit
his claim within the time provided in paragraph 20.4 above and has failed to
request extension of such time, he shall have no such right of appeal. In any
case where the Purchaser has made a determination of the amount due
under paragraphs 20.4 or 20.6 above, the Purchaser shall pay "Company"
the following:

(i) if there is no right of appeal hereunder or if no timely appeal has been
taken, the amount so determined by the Purchaser, or

(i) if an appeal has been taken, the amount finally determined on such
appeal.

In arriving at the amount due to "Company" under this clause there shall be
deducted:
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(i) all unliquidated advance or other payments on account theretofore
made to "Company", applicable to the termination portion of the Order;

(i) any claim which the Purchaser may have against "Company" in
connection with the Order, and

(i) the agreed price for, or the proceeds of the sale of, any materials,
supplies, or other things acquired by "Company" or sold, pursuant to
the provisions of this clause, and not otherwise recovered by or
credited to the Purchaser.

If the termination hereunder is partial, prior to the settlement of the
terminated portion of the Order, "Company" may file with the Purchaser a
request in writing for an equitable adjustment of the price or prices specified
in the Order relating to the continued portion of the Order (the portion not
terminated by the Notice of Termination), and such equitable adjustment as
may be agreed upon shall be made in such price or prices.

The Purchaser may from time to time, under such terms and conditions as it
may prescribe, make partial payments and payments on account against
costs incurred by "Company" in connection with the terminated portion of an
Order whenever in the opinion of the Purchaser the aggregate of such
payments shall be within the amount to which "Company" will be entitled
hereunder. If the total of such payment is in excess of the amount finally
agreed or determined to be due under this clause, such excess shall be
payable by "Company" to the Purchaser upon demand, together with interest
calculated using the average of the official base rate(s) per annum as notified
by the Banque Nationale de Belgique or such other official source as may be
determined by the Purchaser, for the period from the date the excess is
received by "Company" to the date such excess is repaid to the Purchaser,
provided, however, that no interest shall be charged with respect to any such
excess payment attributed to a reduction in "Company™s claim by reason of
retention or other disposition of termination inventory until ten days after the
date of such retention or disposition or such later date as determined by the
Purchaser by reason of the circumstances.

Unless otherwise provided for in the Order, "Company", from the effective
date of termination and for a period of three years after final settlement under
the Order, shall preserve and make available to the Purchaser at all
reasonable times at the office of "Company", but without direct charge to the
Purchaser, all his books, records, documents, and other evidence bearing on
the costs and expenses of "Company" under an Order and relating to the
work terminated hereunder, or, to the extent approved by the Purchaser,
photographs, micro-photographs, or other authentic reproductions thereof.
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SUB-CONTRACTS

“Company” shall place and be responsible for the administration and
performance of all sub-contracts including terms and conditions which he
deems necessary to meet the requirements of the Order in full.

“Company” shall not place sub-contracts outside the NATO member Nations
unless the prior authorisation of the Purchaser has been obtained. Such
authorisation will not be granted when the sub-contract involves the carrying
out of classified work.

“Company” shall determine that any sub-contractor proposed by him for the
furnishing of supplies or services which will involve access to classified
information in “Company™s custody has been granted an appropriate facility
security clearance by the sub-contractor's national authorities, which is still in
effect, prior to being given access to such classified information.

“Company” shall seek the approval in writing of the Purchaser prior to the
placing of any sub-contract if:-

the value of the sub-contract is known or estimated to exceed € 125,000, or
the equivalent currency;

the sub-contract is one of a number of sub-contracts with a single sub-
contractor for the same or related supplies or services under the Order that in
the aggregate are known or expected to exceed € 125,000.

“Company” shall submit a copy of any such proposed contract when seeking
approval to the Purchaser but such approval by the Purchaser shall in no
way relieve “Company” of his responsibilities to achieve the contractual and
technical requirements of the Order.

“Company” shall, as far as practicable, select sub-contractors on a
competitive basis consistent with the objectives and requirements of the
Order.

PATENT AND COPYRIGHT INDEMNIFICATION

Except as otherwise provided in this Agreement, "Company" shall assume all
liability and indemnify the Purchaser, its officers, agents and employees
against liability, including costs for the infringement of any patents or
copyright in force in any countries arising out of the manufacture, services
performed or delivery of supplies, or out of the use or disposal by or for the
account of the Purchaser of such supplies. "Company" shall be responsible
for obtaining any patent or copyright licences necessary for the performance
of an Order and of remaking all other arrangements required to indemnify the
Purchaser from any liability for patent or copyright infringement in said
countries.

"Company" shall immediately notify the Purchaser of any patent or copyright
infringement claims of which he has knowledge and which pertain to the
goods and services under this Agreement.
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This indemnity shall not apply under the following circumstances:

Patents or copyright which may be withheld from issue by order of the
applicable government whether due to security regulations or otherwise;

An infringement resulting from specific written instructions from the
Purchaser under this Agreement;

An infringement resulting from changes or additions to the goods and
services subsequent to final delivery and acceptance under this Agreement.

CLAIMS

"Company" shall assert claims in writing and by registered mail, and in
accordance with the terms set out below:

Claims shall be submitted within:

the time specified in the Clause or Article under which "Company" alleges to
have a claim. If no time is specified in the clause or Article under which
"Company" intends to base its claim, the time limit shall be forty-five (45)
days from the date "Company" has knowledge or should have had
knowledge of the facts on which it bases its claim;

three (3) months after final payment, release of guarantees or performance
bond provided under the Order, whichever occurs last. This shall only apply
to those claims for which "Company" could not have had earlier knowledge
and were not foreseeable.

"Company" shall be foreclosed unless it presents complete documentary
evidence, justification and cost for each of its claims within three months from
the assertion date of such claims. Claims shall be supported by specifically
identified evidence (including applicable historical and planned cost and
production data from "Company"s books and records). Opinions,
conclusions or judgmental assertions not supported by such evidence shall
be rejected.

An individual breakdown of cost is required for each element of "Company"'s
claims at the time of claim submission or for any material revision of the
claim.

"Company" shall present, at the time of submission of a claim, an attestation
as follows:

" the responsible senior company official authorised to commit the
................ with respect to its claims dated ............... being duly sworn, do
hereby depose and say that: (i) the facts described in the claim are current,
complete and accurate; and (ii) the conclusions in the claim accurately reflect
the material damages or contract adjustments for which the Purchaser is
allegedly liable.”

SIGNATURE
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Failure to comply with any of the above requirements shall result in automatic
forfeiture of the claim. This foreclosure takes effect in all cases and also
where, for example, the claim is based on additional orders, where the facts
are known to the Purchaser, where the claim is based on defective
specifications of the Purchaser or an alleged negligence in the precontractual
stage.

No claim arising under this Agreement may be assigned by "Company"
without prior approval of the Purchaser.

RELEASE OF CLAIMS

Prior to final payment under this Agreement, "Company" and each assignee
under this Agreement shall execute and deliver a release discharging the
Purchaser, its officers, agents and employees from all liabilities, obligations
and claims arising out of or under this Agreement subject only to the
following exceptions:

Specified claims in stated amounts or in estimated amounts where the
amounts are not susceptible to exact statement by "Company";

Claims for reimbursement of costs (other than expenses of "Company" by
reason of its indemnification of the Purchaser against patent liability)
including reasonable expenses incidental thereto, incurred by "Company"
under the provisions of this Agreement relating to patents.

An infringement resulting from specific written instructions from the
Purchaser under the Order.

An infringement resulting from changes or additions to the goods and
services subsequent to final delivery and acceptance under the Order.

EXTRAS

Except as otherwise provided in an Order, no payment for extras shall be
made unless such extras and the price therefore have been authorised in
writing by the Purchaser.

LANGUAGE

In the event of any inconsistency between the original English text of this
Agreement and any translation into another language, the original English
text will govern.

All written correspondence and reports provided by and to "Company" shall
be, as a minimum, in English.

SECURITY

"Company" shall comply with all security measures as are prescribed by the
Purchaser and the National Security Authority or designated Security Agency
of each of the NATO Member Nations in which the Agreement is being
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performed. "Company" shall be responsible for the safeguarding of classified
information, documentation, material and equipment entrusted to him or
generated by him in connection with the performance of an Order.

In particular "Company" undertakes to:

appoint an official responsible for supervising and directing security
measures in relation to the Order and communicating details of such
measures to the Purchaser on request;

maintain, preferably through the official responsible for security measures, a
continuing relationship with the National Security Authority or designated
Security Agency charged with ensuring that all NATO or National classified
information involved in the Order is properly safeguarded;

abstain from copying by any means, without the authorisation of the
Purchaser, the National Security Authority or designated Security Agency,
any classified documents, plans, photographs or other classified material
entrusted to "Company";

furnish, on request, information to the National Security Authority or
designated Security Agency pertaining to all persons who will be required to
have access to NATO or National classified information;

maintain at the work site a current record of its employees at the site who
have been cleared for access to NATO or National classified information. The
record should show the date and level of clearance;

deny access to NATO or National classified information to any person other
than those persons authorised to have such access by the National Security
Authority or designated Security Agency;

limit the dissemination of NATO or National classified information to the
smallest number of persons as is consistent with the proper execution of the
Order;

comply with any request from the National Security Authority or designated
Security Agency that persons entrusted with NATO or National classified
information sign a statement undertaking to safeguard that information and
signifying their understanding both of their obligations under national
legislation affecting the safeguarding of classified information, and of their
comparable obligations under the laws of the other NATO Member Nations in
which they may have access to classified information;

report to the National Security Authority or designated Security Agency any
breaches or suspected breaches of security, suspected sabotage, or other
matters of security significance which would include any changes that may
occur in the ownership, control or management of the facility or any changes
that affect the security arrangements and security status of the facility and to
make such other reports as may be required by the National Security
Authority or designated Security Agency, e.g. reports on the holdings of
NATO or National classified information;
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apply to the Purchaser for approval before subcontracting any part of the
work, if the subcontract would involve the subcontractor in access to NATO
or National classified information, and to place the subcontractor under
appropriate security obligations no less stringent than those applied to its
own contract;

undertake not to utilise, other than for the specific purpose of the Order,
without the prior written permission of the Purchaser or its authorised
representative, any NATO or National classified information furnished to him,
including all reproductions thereof in connection with the Order, and to return
all NATO or National classified information referred to above as well as that
developed in connection with the Order, unless such information has been
destroyed, or its retention has been duly authorised with the approval of the
Purchaser. Such NATO or National classified information will be returned at
such time as the Purchaser or its authorised representative may direct;

classify any produced document with the highest classification of the NATO
or National classified information disclosed in that document.

HEALTH, SAFETY AND ACCIDENT PREVENTION

If the Purchaser notifies "Company" in writing of any non-compliance in the
performance of the Order, with safety and health rules and requirements
prescribed on the date of the Order by applicable national or local laws,
ordinances and codes, and "Company" fails to take immediate corrective
action, the Purchaser may order "Company" to stop all or part of the work
until satisfactory corrective action has been taken. Such an order to stop
work shall not entitle "Company" to an adjustment of the contract price or
other reimbursement for resulting increased costs, or to an adjustment of the
delivery or performance schedule.

RELEASE OF INFORMATION

Except as otherwise specified elsewhere in the Order, and to the extent that
it is demonstratively unavoidable and without prejudice to the "Security"
Clause, "Company" or its employees shall not, without prior authorisation
from the Purchaser, release any information pertaining to the Order, its
subject matter, performance thereunder or any other aspect thereof.

FORCE MAJEURE

If the performance of this Agreement, or any obligation hereunder is
prevented, restricted or interfered with by reason of fire, flood, earthquake,
explosion or other casualty or accident, strikes or labour disputes, war or
other violence, including acts of terrorism, any law, order, proclamation,
regulation, ordinance, demand or requirement of any governmental agency,
or any other act, event or condition whatsoever beyond the reasonable
control of the affected Party, the Party so affected, upon giving prompt notice
to the other Party, shall be excused from such performance to the extent of
such prevention, restriction or interference, provided, however, that the Party
so affected shall take all reasonable steps to avoid or remove such cause of
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non-performance and shall resume performance hereunder with dispatch
whenever such causes are removed.

RIGHTS IN TECHNICAL DATA

Subject to the rights of third parties and to existing rights of “Company”
arising otherwise than by virtue of the Order, and with due regard to national
security regulations, all rights in the results of work undertaken by or on
behalf of the Purchaser for the purposes of the Order, including any technical
data specifications, report, drawings, computer software data, computer
programmes, computer databases, computer software, documentation
including software documentation, design data, specifications, instructions,
test procedures, training material produced or acquired in the course of such
work and, in particular, all rights, including copyright therein, shall vest in and
shall be the sole and exclusive property of the Purchaser.

COMPANY’S RESPONSIBILITY ON ACCURACY OF THE
COMPANY'S DATA

In case of change of any nature in “Company”s data including, but not limited
to change(s) in name, ownership, address, and other changes of similar
nature, “Company” is obliged to inform NCIA about the change(s) at the
earliest possible moment that “Company” becomes aware of the change(s).

Information about all changes shall be presented in the form of official
registered letter, addressed to NCIA Point Of Contact (POC), indicated in
Clause 10 - Miscellaneous of the Part | - Special Provisions of the BOA.

In case if NCIA becomes aware of the change(s) described in para 1 above
from any other source than official registered letter received from the
“Company”, NCIA reserves the right to suspend “Company”s BOA
immediately after NCIA becomes aware of the change(s) and until the issue
is fully clarified.

APPENDIX 1 TO PART Il - PURCHASER'S PRICING PRINCIPLES

The following principles shall apply to all contracts not awarded on the basis of an
adequate price competition as well as to all contract modifications.

"Company" shall also incorporate provisions corresponding to those mentioned
herein in all subcontracts, and shall require price and cost analysis provisions be
included therein.

A.

Allowability of Costs

(1) Allowable Cost
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A cost is allowable if the following conditions are fulfilled:

(@)

(b)

(c)

it is incurred specifically for the Agreement or benefits both the
Agreement and other work or is necessary to the overall
operation of the business although a direct relationship to any
particular product or service cannot be established and is
allocated to them in respective proportion according to the
benefit received,;

it is reasonable and expedient in its nature and amount and
does not exceed that which would be incurred by an ordinary
prudent person in the conduct of competitive business;

it is not liable to any limitations or exclusion as to types or
amounts of cost items as set forth herein.

Partially allowable cost

The following cost items are examples of costs which are normally
partially allowable only as indirect costs within the limitations
described below provided that such costs are reasonable in nature
and amount and are allocated as indirect costs to all work of

"Company".

(a) Advertising costs.

(b) Contributions.

(c) Bonuses paid pursuant to an agreement entered into before the
Order was made or pursuant to a plan established and
consistently followed before the Order was concluded.

(d) Depreciation of plant equipment or other capital assets.

(e) Costs of normal maintenance and repair of plant, equipment
and other capital assets.

(f)  The costs of general research and development work which are
not chargeable directly to an Order and which are not aimed at
the preparation or development of a specific product.

(g) Travel costs, except those which, according to the terms of the
Order, are to be charged directly to it.

(h) Pre-contract cost (cost prior to the effective date stated in the

Order) in anticipation of the award of the Order or pursuant to
its negotiation.

Unallowable costs
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In general all costs which cannot be shown by "Company" to be
directly or indirectly of benefit to the Order under this Agreement are
totally unallowable. Examples of such costs are:

(@)

(b)

(€)

(d)

(e)

(f)

(9)

(h)

@)
(k)
U
(m)

Costs of a particular advertising campaign without prior
agreement of the Purchaser or which has no connection with
the Order under this Agreement.

Costs of remuneration, having the nature of profit sharing.

Costs of maintaining, repairing and housing idle and excess
facilities.

Fines and penalties as well as legal and administrative
expenses resulting from a violation of laws and regulations.

Losses on other contracts.

Costs incurred for the creation of reserves for general
contingencies or other reserves (e.g. for bad debts, including
losses).

Losses on bad debts, including legal expenses and collection
costs in connection with bad debts.

Costs incurred to raise capital.

Gains and losses of any nature arising from the sale or
exchange of capital assets other than depreciable property.

Taxes on profits.
Contractual penalties incurred.
Commissions and gratuities.

Interest on borrowings.

Cost Groupings

(1) Inestimating or calculating the costs of the supplies to be furnished
and the services to be performed under the Order, "Company" shall
distinguish the following cost groupings:

(@)

(b)

Direct Costs

A direct cost is any cost which can be identified specifically with
a particular cost objective as generally accepted. Direct costs
are not limited to items which are incorporated in the end
product as material or labour.

Indirect Costs
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An indirect cost is one which is not readily subject to treatment
as a direct cost.

"Company" shall specify the allocation of costs to either of the cost
groupings. The method by which costs are accumulated and
distributed as part of direct or indirect costs cannot be modified
during the duration of the Order.

Overhead Rates

(1)

)

®3)

(4)

()

(6)

(7)

Indirect costs, which as a rule are to be allocated to all work of
"Company"”, shall be accumulated by logical cost groupings in
accordance with sound accounting principles and "Company™s
established practices. Such costs shall be presented as overhead
rates and be applied to each related direct cost grouping.

"Company" shall inform the Purchaser of its overhead rates and the
basis upon which they were computed.

The term "provisional overhead rate" means a tentative overhead
rate established for interim billing purposes pending negotiation and
agreement to the final overhead rate.

An overhead rate is pre-determined if it is fixed before or during a
certain period and based on (estimated) costs to be incurred during
this period. An overhead rate is post-determined if it is fixed after a
certain period and based on costs actually incurred during this
period.

Pre-determined overhead rates shall be agreed upon as final rates
whenever possible; otherwise the provisions of paragraph (3) above
shall apply pending agreement to post-determined rates.

Such rates shall be determined on the basis of "Company™s properly
supported actual cost experience.

If the overhead rates of "Company" for similar contracts placed by
national or international public services have been established or
approved by a government agency or an agency accepted by
“Company”s Government and "Company" proposes the application
of these rates, "Company" shall state the name and address of the
agency which has accepted or approved the rates and the period for
which they were established. If "Company" proposes rates which
vary from the rates mentioned above, "Company" shall furthermore
provide a justification for the difference.

If the overhead rates of "Company" for similar contracts placed by
national or international public services have not been established or
approved by a government agency or an agency accepted by
"Company™s government, "Company" shall provide the necessary
data to support the proposed rates.
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EXHIBIT A - ORDERING INFORMATION

A ORDERING INFORMATION REQUIRED:

All orders submitted under this Agreement shall contain, as applicable, the following
information:

a. Reference to the BOA.
b. Identification and details of the Purchaser.

c. Any special Terms and Conditions applicable to the Order (e.g. Payment,
Warranty, etc.)

d. Description of the Products to be delivered and/or of the Engineering
Services to be performed (including labour categories, labour rates,
people’s names).

e. Specification of the Requested Products Delivery Schedule and/or of the
Engineering Services Period of Performance.

f. Specification of the Products Delivery Location and/or of the Engineering
Services Place of Performance.

g. Shipping instructions.
h.  Security requirements.

i. Completion of "Non-Transfer and Use Certificate" (e.g. DSP 83), Export
License or equivalent, as applicable.

J- Testing and Acceptance criteria and provisions.
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EXHIBIT B - AUTHORISATION TO USE BOA BY NATO
CONTRACTORS

Attn.: ‘Company’* Manager of Contracts

Subject: Order under NCIA/BOA/.....Company’* is hereby authorised to procure
under Order No. (....), in accordance with NCIA Basic Ordering Agreement
(NCIA/BOAV/.....). Each Order placed shall quote the above-mentioned BOA, the
appropriate Order Number and shall state:

“This Order is placed under NCIA/BOA/...... ‘Company’™* hereby agrees that the
terms and conditions contained in the NCIA/BOA/..... shall govern the
purchase/license of Products and/or Engineering Services covered by this Order,
unless otherwise agreed between the Parties to this Order. ‘Company’* places this
Order under written authorisation from [Name of Eligible Purchaser]. The Products
and/or Engineering Services covered by the Order will be directly utilised by [Name
of Eligible Purchaser].”

A copy of this authorisation will be sent to “Company”.
NCIA shall not be liable in any form for any Order issued and concluded between
Purchaser, other than by NCIA itself, and ‘Company’*.
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EXHIBIT C - PRODUCTS AND SERVICES

To be completed by the Company
Part | - a) Short Company Description
Part | - b) List and Short Description of offered Products and/or
Services

NATO UNCLASSIFIED
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REFERENCED Statement of Work (SOW) ANNEXES

A) ANNEX A WP4.1.1 PNWI for JTC, ICC, ITC Lab

B) ANNEX B WP4.1.2 PNWI for CSI Lab

C) ANNEX C WP4.1.3 PNWI for JISR Lab

D) ANNEX D WP4.1.4 PNWI for Service Support Centre
E) ANNEX E WP4.1.5 PNWI for Shared Facility 5

F) ANNEX F WP4.1.6 PNWI for Shared Facility 6

G) ANNEX G WP4.2 Radio Cabling for NSII Lab

H) ANNEX H WP4.3 PNWI for ITB (BMD) Lab

) ANNEX | WP4.4 PNWI and Infrastructure for STVF Lab

INTRODUCTION

1.1

1.2.

Background

The refurbishment of the old NCI Agency building in The Hague (NLD) is due
for completion by and handover from the Host Nation (HN) to NCI Agency in
November 2020. The building includes the horizontal and vertical Structured
Cabling System otherwise referred to as the Passive Network Infrastructure
(PNW1) provided during building construction. This includes the backbone
cabling from the server room or Main Equipment Room (MER) that terminate
in patch racks in the specialist technical facilities also referred to as
Laboratories (Labs). The Labs need to be fitted with Structured Cabling /
PNWI and infrastructure specific to the individual needs of these areas.

Objectives

The provision of the PNWI cabling shall meet the following objectives:

1.2.1. To integrate with the horizontal and vertical PNWI cabling installed by
the HN to allow connection between the Labs and the MER and all
required network domains.

1.2.2. To provide the additional internal PNWI cabling that meets the
specified requirements for the following technical facilities:

a) JTS,ICC, ITC Lab

b) CSILab

c) JISR Lab

d) Service Support Centre

e) Shared Technical facilities

f) Radio cabling to NSIl (SATCOM and Radio) Lab
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g) ITB (BMD) Lab
h) STVF (AMDC2) Lab

2. SCOPE OF WORK
2.1. Work Breakdown

The Contractor shall deliver in the quantities and to the location and at the time
specified in the Schedule of Supplies and Services (SSS) and perform the work
described in the following work packages (CLIN):

2.1.1.
2.1.2.

2.1.3.
2.1.4.
2.1.5.
2.1.6.
2.1.7.
2.1.8.

2.1.9.

Work Package 4.1.1 (CLIN 1) — PNWI for JTC, ICC, ITC Lab

Work Package 4.1.2 (CLIN 2) — PNWI and server components for the
CSl Lab

Work Package 4.1.3 (CLIN 3) — PNWI for the JISR Lab

Work Package 4.1.4 (CLIN 4) — PNWI for the Service Support Centre
Work Package 4.1.5 (CLIN 5) — PNWI for Shared Facility 5

Work Package 4.1.6 (CLIN 6) — PNWI for Shared Facility 6

Work Package 4.2 (CLIN 7) — Radio Cabling for NSII Lab

Work Package 4.3 (CLIN 8) — PNWI and Infrastructure for ITB (BMD)
Lab

Work Package 4.4 (CLIN 9) — PNWI and Infrastructure for STVF Lab

2.2. Purchaser Furnished Equipment/Information

2.2.1.

The following items will be provided by the Purchaser as Purchaser
Furnished Equipment/Information (PFE/I):

a) Building floor plans and schematics.
b) Racks and cabinets, except where specified in Annexes.
c) Waste and recycling containers.

2.3. Schedule

The following schedule shall be used for planning purposes for all WP in
paragraph 2.1 above (EDC - Effective Date of Contract).

Task Name Schedule
Contract Award EDC
Equipment Delivery EDC +8W
Installation Complete EDC +16W
Test EDC +17W
Acceptance EDC +20W
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3. WORK PACKAGE REQUIREMENTS

3.1. General Requirements

3.1.1.

1)
2)

3)
4)

5)
6)
7

8)
9)

The Contractor shall comply with the requirements, specifications and
standards provided in the SOW Annexes A through I.
Annex A: Work Package 4.1.1. — Install Structured Cabling in the JTC,
ICC, ITC Lab
Annex B: Work Package 4.1.2 — Install PNWI Cabling and Racks
components for the CSI Lab
Annex C: Work Package 4.1.3 — Install PNWI Cabling for the JISR Lab
Annex D: Work Package 4.1.4 - Install PNWI Cabling for the Services
Support Centre
Annex E: Work Package 4.1.5 - Install PNWI Cabling for Shared Facility
5
Annex F: Work Package 4.1.6 - Install PNWI Cabling for Shared Facility
6
Annex G: Work Package 4.2 - Radio Cabling for NSII Lab
Annex H: Work Package 4.3 - PNWI for ITB (BMD) Lab
Annex |: Work Package 4.4 - PNWI for STVF Lab

3.2. WP4.1.1 - Install PNWI cabling in the JTS/ICC/ITC Lab

3.2.1.

3.2.2.

3.2.3.

3.2.4.

3.2.5.

The Contractor shall design, supply, install and test the structured
cabling in accordance with the designs in Annex A and the SSS CLIN
1.

The Contractor shall perform testing of the PNWI Structured Cabling
System to prove end to end connectivity and digital transmission and
shall provide the results and certificates of compliance as proof before
acceptance is agreed.

The Contractor shall fully document the installed cable ducting and
components to meet the requirements, standards and specifications as
described in Annex A, and shall provide the editable electronic copies
of the documentation (i.e. Excel, Word, AutoCad etc.) at least one week
before the testing activities start. This documentation shall include, at
minimum, the cable routing, cable types/quantities, cable identification.
The Contractor shall provide identifiers (i.e. labelling, or marking) on the
cables, ducts, and exit/entry points to enable the easy identification
between the documentation and the actual installation.

The Contractor shall provide a Project Manager (PM) who is responsible
for managing and coordinating all Contractor tasks to ensure the
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successful implementation of the activities outlined in this SOW. The PM
shall be readily available to respond to purchaser communications
within 24 hours (Monday to Friday) and shall provide weekly progress
reports identifying risks, issues and proposed actions.

The contractor shall provide quotes for the optional equipment and
works (labour) specified in Annex A. The purchaser will confirm whether
options are to be fulfilled before works are due to commence.

3.3. WP4.1.2 —Install PNWI Cabling for the CSI Lab

3.3.1.

3.3.2.

3.3.3.

3.3.4.

3.3.5.

3.3.6.

The Contractor shall design, supply, install and test the structured
cabling in accordance with the designs in Annex B and the SSS CLIN 2.
The Contractor shall perform testing of the PNWI Structured Cabling
System to prove end to end connectivity and digital transmission and
shall provide the results and certificates of compliance as proof before
acceptance is agreed.

The Contractor shall fully document the installed cable ducting and
components to meet the requirements, standards and specifications as
described in Annex B, and shall provide the editable electronic copies
of the documentation (i.e. Excel, Word, AutoCad etc.) at least one week
before the testing activities start. This documentation shall include, at
minimum, the cable routing, cable types/quantities, cable identification.
The Contractor shall provide identifiers (i.e. labelling, or marking) on the
cables, ducts, and exit/entry points to enable the easy identification
between the documentation and the actual installation.

The Contractor shall provide a Project Manager (PM) who is responsible
for managing and coordinating all Contractor tasks to ensure the
successful implementation of the activities outlined in this SOW. The PM
shall be readily available to respond to purchaser communications
within 24 hours (Monday to Friday) and shall provide weekly progress
reports identifying risks, issues and proposed actions.

The contractor shall provide quotes for the optional equipment and
works (labour) specified. The purchaser will confirm whether options are
to be fulfilled before works are due to commence.

3.4. WP4.1.3 - Install PNWI Cabling for the JISR Lab

3.4.1.

3.4.2.

The Contractor shall design, supply, install and test the structured

cabling in accordance with the designs in Annex C and the SSS CLIN

3.

The Contractor shall perform testing of the PNWI Structured Cabling

System to prove end to end connectivity and digital transmission and
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shall provide the results and certificates of compliance as proof before
acceptance is agreed.

The Contractor shall fully document the installed cable ducting and
components to meet the requirements, standards and specifications as
described in Annex C, and shall provide the editable electronic copies
of the documentation (i.e. Excel, Word, AutoCad etc.) at least one week
before the testing activities start. This documentation shall include, at
minimum, the cable routing, cable types/quantities, cable identification.
The Contractor shall provide identifiers (i.e. labelling, or marking) on the
cables, ducts, and exit/entry points to enable the easy identification
between the documentation and the actual installation.

The Contractor shall provide a Project Manager (PM) who is responsible
for managing and coordinating all Contractor tasks to ensure the
successful implementation of the activities outlined in this SOW. The PM
shall be readily available to respond to purchaser communications
within 24 hours (Monday to Friday) and shall provide weekly progress
reports identifying risks, issues and proposed actions.

3.5. WP4.1.4 -Install PNWI Cabling for the Services Support Centre

3.5.1.

3.5.2.

3.5.3.

3.5.4.

3.5.5.

The Contractor shall design, supply, install and test the structured
cabling in accordance with the designs in Annex D and the SSS CLIN
4,

The Contractor shall perform testing of the PNWI Structured Cabling
System to prove end to end connectivity and digital transmission and
shall provide the results and certificates of compliance as proof before
acceptance is agreed.

The Contractor shall fully document the installed cable ducting and
components to meet the requirements, standards and specifications as
described in Annex D, and shall provide the editable electronic copies
of the documentation (i.e. Excel, Word, AutoCad etc.) atleast one week
before the testing activities start.. This documentation shall include, at
minimum, the cable routing, cable types/quantities, cable identification.
The Contractor shall provide identifiers (i.e. labelling, or marking) on the
cables, ducts, and exit/entry points to enable the easy identification
between the documentation and the actual installation.

The Contractor shall provide a Project Manager (PM) who is responsible
for managing and coordinating all Contractor tasks to ensure the
successful implementation of the activities outlined in this SOW. The PM
shall be readily available to respond to purchaser communications
within 24 hours (Monday to Friday) and shall provide weekly progress
reports identifying risks, issues and proposed actions.
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The contractor shall provide quotes for the optional equipment and
works (labour) specified. The purchaser will confirm whether options are
to be fulfilled before works are due to commence.

3.6. WP4.1.5 - Install PNWI Cabling Shared Facility 5

3.6.1.

3.6.2.

3.6.3.

3.6.4.

3.6.5.

3.6.6.

The Contractor shall supply and install the PNWI Structured Cabling
System to meet the requirements, standards and specifications as
described in Annex E and SSS CLIN 5.

The Contractor shall fully document the PNWI Structured Cabling
System, and shall provide the editable electronic copies of the
documentation (i.e. Excel, Word, AutoCad etc.) at least one week
before the testing activities start. This documentation shall include, at
minimum, the cable routing, cable types/quantities, cable identification.
The Contractor shall provide identifiers (i.e. labelling, or marking) on the
cables, ducts, and exit/entry points to enable the easy identification
between the documentation and the actual installation.

The Contractor shall perform testing of the PNWI Structured Cabling
System to prove end to end connectivity and digital transmission and
shall provide the results and certificates of compliance as proof before
acceptance is agreed.

The Contractor shall provide a Project Manager (PM) who is responsible
for managing and coordinating all Contractor tasks to ensure the
successful implementation of the activities outlined in this SOW. The PM
shall be readily available to respond to purchaser communications
within 24 hours (Monday to Friday) and shall provide weekly progress
reports identifying risks, issues and proposed actions.

The contractor shall provide quotes for the optional equipment and
works (labour) specified. The purchaser will confirm whether options are
to be fulfilled before works are due to commence.

3.7. WP4.1.6 -Install PNWI Cabling for Shared Facility 6

3.7.1.

3.7.2.

The Contractor shall supply and install the PNWI Structured Cabling
System to meet the requirements, standards and specifications as
described in Annex F and SSS CLIN 6.

The Contractor shall fully document the PNWI Structured Cabling
System, and shall provide the editable electronic copies of the
documentation (i.e. Excel, Word, AutoCad etc.) at least one week
before the testing activities start. This documentation shall include, at
minimum, the cable routing, cable types/quantities, cable identification.
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The Contractor shall provide identifiers (i.e. labelling, or marking) on the
cables, ducts, and exit/entry points to enable the easy identification
between the documentation and the actual installation.

The Contractor shall perform testing of the PNWI Structured Cabling
System to prove end to end connectivity and digital transmission and
shall provide the results and certificates of compliance as proof before
acceptance is agreed.

The Contractor shall provide a Project Manager (PM) who is responsible
for managing and coordinating all Contractor tasks to ensure the
successful implementation of the activities outlined in this SOW. The PM
shall be readily available to respond to purchaser communications
within 24 hours (Monday to Friday) and shall provide weekly progress
reports identifying risks, issues and proposed actions.

The contractor shall provide quotes for the optional equipment and
works (labour) specified. The purchaser will confirm whether options are
to be fulfilled before works are due to commence.

3.8. WP4.2 -Install Cabling and Components for the NSII Lab Radio
Antennas

3.8.1.

3.8.2.

3.8.3.

3.8.4.

3.8.5.

The Contractor shall supply and install the Radio antenna cabling and
components to meet the requirements, standards and specifications as
described in Annex G.

The Contractor shall fully document the Cabling and components, and
shall provide the editable electronic copies of the documentation (i.e.
Excel, Word, AutoCad etc.) at least one week before the testing
activities start. This documentation shall include, at minimum, the cable
routing, cable types/quantities, cable identification.

The Contractor shall provide identifiers (i.e. labelling, or marking) on the
cables, ducts, and exit/entry points to enable the easy identification
between the documentation and the actual installation.

The Contractor shall perform testing of the Cabling to prove end to end
connectivity and digital transmission and shall provide the results and
certificates of compliance as proof before acceptance is agreed.

The Contractor shall provide a Project Manager (PM) who is responsible
for managing and coordinating all Contractor tasks to ensure the
successful implementation of the activities outlined in this SOW. The PM
shall be readily available to respond to purchaser communications
within 24 hours (Monday to Friday) and shall provide weekly progress
reports identifying risks, issues and proposed actions.
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3.9. WP4.3 Install PNWI Cabling for the ITB (BMD) Lab

3.9.1.

3.9.2.

3.9.3.

3.9.4.

3.9.5.

3.9.6.

3.9.7.

The Contractor shall supply and install the PNWI Structured Cabling
System to meet the requirements, standards and specifications as
described in Annex H.

The Contractor shall supply and install the racks and rack components
in the server room area to meet the requirements, standards and
specifications as described in Annex H.

The Contractor shall fully document the PNWI Structured Cabling
System, and shall provide the editable electronic copies of the
documentation (i.e. Excel, Word, AutoCad etc.) at least one week
before the testing activities start. This documentation shall include, at
minimum, the cable routing, cable types/quantities, cable identification.
The Contractor shall provide identifiers (i.e. labelling, or marking) on the
cables, ducts, and exit/entry points to enable the easy identification
between the documentation and the actual installation.

The Contractor shall perform testing of the PNWI Structured Cabling
System to prove end to end connectivity and digital transmission and
shall provide the results and certificates of compliance as proof before
acceptance is agreed.

The Contractor shall provide a Project Manager (PM) who is responsible
for managing and coordinating all Contractor tasks to ensure the
successful implementation of the activities outlined in this SOW. The PM
shall be readily available to respond to purchaser communications
within 24 hours (Monday to Friday) and shall provide weekly progress
reports identifying risks, issues and proposed actions.

The contractor shall provide quotes for the optional equipment and
works (labour) specified. The purchaser will confirm whether options are
to be fulfilled before works are due to commence.

3.10. WP4.4 - Install PNWI Cabling, Rack and Components for the STVF Lab

3.10.1.

3.10.2.

3.10.3.

The Contractor shall supply and install the PNWI Structured Cabling
System to meet the requirements, standards and specifications as
described in Annex I.

The Contractor shall supply and install the racks and rack components
in the server room areas to meet the requirements, standards and
specifications as described in Annex I.

The Contractor shall fully document the PNWI Structured Cabling
System, and shall provide the editable electronic copies of the
documentation (i.e. Excel, Word, AutoCad etc.) at least one week before
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the testing activities start. This documentation shall include, at minimum,
the cable routing, cable types/quantities, cable identification.

The Contractor shall provide identifiers (i.e. labelling, or marking) on the
cables, ducts, and exit/entry points to enable the easy identification
between the documentation and the actual installation.

The Contractor shall perform testing of the PNWI Structured Cabling
System to prove end to end connectivity and digital transmission and
shall provide the results and certificates of compliance as proof before
acceptance is agreed.

The Contractor shall provide a Project Manager (PM) who is responsible
for managing and coordinating all Contractor tasks to ensure the
successful implementation of the activities outlined in this SOW. The PM
shall be readily available to respond to purchaser communications
within 24 hours (Monday to Friday) and shall provide weekly progress
reports identifying risks, issues and proposed actions.

4. INTEGRATED LOGISTICS SUPPORT

4.1. Introduction

4.1.1.

The following Integrated Logistics Support (ILS) requirements shall
apply for the equipment and services specified. This includes all
equipment and services in the base Contract, as well as all equipment
and services provided under an Option, if such Option is exercised by
the Purchaser.

4.2. Shipping and Transportation

4.2.1.

4.2.2.

4.2.3.

4.2.4.

All goods delivered under the Contract, including items being returned
after warranty repair shall be shipped to NCI Agency, The Hague (NLD)
as directed by the Purchaser, at no cost to the Purchaser, or as
otherwise detailed in the Contract.

All materials covered under the Contract, including items being returned
after warranty repair, shall be shipped at the expense of the Contractor
Delivered Duty Paid (DDP) to the addresses specified in accordance
with current INCOTERMS published by the International Chamber of
Commerce.

The Purchaser shall not be liable for any storage, damage or any other
charges involved in such transportation of supplies prior to the actual
acceptance of such supplies at destination.

The Purchaser will not accept responsibility and/or ownership of the
equipment before acceptance is complete.
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The Purchaser’s Point of Contact (POC) for all shipment instruction and
shipment requests is:

Mrs. Derya Adiyan (NCI Agency/ILS Office)
Tel: +317 3743920
E-mail: <derya.adiyan@ncia.nato.int>

Each shipment shall be composed of one batch of one or more pallets.
A pallet shall be defined as the standard Euro-pallet (EUR/EPAL,;
1200mm x 800mm), packed to a height as close as practicable to a total
maximum height of 1800mm, and not exceeding a total weight of 1000
Kg.

4.3. Preservation and Packaging

4.3.1.

4.3.2.

4.3.3.

The Contractor shall, for the purpose of transportation, package, crate
or otherwise prepare the various deliverables in accordance with the
best commercial practices for the types of deliverables involved, giving
due consideration to shipping and other hazards associated with the
transportation of consignments overseas.

The Contractor shall establish the packing lists in such a way to permit
easy identification. These packing lists shall accompany the shipment.
Each individual container/box from a consignment shall have a packing
list in a weatherproof envelope attached to the outside of each
container/box detailing its contents. A second copy of the list is required
inside each container/box.

The packing list shall include the following information as a minimum:

Serial  Requirement

1 The Shipping Address

Package Number

Contract Number

CLIN Number as per Schedule of Supply and Services
Item Description

Part Number

Serial Number

Quantity

Weight and Volume details

Box number and number of boxes in the consignment

Ol [N[O|ORIWIN

[EEN
o

[EE
=

Name and address of the Contractor, Purchaser and
Consignor

4.4. Customs Forms 302
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The Contractor shall be responsible for the timely request of Custom
Forms 302, required for duty free import/export of supplies between EU
and Non-EU countries. The written request for a 302 form shall contain
the following information:

Serial Requirement

1 Purchaser Contract Number

2 Contract Line Item Number (CLIN), designation and
quantities

Destination

Number and gross weight

Consignor’s and Consignee’s name and address.

Method of shipment, i.e. road, air, sea, etc.

Name and address of the freight forwarder
POC to receive the Form 302

0| N| o o1 | W

The Contractor shall ensure that forwarding agents are informed of the
availability of Form 302 and how this form is utilised to avoid the
payment of Customs Duties. Form 302 must be added to the shipment
documents to be provided to the carrier.

Following receipt of the request by the Purchaser, normally ten (10)
working days are required for the issue of the form.

These forms shall be originals and must be mailed or delivered by
mail/express courier.

If an express courier has to be used by the Purchaser to ensure that the
form is available on time before shipment, all associated costs shall be
reimbursed by the Contractor.

If a Country refuses to accept the Form 302 and requires the payment
of custom duties, the Contractor shall immediately inform the Purchaser
by the fastest means available and obtain from the Custom Officer a
written statement establishing that its country refuses to accept the
Custom Form 302.

Only after having received Purchaser’s approval, the Contractor shall
pay these customs duties and shall claim reimbursement from the
Purchaser.

The carrier shall be fully conversant with the application and use of
Custom Form 302.

The Contractor shall add the Custom Form 302 to the shipping
documentation.
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4.4.10. It shall be noted that documents have to be originals which need to be
available for the goods to cross Customs.

4.5. Notice of Shipment

4.5.1. One (1) week prior to the delivery of any shipment of supplies, the
Contractor shall provide Notice of Shipment to the Purchaser’s ILS
Office and to such other persons as are designated, in accordance with
the instruction of the Purchaser. This notice shall be provided
electronically and shall include the following information:

Serial Requirement

1 Purchaser Contract Number

Contract line Item Number (CLIN), designation and quantities

Items Description, Quantity and Manufacturer Part Number

Destination

Number of packages/containers, dimensions and gross weight

Consignor’s and Consignee’s name and address

Mode of shipment, e.g., road, air sea, etc.

Date of shipment

Ol |N[O|OIRWIN

Number of the Form 302 used (if required)

4.6. INVENTORY

4.6.1. The Contractor shall provide the full and complete inventory/Material
Data Sheet (MDS) of all items and documents to be delivered under this
Contract at least ten (10) (preferably twenty (20) working days before
shipment. It shall contain the following information:

Field Description

CLIN

Contract Line Iltem Number (number-10 digits maximum). Sequence
number assigned to a particular line item in a given contract. The
combination CLIN-Contract No. shall always be unique.

Nomenclature

Short Item Description (text- 35 digits). Should always start with the
main item name followed if possible by a technical specification,
followed by the next higher assembly names in hierarchical order,
separated by commas. E.g. for a coax connector of a television cable
the nomenclature should read: CONNECTOR, COAX, CABLE,
TELEVISION.

EQRE (XB/ND)

Code (text-2 digits). Defines whether an item is repairable (ND) or not
(XB) from a technical point of view.

True Manufacturer
Part Number

True Manufacturer P/N (text-32 digits). Part Number given to this item
by the original manufacturer.
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Field Description

True Manufacturer
Code (or complete
name and address )

True Manufacturer Code (text-5 digits). Code of the Company that has
manufactured this item. This is an internationally recognized 5-digit
code which is unique to that company. It corresponds to the "cage
code" in the USA. Manufacturer Codes and Cage Codes are
obtainable from the national governmental authorities or, if it already
exists, from the "NATO Master Cross-Reference List” (NMCRL)
obtainable from NAMSA. In case the code cannot be obtained, it will
be sufficient to enter the complete name and address information of
the true manufacturer.

Vendor/Contractor
Code (or complete
name and address)

Vendor (Contractor) (text-5 digits). Company which sells the item or
the complete system to which this item belongs. The vendor is the
company with which the Contract is placed but is not necessarily the
true manufacturer of the item. If the vendor company has also
designed and integrated the complete system it is also known as
Original Equipment Manufacturer (OEM). The company code is an
internationally recognized 5-digit code which is unique to that
company. It corresponds to the "cage code" in the USA. Manufacturer
Codes and Cage Codes are obtainable from the national
governmental authorities or, if it already exists, from the "NATO
Master Cross-Reference List” (NMCRL) obtainable from NAMSA. In
case the code cannot be obtained, it will be sufficient to enter the
complete name and address information.

Vendor/Contractor
Part Number

Vendor (Contractor) P/N (text-32 digits). Part Number given to this
item by the company which sells the item or the complete system to
which this item belongs. The vendor is the company with which the
Contract is placed but is not necessarily the true manufacturer of the
item.

Item Quantity (number-5 digits). Shows the quantity of this item
ordered as individual item in this contract, i.e. if it is not delivered built-
in in another unit.

In case the item is not ordered as individual item or as spare unit but

QTY ordered is built-in in another assembly, enter "0" (zero) in this field and
complete fields: "Part Number of next higher assembly” and "qty in
next higher assembly".

Serialised items shall only have a quantity of 1.
Order Unit Order Unit (text-2 digits). Unit under which the item is sold, e.g. each,

set, meter, etc.

Serialized Item Tag

Serialized Items Tag (text-1 digit). Add a "Y" if the item carries a serial
number independently whether serial numbers is already known or
not. If known, complete column "Serial Number".

Serial Number

Serial Number. If Serialized Item Tag is "Y" (yes) then add serial
number here. (1 serial number per line). If system is already installed,
then the Contractor shall indicate here the serial numbers installed at
user site. For items to be delivered to depots the Contractor may not
know the serial number in advance, in that case it will be completed
by the receiving site.

Serial Number
Software Revision
Level

Software Revision Level (text- 30 digits but can be expanded as
necessary) If item carries a serial number and field "serial number" is
completed, add SW revision level / version here if appropriate.
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Field Description

Serial Number
Hardware Revision
Level

Hardware Revision Level (text- 30 digits but can be expanded as
necessary) If item carries a serial number and field "serial number" is
completed, add HW revision level / version here if appropriate.

Other Serial Number
attributes

Other Serial Number Attributes (text-to be defined). This field will be
used and defined on a case by case basis to be decided by NCI
Agency System Manager, NCI Agency and the Contractor for other
attributes which might be required for a particular system.

Subject to Property

NDSS-MRCS (text-1 digit). NCI Agency will decide whether or not
item is subject to property accounting and is to appear on the

Accounting purchaser balance lists. This field will be completed Y or N by NCI
Agency.
Currency (text-3 digits). International 3-digit code (ISO) representing

Currency the currency in which the item purchase price (or the estimated value)
is expressed.

Price Item Price (number-11 digits). Unit price with 2 decimals.

Warranty Expiration
Date

Warranty Expiration Date (date: DD/MM/YY). Shows the date on
which the warranty of this item expires, which is usually N days after
delivery of the item. If delivery is scheduled for a certain date, warranty
expiration date = delivery date + warranty period in days.

Receiving / Inspection
Depot

Receiving / Inspection Depot (TXT-2 digits). Information will be
provided to Contractor by the Purchaser’s ILS Officer. This is the
depot to where the vendor ships the material. Normally this depot will
receive, inspect and put the material in stock against Dues-In to be
created in accordance with Qty in column "Qty Ordered”. In case of
a deviation from this rule, the Purchaser will inform the Contractor of
the correct final Depot and through which depot the items shall have
to transit.

Issue to purchaser

Purchaser Code (text-4 digits - to be completed by NCI Agency). Code
representing the purchaser to which the item(s) shall be shipped by
the receiving/ inspecting depot.

Extended Line Item
Description

Extended Line Item Description (text-no limit). Any additional
information concerning this item shall be entered here, e.g. technical
specifications, configuration, reference to technical drawings or
manuals etc....

Part Number of next
higher assembly

Part-Number of Next Higher Assembly (text-32 digits) If item is built-
in another assembly, indicate part number of that assembly here.

Qty in next higher
assembly

Quantity in Next Higher Assembly (number-3 digits max). This field
shows the built-in quantity of the item in the next higher assembly.
This information shall be provided for configuration control purposes.

Qty installed at
Operating Unit
(Purchaser Site)

Quantity installed. This field is only applicable when the delivery is
direct to an operating unit (purchaser site). However in that case it is
mandatory.

For non-serialized items it shows total quantity installed.

For serialized items quantity shall only be one per serial number. Use
a new line for each serial number.

4.6.2. The Contractor may request an electronic version of the MDS to be
provided by the Purchaser at EDC.
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4.7. Technical Documentation

4.7.1.

4.7.2.

Each deliverable shall be accompanied with its COTS documentation.
This documentation shall be identified in the inventory.
All documentation shall be in the English language.

4.8.Warranty & Support

4.8.1.

4.8.2.

4.8.3.

4.8.4.

4.8.5.

4.8.6.

The Contractor shall provide warranty of the installation and all supplies
procured under this Contract for a period of 12 months. Where a
manufacturer provides a longer warranty period, this is to be specified.
The Warranty shall start at the date of Purchaser acceptance of the
installation and equipment at the designated labs.

The Contractor shall have a technician on-site within 48 hours of the
warranty claim. The support/warranty shall include cost of parts, travel
and per diem and shall not attract extra cost to the Purchaser.
Responsive local on-site support shall be provided for the installed items
at NCI Agency in The Hague.

The Contractor shall provide detailed handling instructions, including
telephone help-desk, email or other Point of Contact information, to be
contacted in case of a warranty claim.

The Contractor shall provide shipment address for faulty equipment to
the Purchaser. The shipment of faulty equipment to the Contractor is at
the expense of the Purchaser. The shipment of repaired or replaced
equipment from the Contractor to the Purchaser’s place of origin shall
be at the expense of the Contractor.

The Contractor shall further be responsible for the provision of any
alternatives or superseding items should the original part be no longer
available during the Warranty period, ensuring form, fit and functional
requirements.

4.9. Quality Assurance

4.9.1.

4.9.2.

Upon Purchaser request, the Contractor shall provide evidence that its
QA/QC organization in his company has sufficient inherent authority and
visibility in the overall corporate structure to properly execute the QA
Management of a project of this size.

Upon Purchaser request, the Contractor shall address the QA/QC he
applies to this project and shall describe its internal process for the
quality review of the deliverables before their release to the Purchaser.
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Appendix A Acronyms
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Abbreviation l Content

CLIN Contract Line Item Number

DDP Delivered Duty Paid

EDC Effective Date of Contract

HN Host Nation

ILS Integrated Logistics Support

V&V Independent Verification and Validation
MER Main Equipment Room

NCIA NATO Communications and Information Agency
NR NATO RESTRICTED

NS NATO SECRET

NS REL NATO SECRET

NSII Network Services and IT Infrastructure
NU NATO UNCLASSIFIED

PM Project Manager

PSC Project Service Costs

PFE/I Purchaser Furnished Equipment/Information
PNWI Passive Network Infrastructure

SL Service Line

SOW Statement Of Work

SSS Statement of Supplies and Services
WP Work Package
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Annex A - CO-115268-AFAP Work Package 4.1.1: JTS-ICC-ITC Lab
Structured Cabling Requirements

Section 1 — JTS-ICC-ITC Technical Facility A5-130 Purpose. The JTS-ICC-ITC technical
facility will be shared by three separate capabilities: JTS, ICC and ITC. The JTS-ICC-JTS
Technical Facility (A5-130) can be seen in figure 1. The JTS-ICC-ITC Technical Facility is a
multi-purpose areas that require the ability to configure connections to any NATO system and
security domain and the Internet via a patch rack in room A5-310 that is connected to the Main
Equipment Room (MER) in the basement.
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’ CLASS 1

Figure 1 — Room Designation
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Section 2 — Current As-Built Drawing. Technical drawing showing HN as built infrastructure
under the floor plus the location of the patch rack at the bottom right corner. Connections to
the patch rack from the MER are provided. The scope of this Statement of Work (SOW)
extends from the patch rack to specified areas of the facility under the raised floor.

A5-180 HN as-built plan
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Figure 2 — Facility Layout

Section 3 — Technical details. Each of the work positions in the technical facility areas is to
be connected by one fibre optic' pair and/or one CAT x? copper cable. Connections will extend
from a switch in a patch rack to a multi-port distribution box under the floor. Patch leads will
connect from each port on the distribution box to a desktop power and cabling adapter (NCI
Agency responsibility). Each distribution box will serve up to four clients plus meeting tables:

a) Patch panels/switches installed in a 43U patch rack connected to the MER
provided by the client.

b) OM4 FO pairs provided by supplier.
c) CAT 6a copper cables provided by supplier.
d) Under-floor distribution boxes provided by supplier.

e) Patch leads OM4 and CAT 6 from distribution boxes to desktop adapter provided
by supplier in 5-meter lengths.

! Type of cable such as OM4 to be agreed between bidder and NCI Agency
2 Type of copper cable such as CAT 6a to be agreed
NATO UNCLASSIFIED
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Figure 3 — Cabling Schematic
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Figure 3 — Room planned layout
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Equipment

Quantity

JTS RED Client positions

5

ICC RED Client positions

ITC RED Client positions

Shared RED-WAN Client

Shared Red Client

Spare RED positions / conference desk

Total Red connections

JTS Black Client positions

ICC Black Client positions

ITC Black Client positions

Spare Black positions / conference
desk
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Phone

N

Total Black connections
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Section 4 — Detailed work packages.

Fibre Optic pairs

a.

[JTS-A5130-Cbl-01] The contractor shall calculate, deliver and install under the floor
twenty-two (22) pairs of OM4 fibre optic cables to be connected from Patch Rack One
Red switches to distribution boxes under/near every desk. Distribution boxes will
provide four (4) ports to allow patch leads to be connected leading to desks.
[JTS-A5130-Cbl-02] The contractor shall calculate, deliver and install under the floor
twenty-two (22) pairs of OM4 fibre optic cables patch leads connected from the
distribution boxes located under/near desks to the desktop adaptors.
[JTS-A5130-Cbl-03] The contractor shall label all cables at both ends to correspond with
the facility and desk number using the convention; A5130F followed by the desk/client
number. For example [A5130F-01].

[JTS-A5130-Cbl-04] One (1) pair will be connected to the Red switch (email) shown in
figure 3 in Patch Rack 1 in room A5-310.

[JTS-A5130-Cbl-05] Twenty-one (21) pairs will be connected to the engineering
environment via the Red switch in Patch Rack 1 on room A5-310.

[JTS-A5130-Cbl-06] The contractor shall calculate, deliver and install coiled up under
the floor six (6) pairs of OM4 fibre optic cables patch leads connected to the distribution
boxes.

Copper pairs

g.

[JTS-A5130-Cbl-07] The contractor shall calculate, deliver and install under the floor
twenty-three (23) CAT 6A cables connected from the Patch Rack Black switch to
distribution boxes to be located under/near every desk. Distribution boxes will provide
4 ports to allow patch leads to be connected leading to desks.

[JTS-A5130-Cbl-07] The contractor shall calculate, deliver and install under the floor
twenty-three (23) pairs of CATGA cables patch leads connected from the distribution
boxes located under/near desks to the desktop adaptors.

[JTS-A5130-Cbl-07] The contractor shall label all cables at both ends to correspond with
the facility and desk number using the convention; A5130C followed by the desk/client
number. For example [A5130C-01].

[JTS-A5130-Cbl-10] Two (2) pairs of cables will be connected to phones on conference
desks.

[JTS-A5130-Cbl-11] Twenty-one (21) pairs of cables will be connected to the Black
switch in Patch Rack 1 in room A5-310.

JTS-A5130-Cbl-12] The contractor shall calculate, deliver and install coiled up under
the floor six (6) pairs of CATx copper cables connected to the distribution boxes.

Testing

m. The Contractor shall perform testing of the PNW!I Structured Cabling System to prove

end to end connectivity and digital transmission and shall provide the results and
certificates of compliance as proof.

Option

NATO UNCLASSIFIED
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n. [JTS-A5130-Opt-13] The contractor shall provide a quote as an option to deliver and
install two fixed display monitors plus power and HDMI cables (10 metre length) in a
wall mounted duct to connect to workstations. Locations and workstations will be
confirmed by the purchaser if this option is required.

0. [JTS-A5130-Opt-14] The contractor shall provide a quote to supply two personnel for 5
days (total 10 Man Days of labour) to support the purchaser to make holes in the
suspended floor tiles and to bring the data cables from the under-floor distribution boxes
and power cables from the under-floor busbars through the holes to groups of desks.
Cables are to be attached to desk legs with plastic ties and terminate in the desk
mounted power and data adapters. This option is to be executed after the Lab is
completed and handed over to the purchaser.
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Annex B - CO-115268-AFAP Work Package 4.1.2: CSI Lab Structured
Cabling Requirements

Section 1 — CSI Technical Facility A5-170 Purpose. The CSI technical facility will be
divided into two components, a Rack area and a development / test / preparation area. The
CSI Technical Facility (A5-170) can be seen in figure 1. The CSI Technical Facility is a
multi-purpose area that requires the ability to configure connection to any NATO system
and security domain and the Internet via patch racks located in room A5-310 that connect
to the Main Equipment Room (MER) in the basement.
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Figure 1 — Room Designation
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Section 2 - Current As-Built Drawing. Technical drawing showing HN as built
infrastructure under the floor plus the location of the patch rack at the bottom right corner.
Connections to the patch rack from the MER are provided. The scope of this Statement of
Work (SOW) extends from the patch rack to specified areas of the facility under the raised

floor.
AS-180 JISR Lab - as-built plan
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Figure 2 — Facility Layout
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Figure 3 — A5-170 Partition
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Figure 3 details the positioning of the partition wall and the positions of the racks. The
desks that will provide the workstation positions are as shown. The partition wall will be
installed after the cabling works are completed. The cabling work needs to respect the
positon of the internals walls.

Section 3 — Technical details.

The Rack area contains:

7 racks
2 cabinets shown to indicate position only
1 work position (IMPEX)

Connections to Patch Racks in Room A5-310

CSI Patching Rack

The following connections are required between Patch Rack 1 and the CSI Patching

Rack:

a. One single fibre optic pair (CSI NC) from the CSI patch rack switch to Patch Rack

1 in A5-310. The contractor shall install the cable duct containing the FO pair
between the CSI patch rack and Patch Rack 1, the pair shall not be connected
to any rack components.

Four (4) fibre optic pairs between the CSI patching rack and Patch Rack 1 Red
switch in room A5-310. The four FO pairs will enter the CSI Patch rack into a 4-
port FO distribution box supplied by the purchaser.

Two (2) CAT6 copper pairs to the Black switch in Patch Rack 1 in A5-310. The
two pairs will enter the CSI Patch rack into a 4-port distribution box supplied by
the purchaser. The contactor is responsible for the connection of the pairs into
the distribution box.

. Eighteen (18) fibre optic pairs between the NC switch in the CSI patching rack to

distribution boxes located under/near desks to the desktop adaptors. -.

Workbenches

The following connections are required between Patch Rack 1 and the workbenches
(three total).

e. Three fibre optic pairs shall extend from the Red switch (fibre) via a 4-port

f.

distribution box under the floor to the 3 desks. One port is spare.

Three CAT x1 copper pairs shall extend from the Black switch (copper) in Patch
Rack 1 in room A5-310 to a 4-port distribution box under the floor. One port is
spare.

! Type of copper cable such as CAT 6a to be agreed

NATO UNCLASSIFIED
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g. Patch leads (6) in 5 metre lengths will connect from each port on the distribution
box to a desktop power and cabling adapter (Purchaser provided).

GPS Receivers.

The three GPS racks (Thales, LOMP, LEO) all contain individual GPS receivers that
require a connection to three GPS antennae mounted externally on the building by the
purchaser. Each antenna shall be connected with a fibre optic pair. The contractor will
calculate, supply and install three fibre optic cable pairs (nominally 50 metres length)
inside suitable external/internal conduit from the racks to antennae. The purchaser will
connect each pair to the appropriate GPS receiver. The details of the antenna location
are to be confirmed and will be provided by the Purchaser before the works commence.

e The Thales GPS is to be connected by one fibre optic pair to the NC switch in
the CSI Patching Rack (NC). One Red fibre optic pair is to be connected to the
Red Distribution box in the CSI patch rack. The contractor is to place the cabling
inside suitable conduit for connection by the purchaser.

e The Leo GPS Rack is to be connected by one fibre optic pair to the NC switch
CSI Patching Rack (NC) and one fibre optic pair to the Red Distribution box in
the CSI patching rack. The contractor is to place the cabling inside suitable
conduit for connection by the purchaser.

e The LOMP GPS Rack is to be connected by one fibre optic pair to the NC switch
CSI Patching Rack (NC) and one fibre optic pair to the Red Distribution box in
the CSI patch rack. The contractor is to place the cabling inside suitable conduit
for connection by the purchaser.

Internal Connections within the CSI Lab
CSI SVR Rack

CSI SVR Rack (NC) is to be connected by one fibre optic pair to the switch inside the
CSI Patching Rack.

The contractor is to place the cabling inside suitable conduit for connection by the
purchaser.

NR DEV 1 Rack

The NR Dev 1 rack is to be connected by one fibre optic pair to the NR Distribution box
in the CSI Patching rack. The contractor is to place the cabling inside suitable conduit
for connection by the purchaser.

NR DEV 2 Rack

NR Dev 2 rack is to be connected by one fibre optic pair to the NR Distribution box in
the CSI Patching rack. The contractor is to place the cabling inside suitable conduit for
connection by the purchaser.

NC desks (5)

NATO UNCLASSIFIED
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Each of the NC desk (total 5) shall be connected by two fibre optic? pairs and two CAT
x3 copper pairs. Connections will extend from a NC switch in the CSI patching rack to a
multi-port distribution box under the floor. Patch leads will connect from each port on
the distribution box to a desktop power and cabling adapter. Each distribution box will
serve up to four connections:

a) Patch panels/switches installed in CSI patch rack provided by the
purchaser.

b) Ten OM4 FO pairs provided by supplier.
c) Ten CAT 6a copper cables provided by supplier.
d) Under-floor distribution boxes (6) provided by supplier.

e) Patch leads OM4 and CAT 6 (10 plus 10) from distribution boxes to
desktop adapter provided by supplier in 5-meter lengths.

NC test director desk

The NC test director desk is to be connected by five fibre optic* pairs and five CAT x°
copper pairs. Connections will extend directly from a switch in the CSI Patching Rack
to desktop power and cabling adapter. Each distribution box will serve up to five
connections:

a) Patch panels/switches installed in CSI patch rack provided by the
Purchaser.

b) Five OM4 FO pairs provided by supplier.
c) Five CAT 6a copper cables provided by supplier.

NR Impex Admin

The NR Impex Admin desk requires two Cat 6 cable pairs; one from NR Impex Admin
work area to NR Dev 1 rack and one from NR Impex Admin work area to NR Dev 2 rack
through direct connections.

NS WAN Desk

The NS WAN desk requires one FO Pair from the CSI Patch panel provided by the
Purchaser to a workstation through a direct connection

Section 4 — Detailed work packages.

Lab connections to Patch Rack 1 and Patch Rack 2

2 Type of cable such as OM4 to be agreed between bidder and NCI Agency
3 Type of copper cable such as CAT 6a to be agreed
4 Type of cable such as OM4 to be agreed between bidder and NCI Agency
5> Type of copper cable such as CAT 6a to be agreed
NATO UNCLASSIFIED
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a. [CSI-A5170-Cbl-01] The contractor shall calculate, deliver and install under the
floor one (1) fibre pair connected from the CSI Patching rack in the Lab to the
Patch Rack 1 in room A5-310. The cable is not to be connected in Patch rack 1

b. [CSI-A5170-Cbl-02]The contractor shall calculate, deliver and install four (4)
pairs of OM4 fibre optic cable pairs to be connected from the Red switch in Patch
Rack 1 (A5-310) to the CSI patching rack.

c. [CSI-A5170-Cbl-03]The contractor shall calculate, deliver and install two (2) pairs
of CAT6 cable connected from the Black switch in Patch Rack 1 (A5-310) to the
CSI patching rack.

d. [CSI-A5170-Cbl-04]The contractor shall calculate, deliver and install three (3)
pairs of OM4 fibre optic cables connected directly from the Red switch in Patch
Rack 1 (A5-310) to 3 workbenches in the CSI Lab

e. [CSI-A5170-Cbl-05]The contractor shall calculate, deliver and install three (3)
pairs of CAT6 cables connected directly from the Black switch in Patch Rack 1
(A5-310) to 3 workbenches in the CSI Lab

f. [CSI-A5170-Cbl-06]The contractor shall calculate, deliver and install six (6) patch
lead pairs (3 x fibre 3 x copper) connected to the under floor 4-port distribution
boxes and left coiled up under the floor.

g. [CSI-A5170-Cbl-07] The contractor shall label all cables at both ends to
correspond with the facility and desk number using the convention; A5130F
followed by the desk/client number. For example [A5130F-01].

h. [CSI-A5170-Cbl-08] The contractor shall calculate, deliver and install under the
floor eighteen (18) pairs of OM4 fibre optic cables patch leads connected from
the NC switch in distribution boxes located under/near desks to the desktop
adaptors

i. [CSI-A5170-Cbl-09] The contractor shall install a twenty (20) pair FO Patch panel
in the CSI Patch rack to enable patching from the MER to the CSI Lab equipment.

Lab internal cabling

a. [CSI-A5170-Int-01] The contractor shall calculate, deliver and install two (2) pairs
of OM4 fibre optic cables; one connected from the CSI patching rack to the NR
Dev 1 Rack and one connected from the CSI patching rack to the NR Dev 2
Rack.

b. [CSI-A5170-Int-02] The contractor shall calculate, deliver and install two (2) pairs
of CAT 6 cables; one connected from the NR Impex Admin Station to the NR
Dev 1 Rack and one connected from the NR Impex Admin Station to the NR Dev
2 Rack.

c. [CSI-A5170-Int-03] The contractor shall calculate, deliver and install ten (10)
pairs of OM4 fibre optic cables; two pairs to be connected to each of 5 desks
connected from the NC switch in the CSI patching rack to 4-port distribution box
under the floor.

d. [CSI-A5170-Int-04] The contractor shall calculate, deliver and install ten (10)
pairs of CAT6 copper cables; two pairs to be connected to each of 5 desks
connected from the NC switch in the CSI patching rack to 4-port distribution box
under the floor.

NATO UNCLASSIFIED
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[CSI-A5170-Int-05] The contractor shall deliver and install six (6) 4-port
distribution boxes under the floor to connect the 10 pairs of fibre optic cable and
copper cable in parts ¢ and d above.

[CSI-A5170-Int-06] The contractor shall calculate, deliver and install twenty 5-
metre length patch leads (10 fibre and 10 copper) connected to the distribution
boxes on part e above and left coiled u under the floor.

[CSI-A5170-Int-07] The contractor shall calculate, deliver and install two (2) pairs
of OM4 fibre optic cables; one connected from the CSI patching rack to the NR
Dev 1 Rack and one connected from the CSI patching rack to the NR Dev 2 Rack

. [CSI-A5170-Int-08] The contractor shall calculate, deliver and install ten (10)

pairs of OM4 fibre optic cables; two pairs to be connected to each of 5 desks
connected from the NC switch in the CSI patching rack to 4-port distribution box
under the floor

[CSI-A5170-Int-09]The contractor shall calculate, deliver and install three Cat 6
cable pairs to be connected from the CSI patching rack switches to the each of
the GPS racks for LOMP, Thales and Leonardo

[CSI-A5170-Int-10] The contractor shall calculate, deliver and install four (4) Cat
6 cables connected from the CSI patching rack switches to be left coiled up under
the Test Director desk.

[CSI-A5170-Int-11]The contractor shall calculate, deliver and install four (4) fibre
optic cable pairs connected from the CSI patching rack switches to be left coiled
up under the Test Director desk.

[CSI-A5170-Int-12] The contractor shall calculate, deliver and install one (1) fibre
optic pair cables connected from the CSI patching rack switches to be left coiled
up under the NSWAN desk.

GPS Antenna Connections

a. [CSI-A5170-Ant-01]The contractor shall calculate, deliver and install three (3)
pairs of OM4 fibre optic cables (estimated length 30 — 40 metres) to be connected
from the three GPS Antennas (located on the outside of the building in a position
to be confirmed) to each of the three L16 Racks.

Testing

a. [CSI-A5170-Tst-01]The Contractor shall perform testing of the PNWI Structured
Cabling System to prove end to end connectivity and digital transmission and
shall provide the results and certificates of compliance as proof.

Option

b. [CSI-A5170-Opt-01] The contractor shall provide a quote as an option install two

C.

Smart Board with cabling to connect to NC test director desk.

[CSI-A5170-Opt-02] The contractor shall provide a quote to supply two personnel
for 5 days (total 10 Man Days of labour) to support the purchaser to make holes
in the suspended floor tiles and to bring the data cables from the under-floor
distribution boxes and power cables from the under-floor busbars through the
holes to groups of desks. Cables are to be attached to desk legs with plastic ties
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and terminate in the desk mounted power and data adapters. This option is to be
executed after the Lab is completed and handed over to the purchaser.
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Annex C - CO-115268-AFAP Work Package 4.1.3: JISR Lab Structured
Cabling Requirements

Section 1 — JISR facility (A5-230) purpose. The JISR facility will be shared by several
capabilities in the JISR SL. The JISR facility (A5-230) is shown in figure 1. The facility is
a multi-purpose area that requires the ability to configure connection to various NATO
systems and security domains and the Internet via fiber pairs connected to the Main
Equipment Room (MER) through two patch racks in room A5-310.
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Figure 1 — Room Designation

Section 2 - Current As-Built Drawing. Technical drawing showing HN as built
infrastructure under the floor plus the location of the patch rack at the bottom right corner.
Connections to the patch rack from the MER are provided. The scope of this Statement
of Work (SOW) extends from the patch rack to specified areas of the facility under the
raised floor.
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AS5-180 JISR Lab - as-built plan

—a
|

T
]

-
L]

LU Se EEELEEE FEEE b rtt fhbe ]

.
]

T
@

TR

Figure 2 — Facility Layout

Section 3 — Technical details. Each of the work positions in the technical facility areas
is to be connected by one fibre optic' pair and/or one CAT x? copper cable. Connections
will extend from a switch in a patch rack to a multi-port distribution box under the floor.
Patch leads will connect from each port on the distribution box to a desktop power and
cabling adapter (NCI Agency responsibility). Each distribution box will serve up to four
clients plus meeting tables:

a) Patch panels/switches installed in 43U patch racks in Room A5-310 connected
to the MER and CFBLNET provided by the purchaser.

OM4 FO pairs provided by supplier.
CAT 6a copper cables provided by supplier.
Under-floor distribution boxes provided by supplier.

Patch leads OM4 and CAT 6 from distribution boxes to desktop adapter
provided by supplier in 5-meter lengths.

b
c
d
e

N N N N

! Type of cable such as OM4 to be agreed between bidder and NCI Agency
2 Type of copper cable such as CAT 6a to be agreed
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1x fibre pair to patch rack 1 (leave disconnected) (FUTURE BGX NS)

4x copper to patch rack 1 (NU WAN)

2x fibre pair to patch rack 1 (NSWAN AIS)

2x fibre pair to patch rack 2 (CFBLNET RED NS)

2x fibre pair to patch rack (leave disconnected) (NAEW NS)
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Figure 3 — Network Cabling Schematic
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Figure 4 — Room planned layout
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Equipment Quantity
EW RED Client positions

Red AIS Positions

CFBLNET RED positions

Spare Red pairs under floor
BGX/TBD position (Red phone)
Total RED connections

Softw. Factory postions (Black wired)
Spare Black pairs under floor

Total Black connections

HDMI connections to TV

NIOINBROI=2NNDNDN

Section 4 — Detailed work packages.

Fibre Optic pairs

a.

[JISR-A5230-Cbl-01] The contractor shall calculate, deliver and install under the
floor nine (9) pairs of OM4 fibre optic cables; 4 pairs to be connected from Patch
Rack 1 Red switch, 2 pairs connected to CFBL Red switch in Patch Rack 2 in
room A5-310, 2 pairs (NAEW) and 1 pair (BGX) to be left unconnected in Patch
Rack 1 . Fibre pairs are to be connected to distribution boxes under/near every
desk as depicted in figure 3. Distribution boxes will provide four (4) ports to allow
patch leads to be connected leading to desks - three ports to be connected to
desks — one port spare.

[JISR-A5230-Cbl-02] The contractor shall calculate, deliver and install under the
floor seven (7) pairs of OM4 fibre optic cables patch leads connected from the
distribution boxes and left coiled up under the floor.

[JISR-A5230-Cbl-03] The contractor shall calculate, deliver and install under the
floor two (2) pairs of OM4 fibre optic cables patch leads, coiled up as spare,
connected from to a spare port on the distribution boxes located under/near the
central desks.

[JISR-A5230-Cbl-04] The contractor shall deliver and install under the floor six (6)
media converters to convert the fibre optic to the appropriate amount of CAT-6a
connections as depicted in figure 3.

[JISR-A5230-Cbl-05] The contractor shall label all cables at both ends to
correspond with the facility and desk number using the convention; A5230F
followed by the desk/client number. For example [A5130F-01].
[JISR-A5230-Cbl-06] The contractor shall calculate, supply and install under the
floor duct/conduit to extend the cables from the patch racks to distribution boxes
in the room.

Copper pairs

g.

[JISR-A5230-Cbl-07] The contractor shall calculate, deliver and install under the
floor six (6) CAT 6A cables connected from the Patch Rack connectors to each
distribution boxes to be located under/near every desk. Distribution boxes will
provide four (4) ports to allow patch leads to be connected leading to desks.
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h. [JISR-A5230-Cbl-08] The contractor shall calculate, deliver and install under the
floor six (6) CAT6A cables patch leads to connect from the distribution boxes /
media converters to be left coiled up under /near desks to the desktop adaptors.

i. [JISR-A5230-Cbl-09] The contractor shall label all cables at both ends to
correspond with the facility and desk number using the convention; A5230C
followed by the desk/client number. For example [A5230C-01].

j- [JISR-A5230-Cbl-10] The contractor shall calculate, supply and install under the
floor duct/conduit to extend the cables from the patch racks to distribution boxes
in the room.

Testing

k. The Contractor shall perform testing of the PNWI Structured Cabling System to
prove end to end connectivity and digital transmission and shall provide the
results and certificates of compliance as proof.

Other

l. [JISR-A5230-Cbl-11] The contractor shall deliver and install two 15m HDMI 2.0
cables from display device shown in figure 4 to the work positions indicated (TV-
1 to HMDI - TV1 and TV-2 to HDMI - TV2)

Option

m. [JISR-A5230-Opt-01] The contractor shall provide a quote to supply two
personnel for 5 days (total 10 Man Days of labour) to support the purchaser to
make holes in the suspended floor tiles and to bring the data cables from the
under-floor distribution boxes and power cables from the under-floor busbars
through the holes to groups of desks. Cables are to be attached to desk legs with
plastic ties and terminate in the desk mounted power and data adapters. This
option is to be executed after the Lab is completed and handed over to the
purchaser.
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Annex D - CO-115268-AFAP Work Package 4.1.4: Services Support
Centre - Structured Cabling Requirements

Section 1 — Services Support Centre Room A5-250. The Services Support Centre is a
dedicated facility that supports NCI Agency services and is occupied full-time by service
technicians. The Services Support Centre provides connectivity to the Red and Black
domains via a patch rack situated in room A5-310 at the bottom of Figure 1. The switches
in the racks are connected to the Main Equipment Room (MER) in the basement via
backbone infrastructure cabling.

8 A5-130
s

A5-280
£4.60 m2

CLASS 1

A5-310
52,70 m2

Figure 1 — Room Designation

Section 2 — Current As-Built Drawing. The technical plan from the Host Nation shows the
as-built infrastructure under the floor, Figure 2. The patch rack is at the bottom right. A
second patch will be installed 1 metre from the patch rack shown to provide necessary
separation of switches of different security domains. The single mode data cables run under
the wall at the bottom of the picture to the MER. The black horizontal bars are the electrical
bus bars that provide power to the facility. The structured cabling is to be installed in an
optimal way to avoid the power supplies.
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Figure 2 — Facility as-built plan

Section 3 — Technical details. The desk layout is shown in Figure 3 below. Each of the
cabling adaptors on the desks are to be connected by one fibre optic' pair and one CAT x?
copper cable. Connections will extend from a switch in a patch rack along the floor under
the windows to multi-port distribution boxes. Patch leads will connect from each port on the
distribution box to a desktop power and cabling adapter (NCI Agency supplied and fitted).
Optimally, each distribution box will serve up to four desk connection for each security
domain:

a) Patch panels/switches installed in a 43U patch rack connected to the MER
provided by the client.

b) OM4 FO pairs provided by supplier.
c) CAT 6a copper cables provided by supplier.
d) Under-floor distribution boxes provided by supplier.

! Type of cable such as OM4 to be agreed between bidder and NCI Agency
2 Type of copper cable such as CAT 6a to be agreed
NATO UNCLASSIFIED
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e) Patch leads OM4 and CAT 6 from distribution boxes to desktop adapter
provided by supplier in 5 metre lengths.

12.1

Figure 3 Desk layout
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Figure 4 — Cabling Schematic
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Section 4 — Detailed work packages.

a. [SSC-A5250-Cbl-01] The contractor shall calculate, deliver and install under the floor 12
pairs of OMx3 cable connected from Patch Rack One Red switches to 4-way distribution
boxes (4) to be positioned to connect 3 desks each with one port spare. One additional cable
pair shall be connected to a distribution box under the central tables.

b. [SSC-A5250-Cbl-02] The contractor shall calculate, deliver and install under the floor 12
pairs of CATx* cable connected from Patch Rack One Black switches to 4-way distribution
boxes (4) to be positioned to connect 3 desks each with one spare. One additional cable
pairs shall be connected to a distribution box under 4 the central tables.

c. [ SSC-A5250-Cbl-03] The contractor shall label all cables at both ends to correspond with
the facility and desk number using the convention; SCC — classification- number (i.e. SCC-
RED-01).

d. [ SSC-A5250-Cbl-04] The contractor shall supply three (3) pairs of 10m OMx fibre optic
cable pairs and three (3) pairs of CATX, connected (coiled up under the floor) to the spare
port on each distribution box.

e. [SSC-A5250-Cbl-05] The contractor shall calculate, supply and install under the floor
duct/conduit to extend the cables from the patch racks to distribution boxes in the room.

f. [SSC-A5250-Cbl-06] The contractor shall calculate, deliver and install under the floor 12
pairs of OMx® cable pairs and 12 pairs of CATx cable pairs, each 5 metres long connected
to the 4-way distribution boxes (4 RED plus 4 Black). There are to be left coiled up under
the floor awaiting connection to desk adapters after the customer infrastructure works are
completed.

Testing

g. The Contractor shall perform testing of the PNWI Structured Cabling System to prove end
to end connectivity and digital transmission and shall provide the results and certificates of
compliance as proof.

Option

h. [SSC-A5250-Opt-01] The contractor shall supply, install and connect four (4) fixed
infrastructure displays® two on each long wall to include power and HDMI cables (15 metres
high performance) inside a wall duct.

i. [SSC-A5250-Opt-02] The contractor shall provide a quote to supply two personnel for 5
days (total 10 Man Days of labour) to support the purchaser to make holes in the suspended
floor tiles and to bring the data cables from the under-floor distribution boxes and power

3 Type of Fibre Optic Cable to be agreed with customer

4 Type of Fibre CAT copper cable to be agreed with customer
> Type of Fibre Optic Cable to be agreed with customer

6 Specification to be confirmed
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cables from the under-floor busbars through the holes to groups of desks. Cables are to be
attached to desk legs with plastic ties and terminate in the desk mounted power and data
adapters. This option is to be executed after the Lab is completed and handed over to the
purchaser.
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Annex E - CO-115268-AFAP Work Package 4.1.5: Shared Technical
Facility Number 5- Structured Cabling Requirements

Section 1 — Shared Technical Facility Number 5 Room A5-280. The Shared technical
facilities are multi-purpose facilities able to be configured to support any Agency domain or
system. This SOW will specify connections to a specific domain for testing purposes
although each workstation will be able to be connected to any domain via dedicated switches
in two patch racks | room A5-310 at the bottom of Figure 1. The default connectivity for this
room is to the CFBL Network via patch rack 2. The switches in the racks are connected to
the Main Equipment Room (MER) in the basement via backbone infrastructure cabling.

-

8 A5-130
s

] m‘Tcdmv

CLASS 1

— A5-170

csl
108,60 m2
CLASS 1

A5230

: A5-250
— 84,80 m2
CLASS 1

A5-280
4,50 m2
CLASS 1

A5-310
5270 m2

.70 m2
— CLASS 1

S I
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Figure 1 — Room Designation

Section 2 — Current As-Built Drawing. The technical plan from the Host Nation shows the
as-built infrastructure under the floor, Figure 2. The CFBL Patch Rack 2 will be situated
minimum 1 metre from Patch Rack 1 shown at the bottom right in room A5-310 to provide
the necessary separation of switches of the different security domains. The single mode
data cables run under the wall at the bottom of the picture to the MER. The black horizontal
bars are the electrical bus bars that provide power to the facility. The structured cabling is to
be installed in an optimal way to avoid the power supplies.
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Figure 2 — Facility as-built plan

Section 3 — Technical details. The desk layout is shown in Figure 3 below. Each of the
cabling adaptors on the desks are to be connected by one fibre optic’ pair and one CAT x?
copper cable. Connections will extend from a switch in a patch rack along the floor under
the windows to multi-port distribution boxes. Patch leads will connect from each port on the
distribution box to a desktop power and cabling adapter (NCI Agency supplied and fitted).
Optimally, each distribution box will serve up to four desk connection for each security
domain:

a) Patch panels/switches installed in a 43U patch rack connected to the MER
provided by the client.

b) OM4 FO pairs provided by supplier.
c) CAT 6a copper cables provided by supplier.
d) Under-floor distribution boxes provided by supplier.

! Type of cable such as OM4 to be agreed between bidder and NCI Agency
2 Type of copper cable such as CAT 6a to be agreed
NATO UNCLASSIFIED
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e) Patch leads OM4 and CAT 6 from distribution boxes to desktop adapter
provided by supplier in 5 metre lengths.

CFBLRed  CFBL Red

CFBL Yellow CFBL Yellow CFBL Yellow CFBL Pink CFBL Pink

CFBL Red CFBL Red CFBLRed CFBL Red

Figure 3 Desk layout

oo @ adapter

== Multi-port
distribution

Desk top
adapter 59 9 — boxes
=
CFBL Types
Multi-port ‘-é C“T'd”" fibre.
distribution pairs
boxes

Black conduit
Copper pairs

Rack 1
Single
Mode SFP

éﬁﬂ Patch
-

Figure 4 — Cabling Schematic
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Section 4 — Detailed work packages.

a. [SF5-A5280-Cbl-01] The contractor shall calculate, deliver and install under the floor 12
pairs of OMx3 cable connected from the Patch Rack 2 CFBL switches to 4-way distribution
boxes (4) to be positioned to connect 3 desks each with one port spare. This is to respect
the three types of CFBL network as shown in Figure 3. One additional cable pair shall be
connected to a distribution box under the central tables.

b. [SF5-A5280-Cbl-02] The contractor shall calculate, deliver and install under the floor 12
pairs of CATx* cable connected from the Patch Rack 1 Black switche to 4-way distribution
boxes (4) to be positioned to connect 3 desks each with one spare. One additional cable
pair shall be connected to a distribution box under 4 the central tables.

c. [SF5-A5280-Cbl-03] The contractor shall label all cables at both ends to correspond with
the facility and desk number using the convention; SF5 — classification- number (i.e. SF5-
CFBL Pink-01).

d. [SF5-A5280-Cbl-04] The contractor shall calculate, supply and install under the floor
duct/conduit to extend the cables from the patch racks to distribution boxes in the room.

e. [ SF5-A5280-Cbl-05] The contractor shall supply three (3) pairs of 10m OMx fibre optic
cable pairs and three (3) pairs of CATx pairs all with termination connectors coiled up under
the floor connected to the spare port on the distribution boxes. One cable is to be connected
to each colour of security domain.

f. [SF5-A5280-Cbl-06] The contractor shall calculate, deliver and install under the floor 12
pairs of OMx> cable pairs and 12 pairs of CATx cable pairs, each 5 metres long connected
to the 4-way distribution boxes (4 CFBL Red plus 4 Black). There are to be left coiled up
under the floor awaiting connection to desk adapters after the customer infrastructure works
are completed.

Testing

g. The Contractor shall perform testing of the PNWI Structured Cabling System to prove
end to end connectivity and digital transmission and shall provide the results and
certificates of compliance as proof.

Option
h. [SF5-A5280-Opt-01] The contractor shall supply, install and connect three (3) fixed
infrastructure displays® on the upper wall including power and HDMI (15 metre high

performance cable) in a wall duct.

i. [SF5-A5280-Opt-01] The contractor shall provide a quote to supply two personnel for 5
days (total 10 Man Days of labour) to support the purchaser to make holes in the

3 Type of Fibre Optic Cable to be agreed with customer

4 Type of Fibre CAT copper cable to be agreed with customer
5 Type of Fibre Optic Cable to be agreed with customer

6 Specification to be confirmed
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suspended floor tiles and to bring the data cables from the under-floor distribution boxes
and power cables from the under-floor busbars through the holes to groups of desks.
Cables are to be attached to desk legs with plastic ties and terminate in the desk mounted
power and data adapters. This option is to be executed after the Lab is completed and
handed over to the purchaser.
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Annex F - CO-115268-AF AP Work Package 4.1.6: Shared Technical
Facility Number 6 — Patch Racks and Structured Cabling Requirements

Section 1 — Shared Technical Facility Number 6 Room A5-310. The Shared technical
facilities are multi-purpose facilities able to be configured to support any Agency domain or
system. This SOW will specify connections to a specific domain for testing purposes although
each workstation will be able to be connected to any domain via dedicated switches in two
patch racks in this room, Figure 1. The default connectivity for this room is to the Patch Rack
1. The switches in the racks are connected to the Main Equipment Room (MER) in the
basement via backbone infrastructure cabling.

-

5 A5-130

JTS
] 19,10 m2
CLASS 1

— A5-170

0861
CLASS 1

A5-230
88.70 m2
CLASS 1

A5-250
84,60 m2

CLASS 1

A5-280
84,60 m2

Figure 1 — Room Designation

Section 2 — Current As-Built Drawing. The technical plan from the Host Nation shows the
as-built infrastructure under the floor, Figure 2. The Patch Rack 2 will be situated 1.2 metre
away from Patch Rack 1 shown at the bottom right in room A5-310. The second patch is
necessary to provide separation of switches of the different security domains. The single
mode data cables run under the wall at the bottom of the picture to the MER. The black
horizontal bars are the electrical bus bars that provide power to the facility. The structured
cabling is to be installed in an optimal way to avoid the power supplies.
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Figure 2 — Facility as-built plan

Section 3 — Technical details. The desk layout is shown in Figure 3 below. Each of the
cabling adaptors on the desks are to be connected by one fibre optic! pair and one CAT x2
copper cable. Connections will extend from switches in patch rack 1 to multi-port distribution
boxes. Patch leads will connect from each port on the distribution box to a desktop power
and cabling adapter (NCI Agency supplied and fitted). Optimally, each distribution box will
serve up to four desk connection for each security domain:

a) Patch panels/switches installed in a 43U patch rack connected to the MER
provided by the client.

b) OM4 FO pairs provided by supplier.
c) CAT 6a copper cables provided by supplier.
d) Under-floor distribution boxes provided by supplier.

e) Patch leads OM4 and CAT 6 from distribution boxes to desktop adapter
provided by supplier in 5 metre lengths.

! Type of cable such as OM4 to be agreed between bidder and NCI Agency
2 Type of copper cable such as CAT 6a to be agreed
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Section 4 — Patch Rack Specifications

Summary of connections to patch racks and switches.

Rack | One Two

Lab Red Black | Direct (not | NC CFBL | CFBL | CFBL
connected) Red | Yellow | Pink

JTS 22 23

JISR |9 6 (3) 2

CSl 7 5 (1) 20

SSC 12 12

S5 6 3 3

S6 7 7

Total |57 53 8 3 3

Table 1 — Summary of connections between Labs and Patch Racks.
Patch Rack Requirements

The contractor shall provide patch rack one and two layout design and component
specifications to provide the connections in Table 1. The Agency preferred standard that
conforms with components installed in the MER for switches is; 48 port switches; DELL
S3148P — P version for RU45/CAT6A and DELL 24 port S3124F for fiber switches. Patch
panels preferred models are Corning high-density patch panels.

Patch Rack One

Contains Red and Black and NC patch panels and switches that must have a minimum 1
metre separation between Red/NC and Black that will be verified on site by purchaser
personnel. The placement shall be Black at the bottom and Red/NC at the top. In addition,
there shall be the following direct connections to the MER that shall terminate in the rack but
not connected to any components, labelled as shown:

From JISR Lab Annex C — 2 pairs [JISR-NAEW]
From JISR Lab Annex C — 1 pair [JISR-BGX]
From CSI Lab Annex B — 1 pair [CSI Patch Rack-NC]

Red/NC
components

Direct —l [

connections ;) Black components

|
. % .
Domain ——=-=J Connections to MER
connections MER

Figure 5 - Patch Rack Schematic
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Patch Rack Two

Contains CFBL Red, Yellow and Pink patch panels and switches that must have the
maximum separation that will be verified on site by purchaser personnel. The placement shall
be CFBL Red at the top, Yellow in the centre and Pink at the bottom.

Section 5 — Detailed work packages.
PNWI

a. [SF6-A5310-Cbl-01] The contractor shall calculate, supply and install under the floor 7
pairs of OMx? cable connected from the Patch Rack 1 Red switches to supplied 4-way
distribution boxes (3) total to be positioned to connect up to 3 desks leaving one spare port.
The third box will connect to one desk with 3 spare ports.

b. [SF6-A5310-Cbl-02] The contractor shall calculate, deliver and install under the floor 7
pairs of CATx* cable connected from the Patch Rack Black switch to supplied 4-way
distribution boxes (3) to be positioned to connect 3 up to 3 desks each with one spare port.
The third box will connect to one desk with 3 spare ports.

c. SF6-A5310-Cbl-03] The contractor shall calculate, supply and install under the floor
duct/conduit to extend the cables from the patch racks to distribution boxes in the room.

d. [SF6-A5310-Cbl-04] The contractor shall label all cables at both ends to correspond with
the facility and desk number using the convention; SF5 — classification- number (i.e. SF5-
Red-001).

e. [SF6-A5310-Cbl-05] The contractor shall supply and install (coiled up) under the floor three
(3) pairs of 10m OMx fibre optic cable pairs and three (3) pairs of CATx cable with termination
connectors. These spare cables are to be connected to the third distribution box with 3 spare
connections.

f. [SF6-A5310-Cbl-06] The contractor shall calculate, deliver and install under the floor 7 pairs
of OMx? cable pairs and 7 pairs of CATx cable pairs, each 5 metres long connected to the 4-
way distribution boxes (3 Red plus 3 Black). There are to be left coiled up under the floor
awaiting connection to desk adapters after the customer infrastructure works are completed.

Rack Components

g. [SF6-A5310-Rck-01] The contractor shall provide a design, supply and install in Patch
Rack 1:

e Adequate switches for all Red, NC and Black connections
e Adequate patch panels for all connections Red and Black
e Patch leads (short) to provide connections between all components

h. [SF6-A5310-Rck-01] The contractor shall supply and install in Patch Rack 2:

3 Type of Fibre Optic Cable to be agreed with customer
4 Type of Fibre CAT copper cable to be agreed with customer
5 Type of Fibre Optic Cable to be agreed with customer
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e Adequate switches for all Red, Yellow and Pink CFBL connections
¢ Adequate patch panels for all connections Red, Yellow and Pink CFBL
e Patch leads (short) to provide connections between all components

Testing

i. The Contractor shall perform testing of the PNWI Structured Cabling System to prove end
to end connectivity and digital transmission and shall provide the results and certificates of
compliance as proof.

Options

j- [SF6-A5310-Opt-01] The contractor shall supply, install and connect two (2) fixed
infrastructure displays® on the upper wall including power and HDMI data cables (10 metre)
in wall cable ducts.

k. [SF6-A5310-Opt-2] The contractor shall supply, install and connect two 48 port switches in
Rack 1 (for NS connections)

I. [SF6-A5310-Opt-3] The contractor shall supply, install and connect one 48 port switch in
Rack 1 (for NU/NR connections)

m. [SF6-A5310-Opt-4] The contractor shall supply, install and connect one 48 port switch in
Rack 2 (for CFBL Red connections)

n. [SF6-A5310-Opt-5] The contractor shall supply, install and connect one 48 port switch in
Rack 2 (for CFBL Pink connections)

0. [SF6-A5310-Opt-6] The contractor shall supply, install and connect one 48 port switch in
Rack 2 (for CFBL Yellow connections)

p. [SF6-A5310-Opt-7] The contractor shall provide a quote to supply two personnel for 5 days
(total 10 Man Days of labour) to support the purchaser to make holes in the suspended floor
tiles and to bring the data cables from the under-floor distribution boxes and power cables
from the under-floor busbars through the holes to groups of desks. Cables are to be attached
to desk legs with plastic ties and terminate in the desk mounted power and data adapters.
This option is to be executed after the Lab is completed and handed over to the purchaser.

6 Specification to be confirmed
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Annex G — CO-115268-AFAP Work Package 4.2: NSll Lab
Structured Cabling Requirements

1.1 NSIl Lab Room C5-180 Purpose

The NSII Lab in room C5-180 includes the rack space for SATCOM equipment,
Wireless non-SATCOM equipment, Deployable CIS equipment, Networking
equipment and Cyber Security equipment.

The SATCOM and Wireless racks connect to external antennas on the roof of the old
NCI Agency building and to a remote SATCOM antenna at the North-West side of the
building in the dunes. The Wireless radio equipment also provides connectivity to a
radio site at Staelduinen through a radio tower located on top of the old building.

During the reconstruction of the old building, a temporary radio mast has been installed
at the North-East side of the old building.

The NSII lab uses fibre connectivity in order to provide communications services to
any other lab in the building.

The NSII lab requires connectivity to NS, NR and NU networks through the MER.
1.2  Current As-Built Drawing

Figure 1 shows the technical drawing with the Host Nation as-built infrastructure under
the floor plus the patching rack. The data cables from the MER run along the red
conduit on the right to the Patch Rack (Kast C5-180).
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Figure 1: Technical layout of C5-180

1.3 Final Lab Layout

The rack layout of the NSII lab C5-180 is shown in Figure 2. Four groups of 19” racks
are installed in groups of 6 racks each. The groups are labelled W (west side) and E
(east side). Within each side, racks are numbered W1 to W12 and E1 to E12. The
racks E7 to E12 will contain the red equipment and the other 18 racks will contain
black equipment.

It is noted that the external patch rack is installed at W12.

Racks are powered from the floor and any rack interconnectivity will be through cable
ducts that will be installed and connected on top of the racks.

Cable access to the roof antennas is through a cable duct at the North-West corner of
the building (through the toilet block at the North side).
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Figure 2: C5-180 lab layout

The following external Wireless (non-SATCOM) radio antennas need connectivity to
the NSII lab:

(1) DLOS (2x) on mast;
(2) HF Antenna (3 sloping Dipoles) on mast;
(3) UHF dipole (1x) on mast.
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Most of the Wireless radio antennas are mounted on an existing 20 m high stable radio
mast where the height and mast stiffness are determined by the requirements for the
2 DLOS connections to the remote HF transmitter site in Staelduinen.

The required external (roof) cable connectivity plan for the Wireless radio antennas is
shown in Figure 3.
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Figure 3: Wireless radio antenna connectivity
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1.4 Technical details
1.4.1 External Equipment cabinets

1411 External Cabinet specifications

Two (2) external IP55 rated equipment cabinets equipped with 19" equipment
mounting rails shall be installed at the antenna mast base. The purpose of those
cabinets is to allow for either cable transition / signal conversion or signal
amplification before the radio signals are forwarded to the radio room.

The supplied cabinet is to include power and heating in order to avoid condensation
build up caused by temperature fluctuation. Cabinets shall be installed as an
integral element of the duct installation program with duct entry planned to the
cabinet base.

The external equipment cabinets shall have the following characteristics:
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Fabricated from steel, aluminium or environmentally resistant plastic;

Maintenance free surface resistant to the effects of moisture and sun, surface
treatment, appropriate paintings, colour choice by the Administration;

Cabinet integrity rated to IP55;
Minimum useable frame height of 16U (1U=1.75 inches);

Integral fibre optic splice tray or suitable for presenting fibre termination through
standard patch panel,

Base plate with cable inlets for duct entry;
Lockable front and optionally rear door;
19” (48 cm) vertical mounting frames;
Integral presentation of power distribution;

Integral cabinet heater in order to avoid condensation build up through
temperature fluctuation;

Power distribution unit integrating at least 10 power sockets.

1.4.1.2 230V Power Cables

Two power distribution cables will be installed from the lab, each terminating in a
separate external equipment cabinet.

1) 2 x 20 A external power cable;

2) Estimated cable length for each cable: 100 m;

3) Termination of each cable in an external equipment cabinet at Radio mast

base and at NSl lab power bar near SATCOM patch rack W1 in room C5-
180.

1.4.2 External Wireless Radio Cables
1.4.21 GPS antenna

1 x RF cable for GPS input to the frequency reference system:

a) RG214 50 Ohm flexible cable (<12 dB total loss at 30m and at 1500
MHz);

b)  N-type (male) connectors;

c) Estimated cable length 30 m (max 30 m for RG214 or max 70 m for
LMR-400);

d) Termination at the GPS antenna on a pole (to be supplied by the
contractor) and at the NSl lab patch rack W12 in room C5-180.

The position of GPS antenna is shown in Figure 3.
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DLOS

Two DLOS flat-panel antennas are installed in the top of the radio mast with line of
sight connectivity to similar antennas at the remote site in Staelduinen. The
following cables shall be used:

1 x RF cable for DLOS 1 external unit (Redline receiver):

50 Ohm cable (<14 dB total loss at 100m at 850 MHz) (eg. 72" Hiflex
cable EC4-50-HF-FR from Eupen AG);

N-type (male) connectors;
Power over RF;
Estimated cable length 30m (including 20m on mast);

Termination at DLOS 1 external unit at the top of the mast and at
indoor unit in the external equipment cabinet placed at the base of the
DLOS mast. (It is still to be determined to which of the two external
cabinets).

1 (one) x 24-core FO cable (i.e. 12 duplex pairs) from the lab to the external
equipment cabinet at the base of the mast.

d)

Terminated onto a FO SC OM3 connectors patch panel (at both ends
— refer to section 5.4.2.5. for the specifications of the patch panels);

Redline receiver to be installed in the equipment rack;

Media convertor for conversion of E1 signal (i.e. RF cable) to fibre
optic (i.e. fibre cable back to the lab);

Estimated cable length: 100 m.

3x Cat 6 external data cables for DLOS 2 transceiver:

HF

CAT 6A SFTP (external UV protected and waterproof);

Termination at DLOS 2 external unit at the top of the mast and at the
external equipment cabinet at the base of the DLOS mast;

Power over Ethernet injector in the equipment cabinet;

2 x RJ45 Connectors to fit the Proxim Quickbridge transceiver;

2 x media convertors 10/100Mbit Ethernet to FO MM OM3 SC;

2 x matching FO MM OM3 to 10/100 media convertors in the lab;
1x RJ11 to serial port convertor;

Estimated cable length: 30 m.

Three HF antennas are to be installed from the radio mast (3 sloping dipoles). The
following shall be used:

1)

Three HF patch panels, each with:
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Weather sealed box (min 15 cm high x 15 cm wide x 15 cm deep),
sliding panel or door at the front and sealed RF cable entry at the
bottom;

1 N-type (female) connector on each patch panel with vertical access
for termination of 1 RF cable.

2) 3 x RF cables for HF transceiver:

RG214 50 Ohm flexible cable (<6 dB total loss at 80 m at 30 MHz);
N-type (male) connectors;

Termination at 3 HF termination patch boxes as shown in Figure 4 and
at the NSII lab Radio patch rack E1 in room C5-180.

Estimated cable length 30m, 50m and 80m (max 150m for RG214
@0.04 dB/m at 30 MHz).

1424 UHF LOS

One UHF omni-directional antenna is installed at the top of the radio mast. The
following cables shall be used:

1) 1 x RF cable for UHF radios:

a)

AVAT7-50 50 Ohm flexible cable (<4 dB total loss at 120 m at 300
MHz);

N-type (male) connectors;

Estimated cable length 120 m (AVA7-50 @0.025 dB/m at 300 MHz or
equivalent);

Termination at the UHF antenna in the radio mast and at the NSI| lab
Radio patch rack E1 in room C5-180.

1425 12 Port Duplex FO SC Multimode Patch Panel

As stated in section 5.4.2.2. (2), the contractor shall design, deliver and install two
FO SC multimode patch panels; the first to be installed in one of the external
equipment cabinets and the other in the path rack W12.

Fully configured panels shall include all pigtails, fusion splice protectors, couplers
and other accessories needed to terminate the fibre cable.

Patch panels shall be:

e Suitable for mounting in 19" uprights (48 cm) within 19” termination cabinets or

frames;

e Fixed using securing bolts and captive nuts at either side;

e Enclosed units, front mount only with no more than 400 mm front to back;

e Have an internal area for cable management, splicing and cable support, fully
accessible for installation and maintenance purposes;
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e Cables entering enclosed panels can be protected by appropriate protective
glands or grommets and dressable with due consideration for minimum bending
radii;

e Have strain relief provided at each connector with compression glands or
internal clips and entrapment of yarn based impact resistance on each fibre
optic cable;

e Ensure any strain on the cable or element will not be transferred to the
connector;

e Equipped with horizontal and vertical cable supports compatible with all other
material and accessories of the cabinet;

e Sliding tray patch panels shall be provided enabling access to fibre splice trays
and rear cable entries. The panel shall not strain terminated cables or
terminations when accessed;

e Management of patch cables after connection shall be integral to the patch
panel, patch cord guides and a protective hinged panel shall enable horizontal
routing of patch cords within the footprint of the patch panel removing
requirement for separate cable management panels.

e This derivative shall have a height of 1U and present 12 OM3 duplex LC ports.

1.5 Detailed work packages

[RAD-C5-180-1] The contractor shall design, deliver and install the external
equipment cabinets, including power connectivity and termination, as
identified in para 5.4.1.

[RAD-C5-180-2] The contractor shall calculate, deliver and install all external
Wireless Radio cables as identified in para 5.4.2.

[RAD-C5-180-3] The contractor shall install external cables in proper ducts and
shall apply cable labelling or colour coding to identify the cables at
both sides. The ducts will be supplied by the Customer.

[RAD-C5-180-4] The contractor shall ensure that cable ducts at corners is
compliant with the selected cable bend radius constraints.

[RAD-C5-180-5] Cabling shall be low smoke, low toxicity, halogen free and PVC
free. No mercury, CFC/HCFC, flammable materials, nor material
which could constitute a health hazard shall be included.

[RAD-C5-180-6] External cables, cable connectors and cable patch panels shall
be weather proof and resistant to UV radiation.
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Annex H - CO-115268-AF AP Work Package 4.3: ITB Lab Structured
Cabling Requirements

Section 1 — Introduction

The following document address ITB Lab requirements and specifications for network,
phones, video distribution over network cabling and power.

In the current configuration, ITB uses copper to connect ITB clients to the ITB network
access switch and separate copper cable (CAT5/CAT6) to connect the NTI Video
Matrix to the input/output video elements. The access switch and the Video Matrix are
hosted in the COMMS Rack.

Fibre Optic (FO) passive infrastructure is required up to the ITB Patch Panel for
classified data (NS/NC). Three options are presented below for the classified data
infrastructure: One, to stay on copper, Two, to implement FO connections with media
converters and Three, FO without media converters. The Purchaser requires quotes
for both options and then will instruct the contractor based on funds availability.

Room Designation

F_ ————————————————————————————— c— — — ——————— =
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Figure 1 E4-150 Room Designation

Section 2 - Current As-Built Drawing

The Patch Rack contains the ITB patch panels with connections to the Main
Equipment Room (MER) Panels and the ITB network access switches, which are
connected on one side to the ITB patch panels and on the other side to the ITB Clients,
located in the E4-150 lab space. In addition, the Patch racks contain the Video Matrix
Switch which links ITB input and output video elements.

The Patch Rack is located in the top right of the room as shown in Figure 1 above.
This is to be re-located by the Host Nation contractor as shown in the red comment
(verplaatsen) to the top centre position in the Test Event & Analysis room as shown in
Figure 2 below. An option is included to adjust the position of the Patch Rack by the
cabling contractor if required.
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Assembly

[ Test Event & Analysis | Rack 42U | Battle Room |

| Operational Exercises & Analysis |

Figure 2 E4-150 Rack Location

ITB Cabling Requirements

The PNWI cabling requirements below are broken down into four physical areas
shown in Figure 2:

N =

Assembly & Controller (A&C)
Battle Room (BAR)
Test Event & Analysis (TE&A)

Operational Exercises & Analysis (OE&A)

The COMMS Rack is situated in the TE&A area

Summary of Requirements

Room | Classification Qty Comment Purpose
A&C NS 20 FO Assembly,
NU 3 Copper. Including 1 VOIP phone | Maintenance,
Video Cabling 2 FO (above the ceiling panels) Control
Power’ 34 2 (above the ceiling panels operations
TE&A | NS 45 FO. For 32 client and 8 VOIP | Ensemble
Phones Testing and
(2NSWAN+6CFBL) exercise
NU 4 Copper. for 4 VOIP phones support
Video Cabling 26 FO (Input: 20; Output:6 on the
ceiling)
Power’ 134 | 26 on the ceiling
Patch Panel (all | 120 @ All network connections
connections) +11 terminate to the Patch Panel:
+63 (CFBLNET + NSWAN) + NU +
Video Optional
BR NS 16 FO. Including 1 NSWAN and 1 Host
CFBLNet VOIP phones participants,
NU 1 Copper. For 1 VOIP phone Demo
NS Video Cabling | 11 FO (Input: 8; Output:3 on the
ceiling)
Power' 56 | 10 on the Ceiling
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OE&A NS 39 FO. Including 5 NSWAN VOIP
Phones
NU 3 Copper. For 3 VOIP phones
Video Cable 24 FO (Input: 17; Output:7 on the
ceiling)
Power’ 114 | 21 on the ceiling

Note': The Purchaser will install all power connections
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Section3: Technical Design

‘Assembly & Controller‘ ‘ Test Event & Analysis ‘ ‘ Battle Room ‘ ‘ Operational Exercises & Analysis ‘

7.00m

ez

Work Areas Connections

D OPS-ITB @ Ns Client or VOIP Phone
[ ]accs NS Client connection from

the ceiling

[ ] CORE-ITB Analysis
() NU client or VOIP Phone

D CORE-ITB Exercise

[L] NATO white Cell NS and NU cables terminate in
[ NATO Unclassified the COMM Rack Patch Panel

Figure 3 ITB Lab E4-150 Workstation and Phones Connections
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‘Assembly & Controller‘ ‘ Test Event & Analysis ‘ Battle Room ‘ Operational Exercises & Analysis ‘

@ |
uguﬁ

r SR

(&
Q

@ |'Cs

x4) (x4)|9x4) (x4

Work Areas Connections

[]ops-iTB (O ups Type F Power

|:| ACCS O UPS Type F Power from

[ ] CORE-ITB Analysis the ceiling

[ ] CORE-ITE Exercise .

[ ] NATO white Cell ek

[] NATO Unclassified = prcjector or Display

Note: This drawing does not address power Screen

connections for lights and similar equipment

Figure 4 ITB Lab E4-150 Power Connections (Client responsibility)
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Section 4 - Detailed work packages

Network Connections

The contractor shall provide quotes and detailed designs to deliver and install the three
options below for the lab PNWI connections linking the ITB network access switches
in the Patch Rack with the client workstations. The purchaser shall confirm which
option is to be installed subject to funding approval.

- Design One: copper cabling between components based on copper interface
(current solution)

- Design Two: fibre optic cabling with media converters between components
based on copper interface

- Design Three: fibre optic cabling without media converters between
components

Design One

[ITB-E4150-Cbl-01] The contractor shall calculate, deliver and install under the floor
120 CAT 6A cable, each one connected from the Patch Rack connectors to a 4 port
distribution box located under groups of designated desks (see Figure 3, blue circles
and blue circles with red outline). Media converters are not required as the current ITB
design is copper based.

[ITB-E4150-Cbl-02] The contractor shall calculate, deliver and install under the floor
120 CAT 6A patch leads each one connected to a 4-port distribution box located under
groups of designated desks.

Design Two

[ITB-E4150-Cbl-01] The contractor shall calculate, deliver and install under the floor
120 pairs of OM4 cable; each pair connected from the Patch Rack connectors to a 4-
port distribution box located under groups of designated desks (see Figure 3, blue
circles and blue circles with red outline). Media converters are required as the current
ITB design is copper based. Media converters shall be placed under the desks and
shall be accessible for maintenance. Preferred option would be to place the media
converters under the floor.

[ITB-E4150-Cbl-02] The contractor shall calculate, deliver and install under the floor
120 OM4 patch leads each one connected to a 4-port distribution box located under
groups of designated desks.

Design Three

[ITB-E4150-Cbl-01] The contractor shall calculate, deliver and install under the floor
120 pairs of OM4 cable; each pair connected from the Patch Rack connectors to a 4-

NATO UNCLASSIFIED
H-6



NATO UNCLASSIFIED

port distribution box located under groups of designated desks (see Figure 3, blue
circles and blue circles with red outline). Media converters are not required as the ITB
design will be upgraded to fibre optic.

[ITB-E4150-Cbl-02] The contractor shall calculate, deliver and install under the floor
120 OM4 patch leads each one connected to a 4-port distribution box located under
groups of designated desks.

Work Packages for all designs

[C4I1SR-A5491-Cbl-03] The contractor shall calculate, deliver and install under the floor
11 CAT 6A cable, each cable connected from the Patch Rack connectors to a 4-port
distribution box located under groups of designated desks (see Figure 3, yellow
circles). Media converters are not required as this work package is based on the
current design.

[C4I1SR-A5491-Cbl-04] The contractor shall calculate, deliver and install under the floor
11 CAT 6A patch leads connected to the 4-port distribution boxes.

[C41SR-A5491-Cbl-05] The contractor shall label all cables at both ends to correspond
with the facility and desk number using the convention: A&C, TE&A, BAR, OE&A
followed by the desk/client number. For example [A&C-10], [BAR-02].

Options

[ITB-E4150-Opt-01] The contractor shall relocate the patch rack and extend/move as
necessary the under-floor cable duct and backbone cabling. This option is dependent
upon the Host Nation contractor relocating the patch rack from the current position
shown in Figure 1 to the position indicated in Figure2 (red arrow).

[ITB-E4150-Opt-02] The contractor shall provide a quote to supply two personnel for
20 days (total 40 Man Days of labour) to support the purchaser to make holes in the
suspended floor tiles (or ceiling tiles) and to bring the data cables from the under-floor
distribution boxes (or above the ceiling) and power cables from the busbars under the
floor through the holes to groups of desks. Cables are to be attached to desk legs with
plastic ties and terminate in the desk mounted power and data adapters. This option
is to be executed after the Lab is completed and handed over to the purchaser.

Video Distribution Option

[ITB-E4150-Vid-01] The contractor shall calculate, deliver, install and terminate 63
pairs of OM4 cable, each pair connected from the Patch Rack connectors to the desk
positions indicated on the Video Distribution cabling diagram (See Figure 5). Note that
14 connections are to be installed above the ceiling panels as shown in Figure 5 below
(Video Output FO from ceiling shown as green circles with red outline). Connections
are not to extend to the desk unit and are to be but left coiled up under the floor or
above ceiling panels.
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[ITB-E4150-Vid-02] The contractor shall relocate, connect and test the display
connections to the matrix (e.g. clients, projectors, and switch)

Output Video Equipment | Quantity
Wall display monitor (A&C) | 2
Wall display monitor | 2

(TE&A)
Wall display monitor | 4
(OE&A)
Wall projector screens |4
(TE&A)
Wall projector screens (BR) | 3
Wall projector screens | 3
(OE&A)
Total Projectors or |18
screens
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Assembly & Controller‘ ‘ Test Event & Analysis ‘ Battle Room ‘ Operational Exercises & Analysis ‘

Work Areas Connections

D OPS-ITB O Video Input FO

[ Jaccs (@ video Output FO

[] CORE-ITB Analysis (from celling)

[ ] CORE-ITB Exercise ————= Projector or Display

[ ] NATO White Cell Screen

D NATO Unclassified w | Al Video FO terminates in
e | the Video Matrix Switch in

the COMM Rack

Figure 5 ITB Lab E4-150 Video Distribution Cabling (Option)
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Annex | - CO-115268-AFAP Work Package 4.4: STVF Lab Room B5-180

Current As-built Drawing
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Figure 1 Above Floor as built Plan
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Figure 1a — Below Floor Cable Ducts
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Figure 1b — Below Floor Electrical Power Supply
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Area designation

The lab area in Room B5-180 is divided into three main areas to accomplish the highest level of flexibility and scalability. These three
multi-purpose areas are divided based upon security classification; permanent NS/NC (Red) on the right in Figure 2a, permanent
NR/NU (Black) on the left in Figure 2a and Switchable (Yellow) in the centre in Figure 2a. The Switchable (Yellow) area is designated
as Area A. The permanent areas Red and Black each have a separate server room zone with six racks (Area B, C). All NR fibre optic
cables from MER will be terminated in rack A in Area B. All NS fibre optic cables from MER will be terminated in rack G in Area C.
Figure 2a depicts the desk distribution within the new lab and highlights the different categories of desk-types. The different categories
of desk-types is further detailed in Figure 2b-c. A summary of client types, active components, fixed equipment and furniture is
provided in Table 1 below. A client type is defined as being a PC, laptop or thin-client which is used in a particular security classification
as a desk.

AMDC2 Lab Requirements

Equipment Classification | Quantity | Purpose Comment

STVF Client NR 12 Client being a PC/Thin client/Laptop on a desk. In Black area
(permanent).

STVF Client NS 12 Client being a PC/Thin client/Laptop on a desk. In Red area
(permanent).

STVF Client NR/NS 84 Client being a PC/Thin client/Laptop on a desk. In Yellow area
(switchable).

Racks NS 6 Standard 19” width - 48U height units

Racks NR 6 Standard 19” width - 48U height units

Rack - 1 Multi-media Standard 19” width - 9U Height units

presentation

Switch 48 port NR 6 Layer 3 Network Switch SFP/SFP+, SFP support for single-
mode and multimode

Switch 48 port NS 7 Layer 3 Network Switch SFP/SFP+, SFP support for single-
mode and multimode
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SFP Multi-mode | - 250 To be used on L3 network switches.

LC — 1Gbps

SFP+ Multi- | - 50 MER To be used on L3 network switches.

mode LC - connection

10Gbps

SFP+ Single- | - 26 MER To be used on L3 network switches.

mode LC - connection

10Gbps

Patch panel | NS 7 Rack G OM LCA4 fibre

48ports/1U

Patch panel | NR 7 Rack A OM LCA4 fibre

48ports/1U

Patch panel | NS 5 Rack H,I,J,K,L | OM LC4 fibre

12/1U

Patch panel | NR 5 Rack OM LCA4 fibre

12/1U B,C,D,E,F

Patch panel | NS 2 Rack G CAT6A S/FTP

48/1U

Patch panel | NR 2 Rack A CAT6A S/FTP

48/1U

Patch panel | NS 5 Rack H,I,J,K,L | CAT6A S/FTP

12/1U

Patch panel | NR 5 Rack CAT6A S/FTP

12/1U B,C,D,E,F

Media convertor | - 120 Unmanaged Gigabit Ethernet Media Converter, 1x
10/100/1000Base-T RJ45 to 1x 1000Base-X SFP Slot, AC
100V~240V

Multimode LC | - 120 To be used with media converter.

SFP module

Single Tiered | - 86 Desk dimensions 150x80cm

desk

NATO UNCLASSIFIED

-5




NATO UNCLASSIFIED

Double  Tiered | - 22 Desk dimensions 150x80cm
desk

Chairs - 108

Safety cabinets | - 2

Cabinets - 2

Hybrid Switching | - 1 Media High Resolution Video & KVM Systems. ThinkLogical TLX12 &
Solution presentation ancillaries.

Wall display | NU, NR, NS |4 Media 2x 65” Screen
monitor/screen presentation 2x 85” Screen

Whiteboards - 4 Dedicated

Phone - 2 Shared resource

Summary - Fixed equipment

Equipment Quantity | Comment

Lab NR Client positions 12 Located in Black area.

Lab NS Client positions 12 Located in Red area.

Lab NS/NR Client | 84 Located in Yellow area.

positions

Total fixed clients 108 Sum of 3 areas

Switches 16 Located in server rooms area B,C.

Racks 13 6 racks per server room, 1 in area A (main
room).

Patch panels 8 Located in racks, server rooms area B,C.

Video switching solution 1 Located in Yellow area, marked as ‘1’ in
figure 2a.

Phone 2

Wall monitor/screen 4

Whiteboard 4

Table 1 - Summary of STVF Lab equipment
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[ =) l Desk Type 1 [ ] I Desk Type 3

D I Desk Type 2 'I Desk Type 4 S¢ Position not available

Desk Dimension: 150 x 80
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Figure 2a - B5-180 AMDC2 LAB
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BLACK/RED

RED

Desk type 1
Operator position

Desk type 2
Admin position

Desk type 1
Operator position

Desk type 2
Admin position

Desktype 1
Operator position

Desk type 2
Admin position

W NS fiber outlet

M NR fiber outlet

Figure 2b — Desk Categories 1
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BLACK RED
Desk type 3 Desk type 3 . Desk type 3
Operator position Operator position | Operator position
with 2 clients with 2 clients | with 2 clients

Desk type 4 | Desk type 4
Admin position with 2 Dodke it | Admin position with 2
s Admin ;m_smon with 2 elidile
clients

B NS fiber outlet

W NRfiber outlet

Figure 2c — Desk Categories 2
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Detailed Work Packages

Racks:

[NAMF-B5180CABL-1] The following 19” racks (48HE height) as depicted in “Figure
2a - B5-180 AMDC LAB?” are in scope for the contractor for this Statement of Work.
a) AreaB:Racks A-F
b) Area C:Racks G-L
c) Total: 12 racks (Area B rack A and Area C rack G are used for the central patching
racks)

[NAMF-B5180CABL-2] Operator Area A — 19” rack M (9HE height) mounted on the
ceiling

[NAMF-B5180CABL-3] The contractor shall deliver and install 2 PDU (minimal 24x
C13 and 4x C19 per PDU) in every rack.

[NAMF-B5180CABL-4] The contractor shall deliver and install 1 rack mountable
power-strip (8 sockets) in every rack.

[NAMF-B5180CABL-5] The contractor shall deliver and install 2 power sockets on the
wall inside Area B and C.

[NAMF-B5180CABL-6] The contractor shall deliver and install adequate rack
grounding inside Area B and C.

Rack cabling:

[NAMF-B5180CABL-7] The contractor shall install the CAT6A S/FTP patch panels in
the rack A, G.

[NAMF-B5180CABL-8] The contractor shall install the OM4 LC fiber 7 optic patch
panels 48ports/1U in rack A

[NAMF-B5180CABL-9] The contractor shall install the OM4 LC fiber 7 optic patch
panels 48ports/1U in rack G

[NAMF-B5180CABL-10] The contractor shall install the cabling with 1.5 meters excess
over length inside the racks.

[NAMF-B5180CABL-11] The contractor shall deliver and install: 12x CAT6A S/FTP
(shielded) in each rack placed in Area B towards the central patching rack A.
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[NAMF-B5180CABL-12] The contractor shall deliver and install: 12x CAT6A S/FTP
(shielded) in each rack placed in Area C towards the central patching rack G.

[NAMF-B5180CABL-13] The contractor shall install the CAT6A S/FTP patch panel in
the top of the racks B,C,D,E,F,H,l,J,K,L.

[NAMF-B5180CABL-14] The contractor shall deliver and install: 24x strands (12 pairs)
of OM4 type fiber terminated on a LC female connector in each rack placed in Area B
towards the central patching rack A.

[NAMF-B5180CABL-15] The contractor shall deliver and install: 24x strands (12 pairs)
of OM4 type fiber terminated on a LC female connector in each rack placed in Area C
towards the central patching rack G.

[NAMF-B5180CABL-16] The contractor shall install the OM4 LC fiber optic patch panel
in the top of the racks B,C,D,E,F,H,I,J,K,L below the CAT6A S/FTP patch panels.

Desk Type cabling:

[NAMF-B5180CABL-17] The contractor will provide 4 strands (2 pair) OM4 fiber drops
to the each Desk Type 1 position in Black area of B5-180. These patches should be
connected to Area B - rack A central patching location.

[NAMF-B5180CABL-18] The contractor will provide 6 strands (3 pair) OM4 fiber drops
to the each Desk Type 2 position in Black area of B5-180. These patches should be
connected to Area B - rack A central patching location.

[NAMF-B5180CABL-19] The contractor will provide 4 strands (2 pair) OM4 fiber drops
to the each Desk Type 1 position in Red area of B5-180. These patches should be
connected to Area C - rack G central patching location.

[NAMF-B5180CABL-20] The contractor will provide 6 strands (3 pair) OM4 fiber drops
to the each Desk Type 2 position in Red area of B5-180. These patches should be
connected to Area C - rack G central patching location.

[NAMF-B5180CABL-21] The contractor will provide 8 strands (4 pair) OM4 fiber drops
to the each Desk Type 3 position in Red area of B5-180. These patches should be
connected to Area C - rack G central patching location.

[NAMF-B5180CABL-22] The contractor will provide 12 strands (6 pair) OM4 fiber drops
to the each Desk Type 4 position in Red area of B5-180. These patches should be
connected to Area C - rack G central patching location.

[NAMF-B5180CABL-23] The contractor will provide 4 strands (2 pair) OM4 fiber drops
to the each Desk Type 1 position in Yellow area of B5-180. These patches should be
connected to Area B - rack A central patching location.

NATO UNCLASSIFIED
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[NAMF-B5180CABL-24] The contractor will provide 6 strands (3 pair) OM4 fiber drops
to the each Desk Type 2 position in Yellow area of B5-180. These patches should be
connected to Area B - rack A central patching location.

[NAMF-B5180CABL-25] The contractor will provide 8 strands (4 pair) OM4 fiber drops
to the each Desk Type 3 position in Yellow area of B5-180. These patches should be
connected to Area B - rack A central patching location.

[NAMF-B5180CABL-26] The contractor will provide 12 strands (6 pair) OM4 fiber drops
to the each Desk Type 4 position in Yellow area of B5-180. These patches should be
connected to Area B - rack A central patching location.

[NAMF-B5180CABL-27] The contractor will provide 4 strands (2 pair) OM4 fiber drops
to the each Desk Type 1 position in Yellow area of B5-180. These patches should be
connected to Area C - rack G central patching location.

[NAMF-B5180CABL-28] The contractor will provide 6 strands (3 pair) OM4 fiber drops
to the each Desk Type 2 position in Yellow area of B5-180. These patches should be
connected to Area C - rack G central patching location.

[NAMF-B5180CABL-29] The contractor will provide 8 strands (4 pair) OM4 fiber drops
to the each Desk Type 3 position in Yellow area of B5-180. These patches should be
connected to Area C - rack G central patching location.

[NAMF-B5180CABL-30] The contractor will provide 12 strands (6 pair) OM4 fiber drops
to the each Desk Type 4 position in Yellow area of B5-180. These patches should be
connected to Area C - rack G central patching location.

[NAMF-B5180CABL-31] The contractor will provide 10 power socket per workbench.

[NAMF-B5180CABL-32] The contractor will provide additional 8 power sockets in
workbench 1, see figure 1.

[NAMF-B5180CABL-33] The contractor shall use Panduit cable ducts for fiber optic
cables - these ducts should be installed under floor and follow appropriate guidelines to
meet workstation connectivity requirements.

[NAMF-B5180CABL-34] The contractor shall use Cable ladders for copper cable —
these ladders should be installed under floor and follow appropriate guidelines to meet
workstation connectivity requirements.

[NAMF-B5180CABL-35] The contractor shall provide floor pods patch-panel suitable
for under the raised floor termination in B5-180 for all work position connections.

NATO UNCLASSIFIED
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[NAMF-B5180CABL-36] Fiber and copper cabling shall be mounted by the contractor
using VELCRO ties at regular intervals of minimum 1 meter.

[NAMF-B5180CABL-37] The contractor shall test for OM4 and CAT6A standards
compliance.

[NAMF-B5180CABL-38] The contractor shall provide test reports to the purchaser.

Roof — shaft area coaxial cabling (generic antenna requirements, i.e. ADS-B,

GPS):

[NAMF-B5180CABL-39] The contractor shall provide 8 strands (4 pairs) OM4 MM fiber
towards the roof, where antennas are located, can be terminated in rack A (Black area).

[NAMF-B5180CABL-40] The contractor shall provide 8 strands (4 pairs) OM4 MM fiber
towards the roof, where antennas are located, can be terminated in rack G (Red area).

Media projection cabling:

[NAMF-B5180CABL-41] The contractor will provide 4 strands (2 pair) OM4 fiber drops
to the workbench 1 located in Yellow area of B5-180. These patches should be connected
to Area B - rack A central patching location.

[NAMF-B5180CABL-42] The contractor will provide 4 strands (2 pair) OM4 fiber drops
to the workbench 1 located in Yellow area of B5-180. These patches should be connected
to Area C - rack G central patching location.

[NAMF-B5180CABL-43] The contractor will provide 12 strands (6 pair) OM4 fiber drops
to the workbench 1 located in Yellow area of B5-180. These patches should be connected
to rack M in Area A.

[NAMF-B5180CABL-44] The contractor will provide 8 strands (4 pair) OM4 fiber drops

to the workbench 1 located in Yellow area of Room B5-180. These patches should be
connected to Screens in Yellow area.

General Power Estimates:

[INAMF-B5180CABL-45] Maximum electrical power consumption per server rack is
5kW.

[NAMF-B5180CABL-46] Maximum combined electrical power consumption in Areas B
and C is 60kW.
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[NAMF-B5180CABL-47] Area A desks or work-positions have an average maximum
electrical power consumption of 0,12kW.

General Cooling Estimates:

Following presumptions are taken: a) lighting heat load is negligible. b) 50 people
working in main area as an average.

Following are estimates of generated thermal energy:

Area A (main): 43,3 x 102 BTU/hr (max) + lighting (BTU/hr) + people (400 BTU/hr x 50
= 20 x 103 BTU/hr)

Area B (server): 102,3 x 103 BTU/hr (max) + lighting (BTU/hr)

Area C (server): 102,3 x 103 BTU/hr (max) + lighting (BTU/hr)

Option

[NAMF-B5180-Opt-01] The contractor shall provide a quote to supply two personnel for
20 days (total 40 Man Days of labour) to support the purchaser to make holes in the
suspended floor tiles (or ceiling tiles) and to bring the data cables from the under-floor
distribution boxes (or above the ceiling) and power cables from the busbars under the
floor through the holes to groups of desks. Cables are to be attached to desk legs with
plastic ties and terminate in the desk mounted power and data adapters. This option is to
be executed after the Lab is completed and handed over to the purchaser.

NATO UNCLASSIFIED
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	1. TERM
	1.1 This Agreement is effective for an Initial Term of one (1) year from the Effective Date which is given on page 1. Thereafter, it will continue unless and until one Party gives to the other a written thirty (30) day notice of its intention to termi...
	1.2 Any expiration or termination of this Agreement will not alter the rights, duties and obligations of "Company" or Purchaser, or any discounts granted, for any Orders accepted by "Company" under this Agreement prior to the date of expiration or ter...

	2. DEFINITIONS
	2.1 "Authorised Representative of "Company"" means  please specify position.
	2.2 "Authorised Representative of NATO, NATO Body or NATO Member Nation" means the General Manager, Deputy General Manager or Chief of Contracts of NCIA and any designated representative of an Eligible Purchaser.
	2.3 "Authorised Representative of NCIA" means the General Manager, Deputy General Manager or Chief of Contracts.
	2.4 "Contractor" means any entity working on a project for any Eligible Purchaser.
	2.5 "Effective Date" is the date specified on the signature page when the Initial Term of this Agreement begins.
	2.6 “Eligible Purchaser” or “Purchaser” means the entity identified in 3.0 below which may benefit of the Terms and Conditions of this agreement, if they express so in any subsequent agreement between them and “Company”.
	2.7 "Engineering Services" means professional services which members of the engineering/computer science profession may logically perform including studies, investigations, test, evaluations, consultations, comprehensive planning, program management, ...
	2.8 "Governmental Agency" means any governmental agency, including military forces, of a NATO Member Nation.
	2.9 “Member Nation” means any of the 28 Member Nations of NATO.
	2.10 “NATO” means the North Atlantic Treaty Organisation.
	2.11 "NATO Body" means any entity created by the North Atlantic Council (or Defence Planning Committee) and to which either the Agreement on the Status of the North Atlantic Treaty Organisation, National Representatives and International Staff (20 Sep...
	2.12 "Order" means any instrument/document, e.g. Purchase Order or Task Order, used for the procuring of Products and/or Engineering Services under this Agreement.
	2.12.1 “Purchase Order” means any agreement concluded between the Purchaser and “Company”.
	2.12.2 “Task Order” means any instrument, in the form of a statement of work to be performed by “Company”, as concluded between the Purchaser and “Company”.

	2.13 “Parties” means NCIA and “Company”.
	2.14 “Partnership for Peace (PfP) Countries” means those countries who are signatories to the Partnership for Peace Agreement dated 10 January 1994.
	2.15 "Products" means Equipment, Software and related Goods and Services, including but not limiting to Training and Documentation.
	2.15.1 "Equipment" shall mean the hardware components of Products.
	2.15.2 "Software" shall mean each software program provided by "Company" in machine readable, object, printed or interpreted form.

	2.16 ”Standard Terms and Conditions“ are the Terms and Conditions contained in this Agreement.
	2.17 “Sub-contract” means any Agreement, Contract or Order made by “Company” with any other party in order to fulfil any part of an Order.
	2.18 “Sub-contractor” means any party directly or indirectly under a “sub-contract”.

	3. ELIGIBLE PURCHASERS
	3.1 The following entities are eligible to reference and use the terms and conditions of this Agreement, subject to the provisions specified in paragraph 4 below:
	3.1.1 NCIA
	3.1.2 NATO Bodies
	3.1.3 Governmental Agencies of NATO Member Nations as per 2.8 above
	3.1.4 Contractors performing work on behalf of the categories mentioned in 3.1.1, 3.1.2 and 3.1.3 above.

	3.2 Partnership for Peace Countries may be eligible to the Terms and Conditions of this Agreement, subject to a case-by-case agreement between NCIA and “Company”.

	4. ORDERING PROCEDURE
	4.1 All Orders under this Agreement shall contain, as a minimum, the information detailed in Exhibit A, and shall be subject to acceptance by "Company".
	4.1.1 Orders may be placed with "Company” for the Products and/or Engineering Services identified on Exhibit C. Orders may be placed hereunder for Products and/or Engineering Services not included herein, subject to determination of availability and p...
	4.1.2  “Company” accepts that NCIA shall not be liable in any form for any Order issued and concluded between a Purchaser, other than by NCIA itself, and “Company”.

	4.2 In the case of the Purchaser being a Governmental Agency or a Contractor performing work on behalf of NATO, NATO Bodies or NATO Member Nations, "Company" may request the Authorised Representative of NATO, NATO Bodies or NATO Member Nations, to ver...
	4.3 Assignment: Authorised Representatives of NATO, NATO Bodies or NATO Member Nations may assign Orders at their discretion provided there is no further change to the terms of the Order, especially as regards payment. "Company" reserves the right to ...
	4.4 In the case of the Purchaser being a Contractor, "Company" may request the Authorised Representative of NCIA or Eligible Purchaser to verify that the Contractor is in fact performing work on a project or for an Eligible Purchaser of a NATO Member ...

	5. DELIVERY
	5.1 "Company" is authorised to accelerate the Requested Products Delivery Schedule or to complete the Performance of each Order issued hereunder prior to the time set forth therein, provided, however that nothing contained herein, or in any said Order...

	6.  PRICES
	6.1 All Products prices shall be quoted as firm prices and all Engineering Services’ prices shall be quoted as firm rates per particular time units by labour category in accordance with Exhibit C pricing practices as disclosed and agreed to by NCIA or...
	6.2 All Product prices are quoted CIF Destination and all Product shipments and deliveries shall be effected on this basis, notwithstanding any other provision of this Agreement or order placed hereunder.

	7. WARRANTY
	7.1 Hardware Warranty. Unless otherwise agreed between the Purchaser and “Company”, or as otherwise specified, "Company" warrants its Equipment against defects in workmanship of materials for one (1) year from the date of either shipment or "Company"-...
	7.2 Software Warranty. "Company" warrants that the licensed Software shall substantially conform to its user's manual, as it exists at the date of delivery, for ninety (90) days from the date of shipment.

	8. PAYMENTS
	8.1 Valid invoices (properly supported and certified) may be submitted to the Purchaser upon acceptance and payment will be made within 45 days from receipt of such invoices, unless otherwise agreed between "Company" and the Purchaser. The payment ter...
	8.2 Payment of invoices shall be made to the address shown below:

	9. SUPPLEMENTAL AGREEMENTS
	9.1 The Contractor has submitted all relevant draft supplemental agreement(s), documents and permissions prior to contract award, the execution of which by the Purchaser is/are required by national law or regulation. If any supplemental agreements, do...
	9.2 Supplemental agreement(s), documents and permissions, the execution of which by the Purchaser is/are required by national law or regulation and that have been identified by the Contractor prior to the signature of this contract, but have not yet b...

	10. MISCELLANEOUS
	10.1 Failure by either Party to enforce any provision shall not be deemed a waiver of future enforcement of that or any other provision. In the event that any portion or provision of this Agreement shall be held unenforceable or one is declared void, ...
	10.2 "Company" may re-assign any Order under this Agreement to a third party after prior written approval by Purchaser, which will not be unreasonably withheld. "Company" or his legal successor shall always be responsible for his obligations under thi...
	10.3 "Company" may sub-contract its responsibilities in relation to this Agreement with the understanding that "Company" shall remain responsible for all obligations under this Agreement.
	10.4 Purchaser shall have the right to take possession of and to use any partial delivery of an Order for Products and such possession or use shall not of itself constitute acceptance of the Products.
	10.5 All formal communications as required and specified in the clauses of Part II of this Agreement shall be given by receipted personal delivery or by recorded delivery or registered post, with postage prepaid. The addresses and nominated personnel ...

	1. NOTICE OF SHIPMENT
	1.1 "Company" shall, as appropriate and prior to the delivery of any shipment, give notice of shipment to the Purchaser and to such other persons as may reasonably be designated by the Purchaser. Unless otherwise specified by the Purchaser, delivery w...
	1.2 The Notice of Shipment shall contain, as appropriate, the request for Customs Form 302, or equivalent document, which shall enable any carrier to effect duty free import/export clearance through customs for the Purchaser on behalf of NATO. The For...
	1.3 The Notice of Shipment and request for Form 302 shall contain the following information, as appropriate:
	1.3.1 Purchaser's Order Number;
	1.3.2 Order Item Number, Designation and Quantities;
	1.3.3 Destination;
	1.3.4 Number and Description of Packages (gross and net weight);
	1.3.5 Consignor's Name and Address;
	1.3.6 Consignee's Name and Address;
	1.3.7 Method of Shipment (i.e. road, rail, sea, air, etc.);
	1.3.8 Name and Address of Freight Forwarder.

	1.4 Forwarding Agents, Carriers or other responsible organisations shall be informed by "Company" of the availability of FORM 302 and how the form should be utilised to avoid the payment of custom duties.

	2. CONTRACTOR PERSONNEL WORKING AT PURCHASER'S FACILITIES
	2.1 The term "Purchaser Facilities" as used in this clause shall be deemed to include sites, property, utilities, ships or vessels owned or controlled by NATO, NATO Bodies or NATO Member Nations or NATO Contractor and the term "Facility Representative...
	2.2 The Facility Representative shall provide such available administrative and technical facilities for "Company"'s personnel working at the Purchaser's Facilities for the purpose of the Agreement as in the opinion of the Facility Representative may ...
	2.3 "Company" shall, except as otherwise provided for in the Agreement, make good or, at the option of the Purchaser, pay compensation for all damage occurring to any Purchaser's Facilities occasioned by "Company" or by his servants, agents or subcont...
	2.4 All property of "Company" while at a Purchaser Facility shall be at risk of "Company" and the Purchaser shall accept no liability for any loss or damage, except to the extent that any loss or damage is the result of a wilful act or gross negligenc...

	3. PURCHASER FURNISHED PROPERTY
	3.1 The term "Purchaser Furnished Property" as used in this clause refers to items of equipment, material or property furnished by the Purchaser to "Company" which shall be subject to overhaul, repair, modification, test, embodiment or other work as s...
	3.2 The Purchaser shall deliver to "Company", for use only in connection with any Order under this Agreement, the property described in the schedule or specifications (hereinafter referred to as "Purchaser Furnished Property"), at the times and locati...
	3.3 In the event that Purchaser Furnished Property is received by "Company" in a condition not suitable for its intended use, "Company" shall immediately notify the Purchaser. The Purchaser shall within a reasonable time of receipt of such notice repl...
	3.4 Title to Purchaser Furnished Property shall remain in the Purchaser. "Company" shall maintain adequate property control records of Purchaser Furnished Property in accordance with sound industrial practice.
	3.5 Unless otherwise provided in the Order, "Company", upon delivery to him of any Purchaser Furnished Property, assumes the risk of, and shall be responsible for, any loss thereof or damage thereof except for reasonable wear and tear, and except to t...
	3.6 Upon completion of the Order, or at such earlier dates as may be specified by the Purchaser, "Company" shall submit, in a form acceptable to the Purchaser, inventory schedules covering all items of Purchaser Furnished Property not consumed in the ...
	3.7 "Company" shall not modify any Purchaser Furnished Property unless specifically authorised by the Purchaser or directed by the terms of the Order.

	4. INDEMNIFICATION
	4.1 "Company" shall indemnify and hold the Purchaser harmless against claims for injury to "Company" employees, agents, or subcontractors, or damages to property of "Company" or others arising from "Company"'s possession or use of Purchaser Furnished ...

	5. TITLE AND RISK OF LOSS
	5.1 Unless the Order specifically provides for earlier passage of title, title to supplies covered by the Order shall pass to the Purchaser upon acceptance as specified in the Order, regardless of when or where the Purchaser takes physical possession.
	5.2 Unless the Order specifically provides otherwise, risk of loss or damage to supplies covered by this Agreement and any Order shall remain with "Company" until, and shall pass to the Purchaser upon:
	5.2.1 delivery of supplies as specified in accordance with the Agreement; or
	5.2.2 acceptance by the Purchaser or receipt of supplies by the Purchaser at the destination specified in the Order, whichever is the later.

	5.3 Notwithstanding 5.2 above, the risk of loss or damage to supplies which fail to conform to the requirements of the Order shall remain with "Company" until cure or acceptance, at which time 5.2 above shall apply.
	5.4 Notwithstanding 5.2 above "Company" shall not be liable for the loss of or damage to supplies caused by the negligence of officers, agents or employees of the Purchaser acting within the scope of their employment under the terms and conditions of ...

	6. TRANSFER REQUIREMENTS
	6.1 "Company" shall not give, bargain, sell, assign, sub-let or otherwise dispose of any order under this Agreement or any part thereof or the benefit or advantage of the Order or any part thereof without the previous consent in writing of the Purchas...

	7. INSPECTION, ACCEPTANCE AND REJECTION
	7.1 Unless otherwise specifically provided for in the Order, all equipment, materials and supplies incorporated in the work covered by this Agreement are to be new and of the most suitable grade of their respective kinds for the purpose, notwithstandi...
	7.2 All supplies (which term throughout this clause includes without limitation raw materials, components, intermediate assemblies, end products, data including software and firmware) and services may be subject to inspection and test by the Purchaser...
	7.3 No representative or NQAR appointed by the Purchaser for the purpose of determining the Contractor’s compliance with the technical requirements of the Order shall have the authority to change any of the specifications. Such changes may only be mad...
	7.4 The presence or absence of an NQAR or other Purchaser representative shall not relieve "Company" from any of the requirements of this Agreement.
	7.5 In the event that any supplies, or lots thereof, or services are defective in design, material, workmanship or manufacturing quality, or as a result of undue wear and tear or otherwise not in conformity with the requirements of the order, includin...
	7.5.1 may by Order or otherwise return, replace or correct such supplies or services and charge "Company" the cost incurred by the Purchaser, or
	7.5.2 may terminate this Agreement for default as provided in the clause of this Agreement entitled “Termination for Default”.

	7.6 Unless "Company" corrects or replaces such supplies or services within the delivery schedule, the Purchaser may require the delivery of such supplies or services at a reduction in price which is equitable under the circumstances. Failure to agree ...
	7.7 If any inspection or test is made by the Purchaser's representatives on the premises of "Company" or sub-contractor, "Company", without additional charge, shall provide all reasonable facilities and assistance for the safety and convenience of the...
	7.8 The inspection and test by the Purchaser of any supplies or lots thereof, or services does not relieve "Company" from any responsibility regarding defects or other failures to meet the contract requirements which may be discovered prior to accepta...
	7.9 Acceptance of supplies or services shall take place when the Purchaser confirms acceptance of the supplies or services in accordance with the procedure specified in the Order, or if none is so specified then the Purchaser shall be deemed to have a...
	7.9.1 The Purchaser has taken the supplies or services into use;
	7.9.2 The Purchaser has not exercised its right of rejection of the supplies or services within any period specified for that purpose in the Order;
	7.9.3 There being no period of exercising the right of rejection specified in the Order, a reasonable time, all the circumstances having been taken into account, has elapsed since delivery of the supplies or services was effected in accordance with th...

	7.10 Unless otherwise specified in this Agreement, "Company" shall have or establish, implement and maintain an effective and economical quality control system, planned and developed in conjunction with other contractor functions necessary to satisfy ...
	7.11 Product acceptance shall be accomplished by using test procedures and/or programs established by "Company" which are applicable to the Products, unless otherwise agreed in writing by the Purchaser and "Company". Such acceptance shall be at the ti...

	8. PREFERRED CUSTOMER
	8.1 "Company" warrants that the prices set forth in this Agreement, and appendices thereto, are as favourable as those extended to any Government, Agency, Company, Organisation or individual purchasing or handling like quantities of equipment and/or p...

	9. PRICE FIXING
	9.1 Offers for sole source procurement, changes, modifications, and claims in excess of $500,000 shall be priced in accordance with this provision and the Purchaser's Pricing Principles as set out in Appendix 1 to this provision, or the National Gover...
	9.2 This provision shall also apply to follow-on contracts of any nature including maintenance and supply of spare parts which exceed $500,000. Should such contracts be placed by NATO, NATO Bodies or Governmental Agencies of NATO Member Nations, such ...
	9.3 To the extent the product proposed is a Commercial Off The Shelf (COTS) or COTS derivative item which has been sold to the general public or which is being developed for sale to the general public, including services normally provided for maintena...
	9.3.1 For the purposes of verifying that cost or pricing data submitted in conjunction with paragraphs 9.1 and 9.2 above are accurate, complete and current, the Purchaser shall, until the expiration of three (3) years from the date of final payment of...

	9.4 "Company", when the price exceeds $500,000, and subject to paragraph 9.3 above, shall require its Subcontractors to provide to the Purchaser, either directly or indirectly:
	9.4.1 cost or pricing data or substantiation of commercial product status;
	9.4.2 access to Subcontractor's facilities and records by the National Audit Agency for the purpose of verification of such cost or pricing data; and
	9.4.3 a Certificate of Current Cost or Pricing Data when required.

	9.5 Price Reduction for Defective Cost or Pricing Data.
	9.5.1 If any price, including profit or fee, negotiated in connection with this Agreement or any cost reimbursable under this Agreement was increased by any significant sums because:
	9.5.1.1 "Company" furnished cost or pricing data which was not complete, accurate and current as certified in "Company"'s Certificate of Current Cost or Pricing Data provided in accordance with paragraph 9.6 below.
	9.5.1.2 A Subcontractor, pursuant to paragraph 9.4 above or any subcontract clause therein required, furnished cost or pricing data which was not complete, accurate and current as certified in the Subcontractor's Certificate of Current Cost or Pricing...
	9.5.1.3 A Subcontractor or prospective Subcontractor furnished cost or pricing data which was required to be complete, accurate and current and to be submitted to support a Subcontract cost estimate furnished by "Company" but which was not complete, a...
	9.5.1.4 "Company" or a Sub-contractor or prospective Subcontractor furnished any data, not within paragraphs 9.5.1.1, 9.5.1.2 or 9.5.1.3 above, which was not accurate as submitted

	9.5.2 Then the price or cost shall be reduced accordingly and the Order shall be modified in writing as may be necessary to reflect such reductions.

	9.6 Certificate of Current Cost or Pricing Data.
	9.6.1 At the time of negotiating any price, including profit or fee, "Company" shall be required to submit a Certificate of Current Cost or Pricing Data as required by paragraph 9.4.3.
	9.6.2 Such Certificate will certify that, to the best of "Company"'s knowledge and belief, cost or pricing data submitted to the Purchaser in support of any proposal for a price, price adjustment or claim, are accurate, complete and current, as per th...
	9.6.3 All such certificates shall be in the format shown below and shall be dated and signed by a responsible officer of the company.

	9.7 "Company" shall insert the substance of this Clause in each Subcontract where applicable.

	10. TAXES AND DUTIES
	10.1 NATO, NATO Bodies and certain other Eligible Purchasers are exempt from all taxes and all customs duties on Products and Services imported or exported hereunder. "Company" therefore, certifies that the prices stipulated under this Agreement do no...
	10.2 In cases where taxes and duties are levied, "Company" should seek reimbursement directly from the authorities concerned in compliance with the applicable procedures. The Purchaser shall provide reasonable assistance in claiming reimbursement.
	10.3 In the event that reimbursement is not made by the authorities concerned, and providing that "Company" has complied with applicable procedures, Purchaser shall reimburse the full amount of the payments upon receipt of "Company"'s invoice indicati...
	10.4 Following payment by the Purchaser of the taxes and/or duties pursuant to paragraph 10.3 above, should "Company" receive a rebate of any amount paid by Purchaser, "Company" shall immediately notify Purchaser, and the amount of such rebate shall b...

	11. INVOICES
	11.1 Invoices shall be prepared and submitted by "Company" in a manner as agreed with Purchaser and shall contain: BOA number, Order number (if any), description of Products, sizes, quantities, unit prices, and extended totals (exclusive of taxes and ...
	11.2 In addition, where applicable and on request by Purchaser, documentary evidence of acceptance (as defined in the Agreement) shall be submitted together with each invoice.
	11.3 All invoices shall be addressed to the designated authority specified by Purchaser.

	12. CHANGES
	12.1 The Purchaser may at any time, by written order designated or indicated to be a change order, and without notice to the sureties, if any, make changes within the scope of any Order, in any one or more of the following:
	12.1.1 Specifications (including drawings and designs) except to Commercial Products;
	12.1.2 Method and manner of performance of the work;
	12.1.3 Marking, method of shipment and packing;
	12.1.4 Time and place of delivery; and
	12.1.5 Purchaser Furnished Property and Facilities (including Equipment, materials, services or sites).

	12.2 Any other written or oral order (which, as used in this paragraph 12.2, includes direction, instruction, interpretation, or determination) from the Purchaser that causes a change shall be treated as a change order under this clause, provided, tha...
	12.2.1 the date, circumstances, and source of the order and
	12.2.2 that "Company" regards the order as a change order, and that the order is accepted in writing by the Purchaser as a change order. The timely written notice requirement, as detailed above, remains in force in all cases, even where, for example, ...

	12.3 Except as provided in this clause, no order, statement, or conduct of the Purchaser shall be treated as a change order under this clause or entitle "Company" to an equitable adjustment.
	12.4 If any such change order causes an increase or decrease in "Company"'s cost of, or the time required for the performance of any part of the work under the Order, whether or not changed by any such order, the Purchaser shall make an equitable adju...
	12.5 "Company" must submit any proposal under this clause within thirty (30) days after
	12.5.1 receipt of a written change order under paragraph 12.1 above or
	12.5.2 the furnishing of a written notice under paragraph 12.2, by submitting to the Purchaser a written statement describing the general nature and amount of the proposal, unless this period is extended by the Purchaser. The statement of proposal for...

	12.6 No proposal by "Company" for an equitable adjustment shall be allowed if asserted after final payment and acceptance under the Order.

	13. PURCHASER DELAY OF WORK
	13.1 If the performance of all or any part of the work is delayed or interrupted by an act of the Purchaser in the administration of the Order, which act is not expressly or implicitly authorised by the Order, or by his failure to act within the time ...
	13.1.1 to the extent that performance would have been delayed or interrupted by any other clause, including the fault or negligence of "Company"; or
	13.1.2 for which an adjustment is provided under any other provision of this Agreement.

	13.2 No claim under this clause shall be allowed:
	13.2.1 for any costs incurred more than twenty (20) days before "Company" shall have notified the Purchaser in writing of the act or failure to act involved; and
	13.2.2 unless the claim, in an amount stated, is asserted in writing as soon as practicable after the termination of such delay or interruption, but not later than the date of final payment under the Order.


	14. STOP WORK ORDER
	14.1 The Purchaser may, at any time, by written order to "Company", require "Company" to stop all, or any part, of the work called for by the Order for a period of ninety (90) days after the order is delivered to "Company", and for any further period ...
	14.1.1 cancel the stop work order, or
	14.1.2 terminate the work covered by such order in accordance with paragraph 20,
	TERMINATION FOR CONVENIENCE OF THE PURCHASER.

	14.2 If a stop work order issued under this clause is cancelled or the period of the order or any extension thereof expires, "Company" shall resume work. An equitable adjustment shall be made in the delivery schedule or Contract price, or both, and th...
	14.2.1 the stop work order results in an increase in the time required for, or in "Company"'s cost properly allocable to, the performance of any part of the Order, and
	14.2.2 "Company" asserts a claim for such adjustment within thirty (30) days after the end of the period of work stoppage; provided that, if the Purchaser decides the facts justify such action, he may receive and act upon any such claim asserted at an...

	14.3 If a stop order is not cancelled and the work covered by such order is terminated for the convenience of the Purchaser, the reasonable costs resulting from the stop work order shall be allowed in arriving at the termination settlement.

	15.  ORDER OF PRECEDENCE
	15.1 In the case of any inconsistencies herein, the order of precedence of the contractual documents is as follows:
	15.1.1  the Special Provisions
	15.1.2 the General Provisions
	15.1.3 Exhibits and Appendices,

	15.2 Except where inconsistency between the terms of this Agreement and those contained in any Order have been expressly agreed between the Purchaser and “Company", the terms of this Agreement shall take precedence.

	16. APPLICABLE LAW
	16.1 This Agreement and each subsequent Order under this Agreement between NCIA and "Company" shall be governed by and construed in accordance with the private contract law of the Kingdom of Belgium. Orders signed between “Company” and any other Purch...

	17. DISPUTES AND ARBITRATION
	17.1 In the event of a dispute under this Agreement or any Order issued hereunder, the Parties shall attempt to settle their difference in an amicable manner. However, in the event that a settlement cannot be made under this Agreement within a reasona...
	17.1.1 "Company" agrees to submit to the Arbitration Tribunal only such issues, facts, evidence and proof which "Company" had beforehand identified and submitted to the Purchaser for decision. The jurisdictional authority of the Arbitration Tribunal s...
	17.1.2 The party instituting the arbitration proceedings shall advise the other party by registered letter, with official notice of delivery, of his desire to have recourse to arbitration. Within a period of thirty days from the date of receipt of thi...
	17.1.3 Regardless of the procedure concerning the appointment of this Arbitration Tribunal, the third arbitrator will have to be of a nationality different from the nationality of the other two members of the Tribunal.
	17.1.4 Any arbitrator must be of the nationality of any one of the NATO Member Nations and shall be bound by the rules of security in force within NATO.
	17.1.5 Any person appearing before the Arbitration Tribunal in the capacity of an expert witness shall, if he is of the nationality of one of the NATO Member Nations, be bound by the rules of security in force within NATO; if he is of another national...
	17.1.6 An arbitrator who, for any reason whatsoever, ceases to act as an arbitrator, shall be replaced under the procedure laid down in paragraph 17.1.2 above.
	17.1.7 The Arbitration Tribunal will take its decisions by a majority vote. It shall decide where it will meet and, unless it decides otherwise, shall follow the arbitration procedures of the International Chamber of Commerce in force at the date of s...
	17.1.8 The awards of the arbitrator or of the Arbitration Tribunal shall be final and there shall be no right of appeal or recourse of any kind. These awards shall determine the apportionment of the arbitration expenses.

	17.2 The place of arbitration shall be Brussels, Belgium, in the case of dispute under this Agreement or under any subsequent Order between “Company” and NCIA, and shall be the country of the Purchaser in the case of a dispute between “Company” and an...

	18. DELAYS IN DELIVERY
	18.1 "Company" agrees to notify Purchaser in the event that it anticipates difficulty in meeting delivery schedule. Receipt of such notice shall not be deemed to be a waiver by Purchaser of rights or remedies which it may have for failure to meet an a...

	19. TERMINATION FOR DEFAULT
	19.1 The Purchaser may, subject to the provisions of paragraph 19.3 below, by written notice of default to "Company", terminate the whole or any part of an Order in any one of the following circumstances:
	19.1.1 if "Company" fails to make delivery of the supplies or to perform the services within the time specified herein or any extension thereof; or
	19.1.2 if "Company" fails to perform any of the other provisions of this Agreement, or so fails to make progress as to endanger performance of an Order in accordance with its terms, and in either of these two circumstances does not cure such failure w...

	19.2 In the event the Purchaser terminates an Order in whole or in part, as provided in paragraph 19.1 of this clause, the Purchaser may procure, upon such terms and in such manner as the Purchaser may deem appropriate, supplies or services similar to...
	19.3 Except with respect to defaults of sub-contractors, "Company" shall not be liable for any excess costs if the failure to perform the Order arises out of causes beyond the control and without the fault or negligence of "Company". Such causes may i...
	19.4 If an Order is terminated as provided in paragraph 19.1 of this clause, the Purchaser, in addition to any other rights provided in this clause, may require "Company" to transfer title and deliver to the Purchaser, in the manner and to the extent ...
	19.4.1 any completed supplies, and
	19.4.2 such partially completed supplies and materials, parts, tools, dies, jigs, fixtures, plans, drawings, information, and contract rights (hereinafter called "manufacturing materials") as "Company" has specifically produced or specifically acquire...

	19.5 If, after notice of termination of an Order under the provisions of this clause, it is determined for any reason that "Company" was not in default under the provisions of this clause, or that the default was excusable under the provisions of this...
	19.6 The rights and remedies of the Purchaser provided in this clause shall not be exclusive and are in addition to any other rights and remedies provided by law or under this Agreement or any Order issued under the present BOA.

	20. TERMINATION FOR CONVENIENCE OF THE PURCHASER
	20.1 The performance of work under an Order may be terminated by the Purchaser in accordance with this clause in whole, or from time to time in part, whenever the Purchaser shall determine that such termination is in the best interest of the Purchaser...
	20.2 After receipt of a Notice of Termination and except as otherwise directed by the Purchaser, "Company" shall:
	20.3 "Company" may submit to the Purchaser a list, certified as to quantity and quality, of any or all items of termination inventory not previously disposed of, exclusive of items the disposition of which has been directed or authorised by the Purcha...
	20.4 After receipt of a Notice of Termination, "Company" shall submit to the Purchaser his termination claim, in the form and with certification prescribed by the Purchaser. Such claim shall be submitted promptly but in no event later than six months ...
	20.5 Subject to the provisions of paragraph 20.2 "Company" and the Purchaser may agree upon the whole or any part of the amount or amounts to be paid to "Company" by reason of the total or partial termination of work pursuant to this clause, which amo...
	20.6 In the event of the failure of "Company" and the Purchaser to agree as provided in paragraph 20.5 upon the whole amount to be paid to "Company" by reason of the termination of work pursuant to this clause, the Purchaser shall pay to "Company" the...
	20.7 The total sum to be paid to "Company" under (i) and (ii) of paragraph 20.6 shall not exceed the total contract price as reduced by the amount of payments otherwise made and as further reduced by the contract price of work not terminated. Except f...
	20.8 "Company" shall have the right of appeal, under the clause of this Agreement entitled "Disputes", from any determination made by the Purchaser under paragraphs 20.4 or 20.6 above, except that if "Company" has failed to submit his claim within the...
	20.9 In arriving at the amount due to "Company" under this clause there shall be deducted:
	20.10 If the termination hereunder is partial, prior to the settlement of the terminated portion of the Order, "Company" may file with the Purchaser a request in writing for an equitable adjustment of the price or prices specified in the Order relatin...
	20.11 The Purchaser may from time to time, under such terms and conditions as it may prescribe, make partial payments and payments on account against costs incurred by "Company" in connection with the terminated portion of an Order whenever in the opi...
	20.12 Unless otherwise provided for in the Order, "Company", from the effective date of termination and for a period of three years after final settlement under the Order, shall preserve and make available to the Purchaser at all reasonable times at t...

	21.  SUB-CONTRACTS
	21.1 “Company” shall place and be responsible for the administration and performance of all sub-contracts including terms and conditions which he deems necessary to meet the requirements of the Order in full.
	21.2 “Company” shall not place sub-contracts outside the NATO member Nations unless the prior authorisation of the Purchaser has been obtained. Such authorisation will not be granted when the sub-contract involves the carrying out of classified work.
	21.3 “Company” shall determine that any sub-contractor proposed by him for the furnishing of supplies or services which will involve access to classified information in “Company”'s custody has been granted an appropriate facility security clearance by...
	21.4  “Company” shall seek the approval in writing of the Purchaser prior to the placing of any sub-contract if:-
	21.4.1 the value of the sub-contract is known or estimated to exceed € 125,000, or the equivalent currency;
	21.4.2 the sub-contract is one of a number of sub-contracts with a single sub-contractor for the same or related supplies or services under the Order that in the aggregate are known or expected to exceed € 125,000.

	21.5 “Company” shall submit a copy of any such proposed contract when seeking approval to the Purchaser but such approval by the Purchaser shall in no way relieve “Company” of his responsibilities to achieve the contractual and technical requirements ...
	21.6 “Company” shall, as far as practicable, select sub-contractors on a competitive basis consistent with the objectives and requirements of the Order.

	22. PATENT AND COPYRIGHT INDEMNIFICATION
	22.1 Except as otherwise provided in this Agreement, "Company" shall assume all liability and indemnify the Purchaser, its officers, agents and employees against liability, including costs for the infringement of any patents or copyright in force in a...
	22.2 "Company" shall immediately notify the Purchaser of any patent or copyright infringement claims of which he has knowledge and which pertain to the goods and services under this Agreement.
	22.3 This indemnity shall not apply under the following circumstances:
	22.3.1 Patents or copyright which may be withheld from issue by order of the applicable government whether due to security regulations or otherwise;
	22.3.2 An infringement resulting from specific written instructions from the Purchaser under this Agreement;
	22.3.3 An infringement resulting from changes or additions to the goods and services subsequent to final delivery and acceptance under this Agreement.


	23. CLAIMS
	23.1 "Company" shall assert claims in writing and by registered mail, and in accordance with the terms set out below:
	23.2 Claims shall be submitted within:
	23.2.1 the time specified in the Clause or Article under which "Company" alleges to have a claim. If no time is specified in the clause or Article under which "Company" intends to base its claim, the time limit shall be forty-five (45) days from the d...
	23.2.2 three (3) months after final payment, release of guarantees or performance bond provided under the Order, whichever occurs last. This shall only apply to those claims for which "Company" could not have had earlier knowledge and were not foresee...

	23.3 "Company" shall be foreclosed unless it presents complete documentary evidence, justification and cost for each of its claims within three months from the assertion date of such claims. Claims shall be supported by specifically identified evidenc...
	23.3.1 An individual breakdown of cost is required for each element of "Company"'s claims at the time of claim submission or for any material revision of the claim.

	23.4 "Company" shall present, at the time of submission of a claim, an attestation as follows:
	23.5 Failure to comply with any of the above requirements shall result in automatic forfeiture of the claim. This foreclosure takes effect in all cases and also where, for example, the claim is based on additional orders, where the facts are known to ...
	23.6 No claim arising under this Agreement may be assigned by "Company" without prior approval of the Purchaser.

	24. RELEASE OF CLAIMS
	24.1 Prior to final payment under this Agreement, "Company" and each assignee under this Agreement shall execute and deliver a release discharging the Purchaser, its officers, agents and employees from all liabilities, obligations and claims arising o...
	24.1.1 Specified claims in stated amounts or in estimated amounts where the amounts are not susceptible to exact statement by "Company";
	24.1.2 Claims for reimbursement of costs (other than expenses of "Company" by reason of its indemnification of the Purchaser against patent liability) including reasonable expenses incidental thereto, incurred by "Company" under the provisions of this...
	24.1.3 An infringement resulting from specific written instructions from the Purchaser under the Order.
	24.1.4 An infringement resulting from changes or additions to the goods and services subsequent to final delivery and acceptance under the Order.


	25. EXTRAS
	25.1 Except as otherwise provided in an Order, no payment for extras shall be made unless such extras and the price therefore have been authorised in writing by the Purchaser.

	26. LANGUAGE
	26.1 In the event of any inconsistency between the original English text of this Agreement and any translation into another language, the original English text will govern.
	26.2 All written correspondence and reports provided by and to "Company" shall be, as a minimum, in English.

	27. SECURITY
	27.1 "Company" shall comply with all security measures as are prescribed by the Purchaser and the National Security Authority or designated Security Agency of each of the NATO Member Nations in which the Agreement is being performed. "Company" shall b...
	27.2 In particular "Company" undertakes to:
	27.2.1 appoint an official responsible for supervising and directing security measures in relation to the Order and communicating details of such measures to the Purchaser on request;
	27.2.2 maintain, preferably through the official responsible for security measures, a continuing relationship with the National Security Authority or designated Security Agency charged with ensuring that all NATO or National classified information inv...
	27.2.3 abstain from copying by any means, without the authorisation of the Purchaser, the National Security Authority or designated Security Agency, any classified documents, plans, photographs or other classified material entrusted to "Company";
	27.2.4 furnish, on request, information to the National Security Authority or designated Security Agency pertaining to all persons who will be required to have access to NATO or National classified information;
	27.2.5 maintain at the work site a current record of its employees at the site who have been cleared for access to NATO or National classified information. The record should show the date and level of clearance;
	27.2.6 deny access to NATO or National classified information to any person other than those persons authorised to have such access by the National Security Authority or designated Security Agency;
	27.2.7 limit the dissemination of NATO or National classified information to the smallest number of persons as is consistent with the proper execution of the Order;
	27.2.8 comply with any request from the National Security Authority or designated Security Agency that persons entrusted with NATO or National classified information sign a statement undertaking to safeguard that information and signifying their under...
	27.2.9 report to the National Security Authority or designated Security Agency any breaches or suspected breaches of security, suspected sabotage, or other matters of security significance which would include any changes that may occur in the ownershi...
	27.2.10 apply to the Purchaser for approval before subcontracting any part of the work, if the subcontract would involve the subcontractor in access to NATO or National classified information, and to place the subcontractor under appropriate security ...
	27.2.11 undertake not to utilise, other than for the specific purpose of the Order, without the prior written permission of the Purchaser or its authorised representative, any NATO or National classified information furnished to him, including all rep...
	27.2.12 classify any produced document with the highest classification of the NATO or National classified information disclosed in that document.


	28. HEALTH, SAFETY AND ACCIDENT PREVENTION
	28.1 If the Purchaser notifies "Company" in writing of any non-compliance in the performance of the Order, with safety and health rules and requirements prescribed on the date of the Order by applicable national or local laws, ordinances and codes, an...

	29. RELEASE OF INFORMATION
	29.1 Except as otherwise specified elsewhere in the Order, and to the extent that it is demonstratively unavoidable and without prejudice to the "Security" Clause, "Company" or its employees shall not, without prior authorisation from the Purchaser, r...

	30. FORCE MAJEURE
	30.1 If the performance of this Agreement, or any obligation hereunder is prevented, restricted or interfered with by reason of fire, flood, earthquake, explosion or other casualty or accident, strikes or labour disputes, war or other violence, includ...

	31. RIGHTS IN TECHNICAL DATA
	31.1 Subject to the rights of third parties and to existing rights of “Company” arising otherwise than by virtue of the Order, and with due regard to national security regulations, all rights in the results of work undertaken by or on behalf of the Pu...

	32. COMPANY’S RESPONSIBILITY ON ACCURACY OF THE COMPANY’S DATA
	32.1 In case of change of any nature in “Company”s data including, but not limited to change(s) in name, ownership, address, and other changes of similar nature, “Company” is obliged to inform NCIA about the change(s) at the earliest possible moment t...
	32.2 Information about all changes shall be presented in the form of official registered letter, addressed to NCIA Point Of Contact (POC), indicated in Clause 10 - Miscellaneous of the Part I - Special Provisions of the BOA.
	32.3 In case if NCIA becomes aware of the change(s) described in para 1 above from any other source than official registered letter received from the “Company”, NCIA reserves the right to suspend “Company”’s BOA immediately after NCIA becomes aware of...


	06_RFQ-CO-115268-AFAP_Book II - Part IV Statement of Work.pdf
	07_SOW AFAP Annex A Work Package 4.1.1 JTS-ICC-ITC Lab.pdf
	08_SOW AFAP Annex B Work Package 4.1.2 CSI Lab.pdf
	09_SOW AFAP Annex C Work Package 4.1.3 JISR Lab.pdf
	10_SOW AFAP Annex D Work Package 4.1.4 Service Support Centre.pdf
	11_SOW AFAP Annex E Work Package 4.1.5 Shared Facility 5.pdf
	12_SOW AFAP Annex F Work Package 4.1.6 Shared Facility 6.pdf
	13_SOW AFAP Annex G Work Package 4.2 Radio Cabling NSII Lab.pdf
	Annex G – CO-115268-AFAP Work Package 4.2: NSII Lab Structured Cabling Requirements
	1.1 NSII Lab Room C5-180 Purpose
	1.2 Current As-Built Drawing
	1.3 Final Lab Layout
	1.4 Technical details
	1.4.1 External Equipment cabinets
	1.4.1.1 External Cabinet specifications
	1.4.1.2 230V Power Cables

	1.4.2 External Wireless Radio Cables
	1.4.2.1 GPS antenna
	1.4.2.2 DLOS
	1.4.2.3 HF
	1.4.2.4 UHF LOS
	1.4.2.5 12 Port Duplex FO SC Multimode Patch Panel


	1.5 Detailed work packages


	14_SOW AFAP Annex H Work Package 4.3 BMD ITB Lab.pdf
	Section 1 – Introduction
	Room Designation
	Section 2 - Current As-Built Drawing
	ITB Cabling Requirements
	Section3: Technical Design
	Section 4 - Detailed work packages
	Network Connections
	Video Distribution Option

	15_SOW AFAP Annex I Work Package 4.4 STVF Lab.pdf
	Annex I - CO-115268-AFAP Work Package 4.4: STVF Lab Room B5-180
	Area designation
	Racks:
	Rack cabling:
	Desk Type cabling:
	Roof – shaft area coaxial cabling (generic antenna requirements, i.e. ADS-B, GPS):
	Media projection cabling:
	General Power Estimates:
	General Cooling Estimates:





